TOURIST DEVELOPMENT TAX GRANT FUNDING AGREEMENT
BETWEEN
LEE COUNTY BOARD OF COUNTY COMMISSIONERS
FLORIDA DEPARTMENT OF%I:]BIRONMENTAL PROTECTION
KORESHAN ADA KAYAK & BOAITI'OISAUNCH IMPROVEMENT (400959)
THIS GRANT AGREEMENT is entered into by and between LEE COUNTY
BOARD OF COUNTY COMMISSIONERS, a political subdivision and charter county of
the State of Florida, hereinafter referred to as the “COUNTY” and the Florida
Department of Environmental Protection, Division of Recreation and Parks, Koreshan
State Park, a state agency of the State of Florida hereinafter referred to as
“RECIPIENT”, for funding provided pursuant to the COUNTY’S Tourist Development
Plan and Florida Statutes Section 125.0104.

WITNESSETH:

WHEREAS, pursuant to Florida Statutes §125.0104 and Lee County Ordinances
No. 13-14 and 16-18, and as may be further amended from time to time, Lee County
collects tourist development tax; and

WHEREAS, the COUNTY has the authority to enter into this Agreement and
distribute Tourist Development Tax funds in the amount and manner set forth in this
Agreement; and

WHEREAS, the COUNTY and RECIPIENT acknowledge that the Tourist
Development Tax may only be spent in accordance with state law, case law and the
Tourist Development Plan adopted by Lee County; and

WHEREAS, the COUNTY approved the RECIPIENT’S request for funding under

its Tourist Development Tax Plan for implementation of the following project:



NAME: KORESHAN ADA KAYAK & BOAT LAUNCH
IMPROVEMENT

NUMBER: 400959

NOW, THEREFORE, for and in consideration of the covenants and obligations

set forth herein and for other good and valuable consideration, the receipt and

sufficiency of which are hereby acknowledged, the Parties intending to be legally bound

hereby agree to perform the duties described herein in this Agreement as follows:

1.

SCOPE OF WORK

The RECIPIENT will perform the work necessary to complete the Project
in accordance with the Project Request (attached). RECIPIENT may not
make any major alterations, changes or substitutions to the Project without
obtaining prior approval from the COUNTY. The Director of the Visitor
and Convention Bureau or designee may approve minor changes,
alterations and/or substitutions. RECIPIENT shall be solely responsible
for managing and controlling the Project, including the hiring and
supervising of any consultants or contractors it engages.

1.1 The parties agree that time is of the essence in the performance of
each obligation under this Agreement.

1.2  The parties acknowledge that the Project is for improvements to the
ADA kayak and boat launch at Koreshan State Park.

CONTRACT PERIOD

This Agreement is effective as of October 1, 2021 (the “Effective Date”)
and shall continue until the earlier occurs (a) September 30, 2022 (the
“Expiration Date”) or (b) the date on which either Party terminates this
Agreement (the “Termination Date”). The RECIPIENT shall not be eligible
for reimbursement for any work that is commenced, or costs that are
incurred, prior to the effective date of this Agreement.

FUNDING

This Agreement is a cost reimbursement Agreement. The parties agree
that the total cost of the Project will be Three hundred sixty three thousand
nine hundred forty five dollars and zero cents. ($363,945.00) The
COUNTY will reimburse the RECIPIENT for an amount not to exceed



Three hundred sixty three thousand nine hundred forty five dollars and
zero cents. ($363,945.00) during the COUNTY’S fiscal year 2021/2022.

3.1

3.2

3.3

3.4

3.5

3.6

3.7

The RECIPIENT shall pay Project costs prior to requesting
reimbursement from the COUNTY. The COUNTY shall reimburse
the RECIPIENT for the COUNTY’S share of allowable Project
costs in accordance with the Project Budget set forth in the Project
Plan.

To receive payment, the RECIPIENT shall submit request for
reimbursement and supporting documentation to the COUNTY
within forty-five (45) days after completion of the Project. The
invoices must describe the services performed, show proof of
payment, and all supporting documentation related to the
expenses. The COUNTY will forward the documentation to the
Clerk of Courts Office for payment. Any other additional
documentation requested by the Clerk shall be provided. At no
point in time will the COUNTY’S reimbursement amount under
this Agreement exceed Three hundred sixty three thousand nine
hundred forty five dollars and zero cents. ($363,945.00)

The RECIPIENT may contract with consultant(s), contractor(s) or
both to accomplish the Project without approval of the

COUNTY.

The parties acknowledge that the Project was approved for
funding by the COUNTY based upon the benefits expected to be
achieved by the Project. The parties also acknowledge that the
RECIPIENT is solely responsible for implementing the Project in
such a manner that the expected benefits are achieved. If at any
point during the progression of the Project, the COUNTY
determines that it is likely that the Project will not be completed,
the COUNTY shall provide the RECIPIENT with fifteen (15) days
advance written notice that the COUNTY shall withhold payments
to the RECIPIENT until such time as the RECIPIENT
demonstrates that the Project shall reach completion, to provide
the RECIPIENT with an opportunity to cure the deficiencies.
RECIPIENT shall provide the COUNTY evidence of substantial
activity within six (6) months of the beginning of the fiscal year the
grant funding is awarded.

Unspent or unencumbered funds remaining at the end of the fiscal
year may not be carried over into the next fiscal year unless
approved by the Board of County Commissioners.

In the event any dispute or disagreement arises during the course
of the Project, including whether expenses are reimbursable under
accordance with the Project Request, the RECIPIENT is under a
duty to seek clarification and resolution of any issue, discrepancy,
or dispute by providing the details and basis of the dispute to the
Director, Visitor and Convention Bureau, no later than ten (10)
days after the precipitating event. If not resolved by the Director,



Visitor and Convention Bureau, within ten (10) days of receipt of
notice the dispute will be forwarded to the Assistant County
Manager assigned to the Visitor and Convention Bureau. The
Assistant County Manager in consultation with the County
Attorney’s Office will issue the COUNTY’S final determination.
The RECIPIENT’S continuation of the Project work as required
under this subparagraph shall not constitute a waiver of any legal
remedy available to the RECIPIENT concerning the dispute.

COMPLETION DATES

The RECIPIENT shall commence and complete the Project and meet the
deadlines in accordance with the Project Schedule set forth in the Project
Plan. In the event of hurricanes, tornado, floods, acts of God, acts of war,
or other such catastrophes, or other man-made emergencies such as
labor strikes or riots, which are beyond the control of the RECIPIENT, the
RECIPIENT’S obligation to meet the time frames provided in this
Agreement shall be suspended for the period of time the condition
continues to exist. During such suspension, this Agreement shall remain
in effect. When the RECIPIENT is able to resume performance of its
obligations under this Agreement, in whole or in part, it shall immediately
give the COUNTY written notice to that effect and shall resume
performance no later than two (2) working days after the notice is
delivered. The suspension of the RECIPIENT’S obligations provided for
in this paragraph shall be the RECIPIENT’S sole remedy for the delays
set forth herein.

REPAYMENT

Wy Notwithstanding anything in this Agreement to the contrary,
COUNTY has an absolute right to recoup Grant Funds.
COUNTY may refuse to reimburse RECIPIENT for any cost if
COUNTY determines, in its sole discretion, that such cost was
not incurred in compliance with the terms of this Agreement.
COUNTY may demand return of the Grant Funds if COUNTY
terminates this Agreement.

5.2 In the event the RECIPIENT is obligated to repay the COUNTY
under any paragraph of this Agreement, the RECIPIENT shall
repay the COUNTY within a reasonable time, as determined by
the COUNTY in its sole discretion.

5.3 The RECIPIENT shall pay attorney’s fees and costs incurred by
the COUNTY, including appeals, as a result of the RECIPIENT’S
failure to repay the COUNTY as required by this Agreement.



5.4  This Repayment Paragraph, including all subparagraphs, shall
survive the expiration or termination of this Agreement.

PROJECT RECORDS

The RECIPIENT shall maintain accurate records of all expenditures, and
RECIPIENT shall make records related to this Agreement available at all
reasonable time for inspection, review or audit by the COUNTY.

Records shall be kept for a period of at least three (3) years following the
end of the funding period. Each party shall comply with Chapter 119,
F.S., the Public Records Act, including allowing public access to the
Project documents and materials made or received by either party.
Should either party assert any exemption to the requirements of Chapter
119, F.S., the burden of establishing such exemption, by way of injunctive
or other relief as provided by law, shall be upon the asserting party. This
paragraph shall survive the expiration or termination of this Agreement.

REPORTS

7.1 RECIPIENT shall provide quarterly status updates to the COUNTY
describing the progress of the Project, adherence to the Project
Schedule and any developments affecting the Project. The
RECIPIENT shall promptly advise the COUNTY of issues that
arise that may impact the successful and timely completion of the
Project. Quarterly reports shall be submitted to the COUNTY’S
Manager, Visitor and Convention Bureau no later than forty-five
(45) days following the completion of the quarterly reporting
period.

7.2  RECIPIENT will submit quarterly expenditure reports to the
COUNTY. Sufficient supporting invoices and documentation to
support pre-audit and post-audit review must accompany
expenditure reports. The Clerk of the Circuit Court, who may seek
additional information, as the circumstances require, shall
determine the sufficiency of said documentation.

7.3  The RECIPIENT shall provide the reports and documents
referenced in this paragraph at no cost to the COUNTY.

LIABILITY AND INDEMNIFICATION

8.1  To the extent permitted by Florida law, the RECIPIENT assumes
all risks relating to the Project and agrees to be solely liable for,
and to indemnify and hold the COUNTY harmless from all claims,
loss, damage and other expenses, including attorney’s fees and



8.2

8.3

8.4

costs and attorneys’ fees and cost on appeal, arising from the
project.

The COUNTY shall not be liable to any person, firm or corporation
that contracts with the RECIPIENT to provide goods and services
associated with the project conducted with the funding. Nor shall
the COUNTY be liable to any person, firm or corporation for claims
against the RECIPIENT or debts incurred by the RECIPIENT.
This Liability and Indemnification paragraph, including all
subparagraphs, shall not be construed as a waiver of the
RECIPIENT’S sovereign immunity or an extension of the
RECIPIENT’S liability beyond the limits established in Section
768.28, F.S., nor be construed as consent by the RECIPIENT to
be sued by third parties in any manner arising out of this
Agreement.

Nothing in this Agreement shall be interpreted as a waiver of the
COUNTY’S sovereign immunity or an extension of its liability
beyond the limits established in Section 768.28, F.S., nor be
construed as consent by the COUNTY to be sued by third parties
in any manner arising out of this Agreement. This Liability and
Indemnification paragraph, including all subparagraphs, shall
survive the expiration or termination of this Agreement

TERMINATION

9.1

9.2

The COUNTY, by written notice to RECIPIENT may terminate this
Agreement immediately and cancel any unpaid disbursement if the
COUNTY determines, in its sole discretion, that:
a) RECIPIENT used any portion of the grant funds for
purposes not included in the terms of this Agreement.
b) RECIPIENT is not making satisfactory progress
toward the completion of the Project or has violated
the terms of this Agreement.
Upon receipt of the written notice, RECIPIENT shall not provide
any further deliverables after receiving the notice of termination.
Within 30 days after receiving written notice from the COUNTY of
such termination, the RECIPIENT shall return the funds
reimbursed. The COUNTY will have no liability to pay the
RECIPIENT any further sums in relation to this Agreement.
RECIPIENT may terminate this Agreement for inability to obtain all
permits and local government approvals necessary to complete
the Project or inability to complete the Project. To effect
termination, RECIPIENT shall provide COUNTY with written
“Notice of Termination”. RECIPIENT shall refund all grant funds
provided under this Agreement to the COUNTY for the
Project within 30 days of termination.



10.

11.

12.

13.

14,

LAW COMPLIANCE

The RECIPIENT shall comply with all applicable federal, state and local
laws, rules, regulations and guidelines related to performance under this
Agreement.

ASSIGNMENT

Except as otherwise provided in this Agreement, no party may assign any
of its rights or delegate any of its obligations under this Agreement,
including any operation or maintenance duties related to the Project,
without the prior written consent of the other party. Any attempted
assignment in violation of this paragraph is void. This paragraph shall
survive the expiration or termination of this Agreement.

GOVERNING LAW

The laws of the State of Florida shall govern the construction,
enforcement, and interpretation of this Agreement, regardless of and
without reference to whether any applicable conflicts of laws principles
may point to the application of the laws of another jurisdiction. The
Parties expressly consent to exclusive jurisdiction and venue in any state
court located in Lee County, Florida, and waive any defense of forum
non conveniens, lack of personal jurisdiction, or like defense.

SEVERABILITY

If any paragraph or paragraphs of this Agreement shall be held to be
invalid, illegal, or unenforceable, the validity, legality and enforceability of
the remaining paragraphs shall not in any way be effected or impaired
thereby. Notwithstanding the above, if a paragraph or paragraphs of this
Agreement setting forth the requirements or expectations of the benefit of
promoting tourism resulting from the Project is held to be invalid, illegal or
unenforceable during the term of this Agreement, this Agreement shall
terminate in accordance with the Repayment paragraph. This paragraph
shall survive the expiration or termination of this Agreement.

COUNTERPARTS

The parties may execute this Agreement, and any amendments related to
this Agreement, each of which constitutes an original, and all of which,
collectively, constitute only one Agreement. The signatures of all of the
parties need not appear on the same counterpart.



15.

16.

MISCELLANEOUS

15.1 The RECIPIENT covenants to the COUNTY that it has lawful
authority to enter into this Agreement and has authorized the
execution of this agreement by its authorized representative.

15.2 This Agreement embodies the entire agreement of the Parties with
respect to the subject matter hereof. There are no provisions,
terms, conditions, or obligations other than those contained in this
Agreement; and this Agreement supersedes all previous
communications, representations, or agreements, either verbal or
written, between the Parties. If a court of competent jurisdiction
voids or holds unenforceable any provision of this Agreement, then
that provision shall be enforced only to the extent that it is not in
violation of law or is not otherwise unenforceable, and all other
provisions shall remain in full force and effect.

15.3 This Agreement may not be modified, amended or extended orally.
This Agreement may only be amended by written agreement
executed by the governing bodies of both parties.

CONTACT INFORMATION

COUNTY

Lee County Board of County Commissioners
Director, Visitor and Convention Bureau
2201 Second Street, Suite 600

Fort Myers, FL 33901

RECIPIENT

FL DEP - DIVISION OF RECREATION & PARKS
Manager, Koreshan State Park

3800 Corkscrew Road

Estero, FL 33928

The Parties’ respective contact and notice information is set forth in the
immediately preceding paragraph, and may be subject to change at the
Parties’ discretion. If the contact information changes, the Party making
such change will notify the other Party in writing. When the term “written
notice” is used to specify a notice requirement herein, said notice shall be
deemed to have been given (i) when personally delivered; (ii) when
transmitted by email, if the sender on the same day sends a confirming
copy of such notice by certified or registered mail; (iii) the next business
day following the day on which the same has been delivered prepaid to a
recognized overnight delivery service; or (iv) the third business day
following the day on which the same is sent by certified or registered
mail, postage prepaid, with return receipt.



IN WITNESS WHEREOF, and in consideration of the mutual covenants set forth

above, the Parties, through their duly-authorized representatives, sign this Agreement

and represent and warrant that they understand the Agreement as of this day
of , 20

ATTEST: BOARD OF COUNTY COMMISSIONERS
LINDA DOGGETT, CLERK LEE COUNTY, FLORIDA

BY: BY:

DEPUTY CLERK

APPROVED AS TO FORM FOR THE
RELIANCE OF LEE COUNTY ONLY

BY:
OFFICE OF THE COUNTY ATTORNEY

ATTEST:
FLORIDA DEPARTMENT OF
ENVIRONMENTAL PROTECTION, DIVISION
OF RECREATION AND PARKS, Koreshan
State Park

BC/\QU\NA@%G/V%






CLARIFICATION on Permit expiration - provided March 22, 2021

Thomas, Wayne <Wayne.Thomas@FloridaDEP.gov>
Mion 3/22/2021 4:52 PM

Zach,

The SWFWMD Permit expires 2/7/2025. For the ACOE: The time limit for completing the work
authorized ends on March 18, 2022 Regional General Permit (GP) SAJ-20 authorization is valid until
March 27, 2023

Thank you, Wayne D. Thomas Department of Environmental Protection

Lozano, Zachary <Zachary.Lozano@dep.state.fl.us>

Mon 3/22/2021 4:31 PM
Inbox

Wayne-

See Nancy’s questions below about permitting for the Koreshan Boat Ramp. If possible, please
send whatever dates you have for expiration. | feel 5 years is not accurate and the time frame is
way shorter.

Zach Lozano, Park Manager III

irida Department of Environmental Protection
/ision of Recreation and Parks

reshan State Park, Estero Bay Preserve State Park,
d Mound Key Archaeological State Park

00 Corkscrew Rd.

‘ero, FL 33928

chary.Lozano@FloridaDEP.gov

fice: 239-992-0311

Macphee, Nancy
Mon 3/22/2021 12:27 PM
Sent Items

Good morning Zach & Bryon,

Coastal Advisory Council workshop went well this morning.
You both have projects previously funded for design and permitting.

One CAC member asked how long are the permits good for?
Another CAC member replied permits are sometimes good for up to 5 years.

| will need to reflect those statements on the determination spreadsheet, but wanted to just
reach out and double check. Please advise on permit expiration.
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BUDGET BREAKDOWN
Project Name: .oreshan State Park - ADA Kayak & Boat Launch Improvement

|_TDCRequest | Agency Match | Total |

LBér;ghhel"" e L ; ‘ = B .
In-house Labor $0.00
Contract Labor $0.00
Janitorial Services 50.00
Landscape Maintenance o $0.00
Travel o ¥ 2 G TRTEREE e L e o

Brldge Tickets & Passes (Transp_onders} l

I $0.00]

\Communications | . ; " T 0 S L R T R
Cellular Phones/Pagers RS $0.00
Radios . TR $0.00
\Repairs & Maintenance = e s T N
Building Maintenance $0.00
Maintenance Materials $0.00
Vehicle Maintenance $0.00
Equipment Maintenance $0.00
Eqmpment Repalr Parts $0.00
{otherCharges& Obligations . - =~ 7~ 0a . T sl VIO TR
Indirect Cost e Lt S0.00I
'Operating Supplies ' : e ‘ d P
Fuel & Lubricants $0.00
Uniforms . e Nl $0.00
lanitorial Supplies $0.00
Maintenance Supplies $0.00
Signage $0.00
Utilities AT : ; ; R R,
Electric ) - - $0.00
Water & Sewer $0.00
Solid Waste Removal 50.00
Insuranice | 5 ' e ‘ L i
Insurance Premlums ) . L' \ 50.00|
Equ.pment o £ 47 A , ¥ e S i_"l &. : BT c LT ‘ g -:‘ PIER T
Equipment $0.00
Vehicles $0.00
Construct!on Capffol Projects Only P 3! i i :
Architect & Engmeerlng Services $0.00
Permits $0.00
Site Preparation $0.00
Construction $363,945.00 $363,945.00
Contingency $0.00
TOTAL . By A T $365,845:00, T $0.00 | $363,945.00

Notes: 1. Buuldmgs must be open to the publlc in order to be el;glble for fundmg
2. Personnel/Equipment must be 100% assigned to the project in arder to be 100% eligible for funding.
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STORMWATER POLLUTION PREVENTION NOTES
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DISTRICT 4
LEE COUNTY

ADA BOAT RAMP / KAYAK LAUNCH
3800 CORKSCREW ROAD

PROJECT # 6G703C
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Project Schedule:

Activity Duration (Calendar Days) Dates
Subtask 7A: Bidding Construction Duration

Subtask 7B: Construction Phase Construction Duration

Services

Summary of Fees:

Subtask Subtask Fixed Price Cost Subtask Reimbursable
Subtask 7A: Bidding ; $1,797.47

Subtask 7B: Construction Phase

Services $4,653.92

Total Fixed Cost: $6,451.39

Total Reimbursable Cost: SO

Overall Total Cost: $6,451.39

Payment will be made upon approval of deliverables for each subtask by the FDEP in the amount
specified.



Boat Ramp Design
Koreshan State Park
CN210, TA20

Subtask 7: Construction Administration Services
Description:

e 7A: Bidding - CPH will provide bid phase services to include: Preparing the final plans including a
bid form to be used by potential contractors bidding on the project, attend the Pre-Bid meeting
and respond to contractor Requests for Information (RFl) during the bid.

e 7B: Construction Phase Services — CPH will provide Construction Administration Services to
include: Attend the pre-construction meeting, perform up to 4 progress inspections of the
project, respanding to contractor RFI during construction, review and approve (or reject) shop
drawings, attending the substantial and final walk-through inspections, and providing project
certification. CPH will assist should any revision to the plans occur.

Deliverable:

e 7A: Bidding - CPH will provide a complete plan set in pdf format suitable for FDEP to bid the
project and responses to RFIs (as needed).

e 7B: Construction Phase Services — CPH will provide responses to RFIs (as needed) shop drawings
approvals/resubmittals, punchlist reports for each of the four progress inspections and two walk-
through inspections noted above, and project completion certification, in pdf format

Performance Measure: Deliverables will be reviewed by the Department to confirm they are complete,
accurate, and timely.

Fixed Price Cost:
Subtask 7A - Bidding :
Firm Name Position Classification Hourly Rate | Hours | Total Fixed

Price Cost
CPH, Inc. Sr. Project Manager $132.61 1 $132.61
CPH, Inc. Project Manager $98.73 2 $197.46
CPH, Inc. Project Engineer $73.37 20 $1,467.40

Total | $1,797.47

Subtask 7B — Construction Phase Services

Firm Name Position Classification Hourly Rate | Hours | Total Fixed

Price Cost
CPH, Inc. Sr. Construction Manager 40 32 $3,469.12
CPH, Inc. Administrative $59.24 20 $1,184.80

Total $4,653.92

Total for Subtask 7: 56,451.39




4/27/2020

Wayne Thomas

Department of Environmental Protection
Project Manager

Bureau of Design and Construction

3800 Commonwealth Boulevard 260M, MS 520
Tallahassee, FL 32399

RE: CN210
Koreshan State Park - Boat Ramp/Canoe Launch Project

Dear Wayne;

For your review, CPH, Inc., has provided a proposal summary and man-hour documentation for the
services tasks identified below:

e FDEP has requested a Construction Administration Proposal for the Koreshan ADA Boad
Ramp/Kayak Launch Project.

Please review the attached Proposal Summary and deliverables.

Sincerely,

Ariel Elvambuena, P.E.
CPH, Inc.



FDOT

=

CPH, INC. Date: 4/9/2020

2216 ALTAMONT AVENUE Koreshan State Park Boat Ramp & Kayak Launch

FORT MYERS, FL 33901 Estero, FL

Phone Number: 239-332-5499

Fax Number; 239-332-2955

Preliminary Opinion of Probable Cost

Quantity Unit Unit Cost Total

Item

0101 1 Mobilization q Lump Sum $20,000.00 $20,000.00

0104 11 Floating Turbidity Barrier 150 L.F. $10.00 $1,500.00

0110 1 1 Clearing and Grubbing 0.1 AC. $10,000.00 $1,000.00

0120 1 Regular Excavation 133 C.Y $6.00 $798.00

0145 1 Geosynthetic Reinforced Soil Slope 2817 S.F $7.00 $19,719.00

0160 4 Type B Stabilization 13 S.Y. $5.00 $1,565.00

0285 709 Optional Base Group 9 130 s.Y. $20.00 $2,600.00

0285 785 Optional Base - 12" Graded Aggregate 70 CAS $75.00 $5,250.00

0339 1 Miscleneous Asphalt Pavement 15 TN. $460.00 $6,900.00

0350 3 5 Plain Cement Pavement, 8" 52 sY $65.00 $3,380.00

0400 0 11 Conrete Class NS, Gravity Wall 15 C.Y $547.39 $8,210.85

0400 2 8 Class Il Concrete, Bulkhead 12 c.Y $1,532.00 $18,384.00

0455 14 Concrete Sheet Piling, 10" x 30" 184 LF $600.00 $110,400.00

0515 2311 Ped/Bicycle Railing, Alum, 42", Type 1 283 L.F $74.00 $20,942.00

0522 1 Concrete Sidewalk & Driveways, 4" 85 8.Y $39.00 $3,315.00

0711 11123 Thermoplastic, STD, White, Solid, 12" 26 LsF: $4.00 $104.00

0711 11125 Thermoplastic, STD, White, Solid, 24" 21 EiE- $6.00 $126.00
Boat Ramp Removal / Dregding / Replacement 1 LS $50,000.00 $50,000.00
Composite Floating Dock 1 LS $13,000.00 $13,000.00
Composite Kayak Launch 1 EACH $10,000.00 $10,000.00
Pilings 3 LS $17,500.00 $17,500.00
10" CCA Treated Wood Anchor Piles with Caps 3 EACH $100.00 $300.00
Aluminum Gangway 1 EACH $10,000.00 $10,000.00
Sub-total $324,993.85
TOTAL ONSITE CONSTRUCTION COST $324,993.85
Contingency (10%) $32,499.39
Total Cost $357,493.24

Jeffrey M Satfield, P.E. License #61905

CPH Confidential

Page 1



EXPERIENCES AND AMENITIES
Experience the past as you explore the place where
the settlers of the Koreshan Unity lived and worked.
Join a guided tour and learn about the daily life

of the Koreshans, from what they ate to how they
produced electricity. Self-guided tour booklets are
available.

Visitors also can enjoy hiking, picnicking, canoeing
and camping in the 200-acre park.

A nature trail meanders along the Estero River
through pines, palmettos, oaks and paims where
bobcats, gray foxes, river otters and alligators can be
found. Koreshan is home to over 100 bird species,
including bald eagles.

A boat ramp provides access to the brackish Estero
River with snook, mullet and other popular game
fish, Estero Bay is nearby and offers saltwater
fishing. Canoe and kayak rentals are available at
the park.

Sixty secluded campsites have water, electricity, a
picnic table and fire ring. Other amenities include

a utility area with a washer, dryer and sinks, and a
vending machine. Twelve tent-only campsites are
located next to the Estero River; limited hammock
camping is available. A well-shaded picnic area with
a playground is a short walk away.

The nearest Guif Coast beaches are found to the
south at Delnor-Wiggins Pass State Park and to the
west at Lovers Key State Park. Estero Bay Preserve
State Park, just northwest of Koreshan State Park,
has hiking trails.
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ﬁ Campfire Circle Parking Restrooms
He Camping ==== Nature Trail & Wildlife Viewing

Directions
Take I-75 exit 123 (Corkscrew
Road). Head west 3 miles,
cross U.S. 41 and continue on
Corkscrew Road approximately =
1,000 yards to park entrance.
If traveling U.S. 41 (Tamiami
Trail), Koreshan is located at
the intersection of U.S. 41 and
Corkscrew Road in Estero.
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HISTORIC BEGINNINGS

Koreshan State Park offers a window into the lives of
a unigue and interesting pioneer group that made
its home under towering oaks on the banks of the
Estero River.

The founding of the Koreshan Unity Settlement
in Florida continued a movement that began in
Maravia, New York, in 1880. Dr. Cyrus R. Teed led
the religious group that shared a commitment
to communal living and a belief that the universe
existed on the inside of the Earth.

Facing criticism and hostility for their beliefs, Dr. Teed
and 200 followers relocated to the Florida frontier in
1894 to build their utopian community. Encouraged
by their visionary leader, the industrious Koreshans
built and operated a store, bakery, sawmill, boat
works, printing press and machine shop. Education,
science and art also helped shape the community,
which produced plays and created elaborate
gardens.

After the death of Dr. Teed in 1908, membership of
his religious group began to decline. In 1961, the four
remaining members deeded 305 acres of their land
to the state of Florida as a park and memorial. The
Koreshan Unity Settlement Historic Districtis on the
National Register of Historic Places.

Koreshan State Park maintains the heart of Dr.
Teed's “New Jerusalem” with historic buildings and
landscaped grounds. Today, the pioneer settlement
is a quiet refuge with opportunities to learn and to
enjoy nature,

PARK GUIDELINES

MORE INFORMATION

i

e VY

KORESHAN, "
STATE PARK

A historic treasure

KORESHAN
STATE PARK

3800 Corkscrew Road

Estero, FL 33928

239-992-0311

Hours are 8 a.m. until sunset, 365 days a year.
An entrance fee is required.

All plants, animals and park property are protected.
Please help preserve our historic resources.

Pets are permitted in designated areas only. Pets
must be kept on a hand-held leash no longer than
6 feet and well-behaved at all times.

Fishing, boating and fires are allowed in designated
areas only. A Florida fishing license may be
required.

Fireworks and hunting are prohibited.

Consumption of alcoholic beverages is prohibited,
except in designated areas

Inquire at the ranger station about becoming a
volunteer.

For camping information, call 866-1 CAMP FL, or
contact Reserve America at 800-326-3521 or TDD
888-433-0287 or online at ReserveAmerica.com.

Florida State Parks are committed to providing
equal access to all facilities and programs. Should
you need assistance to enable your participation,
please contact the ranger station.

FloridaStateParks.org

Follow us on social media
#FLStateParks

FLORIDA
STATE PARKS

A | ALV




STATE PARK SYSTEM DIRECT ECONOMIC IMPACT ASSESSMENT
FISCAL YEAR 2019-2020
DISTRICT 5

INCREASED
STATE SALES

AVERAGE TAX REVENUE
NON-LOCAL AVERAGE PER- VISITOR TOTAL DIRECT ON VISITOR TOTAL JOBS
PARK ANNUAL VISITOR PERSON/DAY EXPENDITURES FY 19/20 ECONOMIC EXPENDITURES SUPPORTED
PARK ATTENDANCE b 4 PERCENT* X  EXPENDITURE** IN LOCAL AREA + EXPENDITURES IMPACT (7%) ek

Atlantic Ridge 6,039 0.74 $ 116.89 $ 522,365 % 124,734 3 647,099 3 36,566 9
Avalon 159,423 0.74 $ 116.89 $ 13,789,866 $ 147,734 $ 13,937,601 & 965,291 195
Bahia Honda 359,134 0.74 % 116.89 $ 31,064,588 $ 5,531,343 $ 36,595,932 $ 2,174,521 512
Bill Baggs Cape Florida 406,057 0.74 $ 116.89 $ 35,123,362 $ 1,172,831 $ 36,296,193 $ 2,458,635 508
Curry Hammock 65,976 0.74 $ 116.89 $ 5,706,832 5 588,655 $ 6,295,486 $ 399,478 88
Dagny Johnson Key Largo Hammock 19,041 -0.74 $ 116.89 $ 1,647,020 $ 762,505 $ 2,409,525 $ 115,291 34
Florida Keys Overseas Heritage Trail 1,378,791 0.74 $ 116.89 $ 119,263,491 $ 453,090 $ 119,716,581 $ 8,348,444 1,676
Fort Pierce Inlet (includes Jack Island) 207,243 0.74 % 116.89 $ 17,926,229 $ 786,268 $ 18,712,497 $ 1,254,836 262
Fort Zachary Taylor 492,028 0.74 $ 116.89 $ 42,559,733 $ 754,645 $ 43,314,378 $ 2,979,181 606
Hugh Taylor Birch 285,725 0.74 $ 116.89 $ 24,714,812 $ 899,006 $ 25,613,818 $ 1,730,037 359
Indian Key 13,788 0.74 $ 116.89 $ 1,192,643 $ # $ 1,192,643 $ 83,485 17
John D. MacArthur Beach 99,526 0.74 $ 116.89 $ 8,608,860 $ 737,005 $ 9,345,864 $ 602,620 131
John Pennekamp Coral Reef 377,293 0.74 $ 116.89 $ 32,635,316 $ 1,657,552 $ 34,292,869 $ 2,284,472 480
John U. Lloyd Beach 210,299 0.74 $ 116.89 $ 18,190,569 $ 1,098,017 $ 19,288,586 $ 1,273,340 270
Jonathan Dickinson 255,101 0.74 % 116.89 $ 22,065,879 & 1,488,715 3 23,554,595 $ 1,544,612 330
Lignumvitae Key 56,587 0.74 $ 116.89 $ 4,894,696 $ 1,184,250 $ 6,078,946 $ 342,629 85
Long Key 31,699 0.74 % 116.89 $ 2,741,919 % 707,091 % 3,449,010 $ 191,934 48
Oleta River 241,625 0.74 % 116.89 $ 20,900,224 $ 974,106 $ 21,874,331 $ 1,463,016 306
San Pedro 20,866 0.74 $ 116.89 $ 1,804,880 $ = $ 1,804,880 5 126,342 25
Savannas 46,954 0.74 $ 116.89 $ 4,061,455 $ 623,080 $ 4,684,535 $ 284,302 66
Seabranch 43,810 0.74 % 116.89 $ 3,789,504 $ b $ 3,789,504 $ 265,265 53
St. Lucie Inlet 9,596 0.74 § 116.89 % 830,041 $ 363,830 $ 1,193,871 $ 58,103 17
The Barnacle 119,544 0.74 § 116.89 $ 10,340,389 $ 328,398 $ 10,668,786 $ 723,827 149
Windley Key Fossil Reef 11,273 0.74 $ 116.89 $ 975,099 $ 140,620 $ 1,115,718 $ 68,257 16
District 5 Administration $ 1,320,307 $ 1,320,307 % 18
DISTRICT 5 TOTAL 4,917,418 _ $ 425,349,773 $ 21,843,781 $ $ 29,774,484 6,261

47,193,554

*Non-local ratio average derived from the 2006 Florida State Park Visitor Study.

**¥per person per day visitor expenditure data is provided by Visit Florida.
**%16 jobs per $1 million in total expenditures in local area [Thomas, C., Huber, C. & Koontz, L. 2012 National Park Visitor Spending Effects: Economic Contributions to Local Communities, States, and the Nation. Fort Collins, Colorado: U.S.

Geological Survey & National Park Service].



STATE PARK SYSTEM DIRECT ECONOMIC IMPACT ASSESSMENT
FISCAL YEAR 2019-2020

DISTRICT 4
INCREASED
STATE SALES
AVERAGE TAX REVENUE ON
NON-LOCAL AVERAGE PER- VISITOR TOTAL DIRECT VISITOR TOTAL JOBS
PARK ANNUAL VISITOR PERSON/DAY EXPENDITURES FY 19/20 ECONOMIC EXPENDITURES SUPPORTED
PARK ATTENDANCE X PERCENT* X EXPENDITURE** IN LOCAL AREA + EXPENDITURES IMPACT (7%) hid
Alafia River 132,571 0.74 $ 116.89 $ 11,467,206 $ 461,752 % 11,928,958 $ 802,704 167
Anclote Key 155,785 0.74 $ 116.89 $ 13,475,184 $ 75,111 $ 13,550,295 $ 943,263 190
Caladesi Island 161,930 0.74 $ 116.89 $§ 14,006,718 $ 335,545 $ 14,342,264 $ 980,470 201
Cayo Costa 121,835 0.74 $ 116.89 $ 10,538,557 $ 451,257 $ 10,989,814 $ 737,699 154
Charlotte Harbor 242,504 0.74 $ 116.89 $ 20,976,256 $ 444,338 $ 21,420,594 ¢ 1,468,338 300
Cockroach Bay = 0.74 $ 116.89 $ . $ - $ - $ - 0
Collier-Seminole 64,304 0.74 $ 116.89 $ 5,562,206 $ 1,666,536 $ 7,228,742 $ 389,354 101
Dade Battlefield 38,725 0.74 4 116.89 $ 3,349,658 $ 284,689 $§ 3,634,347 & 234,476 51
Delnor-Wiggins Pass 477,776 0.74 4 116.89 § 41,326,955 $ 770,952 $ 42,097,907 $ 2,892,887 589
Don Pedro Island 75,407 0.74 % 116.89 $ 6,522,600 $ 99,092 3 6,621,692 $ 456,582 93
Egmont Key 218,668 0.74 $ 116.89 $ 18,914,476 $ 48,988 $ 18,963,464 $ 1,324,013 265
Estero Bay 22,654 0.74 $ 116.89 $ 1,959,539 $ 116,558 $ 2,076,097 $ 137,168 29
Fakahatchee Strand 40,211 0.74 % 116.89 $ 3,478,195 % 694,542 $ 4,173,137 $ 243,474 58
Gasparilla Island 256,660 0.74 $ 116.89 $ 22,200,731 $ 389,123 $ 22,589,854 $ 1,554,051 316
Highlands Hammock 147,488 0.74 $ 116.89 $ 12,757,506 $ 909,184 $ 13,666,690 $ 893,025 191
Hillsborough River 191,328 0.74 $ 116.89 $ 16,549,604 $ 1,156,687 $ 17,706,291 $ 1,158,472 248
Honeymoon Island 1,252,866 0.74 $ 116.89 $ 108,371,155 $ 1,387,441 $ 109,758,596 % 7,585,581 1,537
J. P. Benjamin - Gamble Plantation 50,241 0.74 $ 116.89 $ 4,345,776 3 399,639 $ 4,745,415 $ 304,204 66
Koreshan 107,143 0.74 $ 116.89 $ 9,267,719 $ 699,983 $ 9,967,703 % 648,740 140
Lake June-in-Winter Scrub 7,567 0.74 $ 116.89 $ 654,535 $ 67,436 % 721,971 % 45,817 10
Lake Manatee 54,612 0.74 $ 116.89 $ 4,723,862 $ 400,303 $ 5,124,165 $ 330,670 72
Little Manatee River 53,500 0.74 $ 116.89 $ 4,627,675 $ 730,661 $ 5,358,336 $ 323,937 75
Lovers Key 758,572 0.74 $ 116.89 $ 65,615,416 $ 3,035,410 $ 68,650,826 $ 4,593,079 961
Madira Bickel Mound 381 0.74 $ 116.89 $ 32,956 $ - $ 32,956 $ 2,307 0
Mound Key 1,591 0.74 $ 116.89 $ 137,619 $ - $ 137,619 $ 9,633 2
Myakka River 301,852 0.74 $ 116.89 $ 26,109,775 $ 2,282,643 $ 28,392,418 $ 1,827,684 397
Oscar Scherer 120,706 0.74 $ 116.89 $ 10,440,900 $ 1,284,510 5 11,725,410 $ 730,863 164
Paynes Creek 10,265 0.74 $ 116.89 $ 887,908 $ 286,955 5 1,174,863 $ 62,154 16
Skyway Fishing Pier 176,371 0.74 4 116.89 $ 15,255,845 $ - 3 15,255,845 $ 1,067,909 214
South Fork (formerly Beker) - 0.74 $ 116.89 $ - % - $ - $ - 0
Stump Pass Beach 89,839 0.74 $ 116.85 $ 7,770,948 $ 89,794 $ 7,860,742 $ 543,966 110
Terra Ceia 1,647 0.74 $ 116.89 $ 142,463 $ 152,455 $ 294,518 $ 9,972 4
Weeki Wachee Springs 178,061 0.74 $ 116.89 $ 15,402,027 $ 3,104,645 $ 18,506,672 $ 1,078,142 259
Werner-Boyce Salt Springs 15,383 0.74 $ 116.89 $ 1,330,608 $ 317,134 $ 1,647,742 $ 93,143 23
Wingate Creek (formerly Beker) 46 0.74 $ 116.89 $ 3,979 3 = $ 3,975 $ 279 0
Ybor City 9,760 0.74 % 116.89 % 844,226 % 146,448 $ 990,675 3 59,096 14
District 4 Administration $ 1,345,877 $ 1,345,877 $ 19
DISTRICT 4 TOTAL 5,538,249 $ 479,050,785 $ 23,636,089 $ 502,686,874 $33,533,555 7,038

*Non-local ratio average derived from the 2006 Florida State Park Visitor Study.
**par person per day visitor expenditure data is provided by Visit Florida.

**%16 jobs per $1 million in total expenditures in local area [Thomas, C., Huber, C. & Koontz, L. 2012 National Park Visitor Spending Effects: Economic Contributions to Local Communitie
Geological Survey & National Park Service].

s, States, and the Nation. Fort Collins, Colerade: U.S.



STATE PARK SYSTEM DIRECT ECONOMIC IMPACT ASSESSMENT
FISCAL YEAR 2019-2020

DISTRICT 3
INCREASED
STATE SALES
AVERAGE NON- TAX REVENUE
LOCAL AVERAGE PER- VISITOR TOTAL DIRECT ON VISITOR TOTAL JOBS
PARK ANNUAL VISITOR PERSON/DAY EXPENDITURES FY 19/20 ECONOMIC EXPENDITURES SUPPORTED
PARK ATTENDANCE X PERCENT* X EXPENDITURE** = IN LOCAL AREA + EXPENDITURES ] IMPACT (7%) jee s

A.D. Broussard Catfish Creek 3,458 0.74 $ 116.89 $ 299,112 $ 64,676 $ 363,788 $ 20,938 5
Anastasia 750,872 0.74 $ 116.89 $ 64,949,377 $ 1,994,847 $ 66,944,224 $ 4,546,456 937
Blue Spring 485,423 0.74 $ 116.89 $ 41,988,410 $ 900,314 $ 42,888,724 & 2,939,189 600
Bulow Creek 138,420 0.74 $ 116.89 $ 11,973,136 $ - $ 11,973,136 $ 838,120 168
Bulow Plantation Ruins 31,407 0.74 % 116.89 % 2,716,662 $ 54,989 $ 2,771,651 $ 190,166 39
Colt Creek 45,747 0.74 $ 116.89 $ 3,957,051 $ 383,516 $ 4,340,568 $ 276,994 61
Cross Florida Greenway 2,956,374 0.74 $ 116.89 $ 255,722,212 $ 3,227,446 $ 258,949,658 $ 17,900,555 3,625
De Leon Springs 179,880 0.74 $ 116.89 $ 15,559,368 $ 554,617 $ 16,113,985 $ 1,089,156 226
Dunns Creek 42,568 0.74 $ 116.89 $ 3,682,072 $ 191,910 $ 3,873,982 §% 257,745 54
Faver-Dykes 30,338 0.74 $ 116.89 $ 2,624,195 $ 589,138 $ 3,213,333 $ 183,694 45
Fort Mose . 68,369 0.74 $ 116.89 $ 5,913,823 $ 25,990 $ 5,939,813 $ 413,968 83
Gamble Rogers - Flagler Beach 136,902 0.74 $ 116.89 $ 11,841,831 $ 1,291,457 $ 13,133,288 $ 828,528 184
Haw Creek 4,935 0.74 $ 116.89 $ 426,871 $ - $ 426,871 $ 29,881 6
Hontoon Island 30,815 0.74 $ 116.89 $ 2,665,454 $ 245,621 $ 2,911,075 $ 186,582 41
Indian River Lagoon - 0.74 $ 116.89 $ - $ - $ - $ - 0
Kissimmee Prairie 28,318 0.74 $ 116.89 $ 2,449,467 $ 701,667 $ 3,151,135 % 171,463 44
Lake Griffin 45,310 0.74 $ 116.89 $ 3,919,252 $ 349,467 $ 4,268,719 $ 274,348 60
Lake Kissimmee 59,160 0.74 $ 116.89 $ 5,117,257 $ 852,203 $ 5,969,460 $ 358,208 84
Lake Louisa 150,060 0.74 $ 116.89 $ 12,979,980 $ 875,094 $ 13,855,074 & 908,599 194
Lower Wekiva River 32,526 0.74 $ 116.89 $ 2,813,453 $ n $ 2,813,453 $ 196,942 39
North Peninsula 266,396 0.74 $ 116.89 $ 23,042,881 $ = $ 23,042,881 $ 1,613,002 323
Okeechobee Battlefield 3,557 0.74 $ 116.89 $ 307,676 $ * $ 307,676 $ 21,537 4
Palatka-St. Augustine Rail Trail 104,681 0.74 $ 116.89 $ 9,054,760 $ 28,478 $ 9,083,238 $ 633,833 127
Ravine Gardens 178,030 0.74 $ 116.89 $ 15,399,346 $ 758,641 $ 16,157,987 $ 1,077,954 226
Rock Springs Run 38,530 0.74 $ 116.89 $ 3,332,791 $ 81,890 $ 3,414,681 $ 233,295 48
Sebastian Inlet 584,327 0.74 $ 116.89 $ 50,543,467 $ 1,466,301 $ 52,009,768 § 3,538,043 728
Silver Springs 308,741 0.74 $ 116.89 $ 26,705,664 $ 1,439,396 $ 28,145,061 $ 1,869,396 394
St. Sebastian River 56,674 0.74 $ 116.89 $ 4,902,222 $ 553,540 $ 5,455,762 % 343,156 76
Tomoka (includes Addison Blockhouse) 166,486 0.74 $ 116.89 $ 14,400,806 $ 850,730 $ 15,251,536 $ 1,008,056 214
Van Fleet Trail 15,074 0.74 $ 116.89 $ 1,303,880 $ 169,047 $ 1,472,927 % 91,272 21
Washington Oaks 103,870 0.74 $ 116.89 $ 8,993,259 $ 704,803 $ 9,698,062 §$ 629,528 136
Wekiwa Springs 324,127 0.74 $ 116.89 $ 28,036,532 $ 1,493,156 $ 29,529,688 $ 1,962,557 413
District 3 Administration $ 2,364,517 $ 2,364,517 33

7,371,475 $ 637,622,267 $ 22,213,453 4 659,835720 44,633,559 9,238

DISTRICT 3 TOTAL

-

*Non-local ratio average derived from the 2006 Florida State Park Visitor Study.

**per person per day visitor expenditure data is provided by Visit Florida.
***16 jobs per $1 million in total expenditures in local area [Thomas, C., Huber, C. & Koontz, L. 2012 National Park Visitor Spending Effects: Economic Contributions to Local Communities, States, and the Nation. Fort Collins, Colorado: U.S.

Geological Survey & National Park Service].

in this report.



STATE PARK SYSTEM DIRECT ECONOMIC IMPACT ASSESSMENT
FISCAL YEAR 2019-2020

DISTRICT 2
INCREASED
: STATE SALES
AVERAGE NON- TAX REVENUE ON
LOCAL AVERAGE PER- VISITOR TOTAL DIRECT VISITOR TOTAL JOBS
PARK ANNUAL VISITOR PERSON/DAY EXPENDITURES FY 19/20 ECONOMIC EXPENDITURES SUPPORTED
PARK ATTENDANCE X PERCENT* % EXPENDITURE** = IN LOCAL AREA + EXPENDITURES = IMPACT (7%) Ak
Amelia Island 92,566 0.74 $ 116.89 $ 8,041,429 $ 102,075 $ 8,143,504 $ 562,900 114
Big Shoals 11,722 0.74 $ 116.89 $ 1,013,937 $ 122,408 $ 1,136,344 $ 70,976 16
Big Talbot Island 353,010 0.74 $ 116.89 $ 30,534,871 $ 46,318 $ 30,581,189 $ 2,137,441 428
Cedar Key Museum 5,596 0.74 $ 116.89 $ 484,046 $ 54,134 $ 538,181 % 33,883 8
Cedar Key Scrub 10,940 0.74 $ 116.89 $ 946,295 $ - $ 946,295 $ 66,241 13
Crystal River Archaeological 58,427 0.74 $ 116.89 $ 5,053,854 $ 209,689 $ 5,263,543 $ 353,770 74
Crystal River Preserve 133,789 0.74 $ 116.89 $ 11,572,561 $ 307,787 $ 11,880,348 $ 810,079 166
Devil's Millhopper 53,686 0.74 $ 116.89 $ 4,643,764 $ 132,003 $ 4,775,767 $ 325,063 67
Dudley Farm 15,552 0.74 $ 116.89 $ 1,345,226 $ 161,997 $ 1,507,224 $ 94,166 21
Ellie Schiller Homosassa Springs 228,004 0.74 % 116.89 $ 19,722,027 $ 1,715,381 $ 21,437,408 $ 1,380,542 300
Fanning Springs 179,322 0.74 $ 116.88 $ 15,511,102 $ 264,146 $ 15,775,248 $ 1,085,777 221
Forest Capital 2,589 0.74 $ 116.89 $ 223,945 $ 78,182 $ 302,127 $ 15,676 4
Fort Clinch (includes Fernandina Plaza) 244,272 0.74 % 116.89 % 21,129,186 $ 888,738 $ 22,017,924 $ 1,479,043 308
Fort Cooper 68,883 0.74 $ 116.89 $ 5,958,283 $ 218,575 $ 6,176,858 $ 417,080 86
Fort George Island 60,325 0.74 $ 116.89 $ 5,218,028 $ 145,233 3 5,363,262 $ 365,262 75
Gainesville to Hawthorne Trail 18,913 0.74 $ 116.89 $ 1,635,948 $ = $ 1,635,948 $ 114,516 23
George Crady Bridge Fishing Pier 252,620 0.74 $ 116.89 $ 21,851,276 $ - $ 21,851,276 $ 1,529,589 306
Gilchrist Blue Springs 97,736 0.74 $ 116.89 $ 8,454,027 $ 324,584 $ 8,778,611 $ 591,782 123
Ichetucknee Springs 245,298 0.74 $ 116.89 $ 21,217,934 $ 1,451,800 $ 22,669,734 $ 1,485,255 317
Ichetucknee Trace - 0.74 § 116.89 $ - $ - $ - $ - 0
Lafayette Blue Springs 15,280 0.74 $ 116.89 3 1,321,699 $ 325,332 $ 1,647,030 3 92,519 23
Little Talbot Island 106,933 0.74 $ 116.89 $ 9,249,555 $ 720,196 $ 9,969,751 $ 647,469 140
Madison Blue Spring 16,327 0.74 $ 116.89 $ 1,412,263 $ 137,640 $ 1,549,902  § 98,858 22
Manatee Springs (includes Anderson's Land 174,642 0.74 $ 116.89 $ 15,106,289 $ 696,246 $ 15,802,535 $ 1,057,440 221
Marjorie Kinnan Rawlings 13,544 0.74 % 116.89 $ 1,171,537 $ 215,428 $ 1,386,965 $ 82,008 19
Mike Roess Gold Head Branch (excludes Sic 72,098 0.74 $ 116.89 $ 6,236,376 $ 858,104 $ 7,094,480 g 436,546 99
Nature & Heritage Tourism Center - 0.74 $ 116.89 $ - $ - $ 2 $ - 0
Nature Coast Trail 115,697 0.74 $ 116.89 $ 10,007,629 $ 119,695 $ 10,127,324 § 700,534 142
O'Leno 77,755 0.74 $ 116.89 $ 6,725,699 $ 378,039 $ 7,103,738 §% 470,799 99
Olustee Battlefield 23,888 0.74 $ 116.89 $ 2,066,279 $ 75,354 $ 2,141,633 $ 144,639 30
Palatka-Lake Butler Trail 73,611 0.74 5 116.89 5 6,367,248 $ 108,178 $ 6,475,426 % 445,707 91
Paynes Prairie (includes Price's Scrub) 144,363 0.74 $ 116.89 $ 12,487,197 $ 903,867 $ 13,391,064 $ 874,104 187
Peacock Springs 13,896 0.74 $ 116.89 $ 1,201,985 $ 73,278 $ 1,275,262 $ 84,139 18
Pumpkin Hill Creek 27,351 0.74 3 116.89 5 2,365,823 $ 181,644 $ 2,547,467 % 165,608 36
Rainbow Springs 249,959 0.74 $ 116.89 $ 21,621,104 $ 842,977 $ 22,464,081 3 1,513,477 314
River Rise 11,544 0.74 $ 116.89 $ 998,540 $ - 3 998,540 % 69,898 14
San Felasco Hammock 42,441 0.74 $ 116.89 $ 3,671,087 $ 134,492 $ 3,805,572 $ 256,976 53
Stephen Foster 58,536 0.74 $ 116.89 $ 5,063,282 $ 1,096,895 $ 6,160,177 $ 354,430 86
Suwannee River 34,522 0.74 $ 116.89 $ 2,986,105 $ 370,633 $ 3,356,738 $ 209,027 47
Suwannee River Wilderness Trail 3,257 0.74 $ 116.89 $ 281,726 % 89,291 $ 371,017 $ 19,721 5
Troy Spring 11,354 0.74 $ 116.89 $ 982,105 $ 79,493 $ 1,061,598 $ 68,747 15
Waccasassa Bay 67,571 0.74 $ 116.89 $ 5,844,797 $ 142,412 $ 5,987,209 $ 409,136 84
Withlacoochee Trail 344,503 0.74 $ 116.89 $ 29,799,027 % 137,294 $ 29,936,321 $ 2,085,932 419
Yellow Bluff Fort 527 0.74 $ 116.89 $ 45,585 $ N $ 45,585 $ 3,191 1
Yulee Sugar Mill Ruins 42,292 0.74 $ 116.89 $ 3,658,199 $ = $ 3,658,199 $ 256,074 51
District 2 Administration $ 2,217,810 $ 2,217,810 $ 31
DISTRICT 2 TOTAL 3,875,541 ) s 335228871 $ 16,127,350 $ 351,356,220 § 23,466,021 4,919

*Non-local ratio average derived from the 2006 Florida State Park Visitor Study.

**par person per day visitor expenditure data is provided by Visit Florida.
*%¥16 full-time jobs per one million dollars in total new expenditures in the local area. Source: [Thomas, C., Huber, C. & Koontz, L. 2012 National Park Visitor Spending Effects: Economic Contributions to Local Communities, States, and the Nation. Fort

Collins, Colorado: U.S. Geological Survey & National Park Service]



STATE PARK SYSTEM DIRECT ECONOMIC IMPACT ASSESSMENT
FISCAL YEAR 2019-2020

DISTRICT 1
INCREASED
STATE SALES
AVERAGE TAX REVENUE
NON-LOCAL AVERAGE PER- VISITOR TOTAL DIRECT ON VISITOR TOTAL JOBS
PARK ANNUAL VISITOR PERSON/DAY EXPENDITURES FY 19/20 ECONOMIC EXPENDITURES SUPPORTED
PARK ATTENDANCE X PERCENT* 4 EXPENDITURE** = IN LOCAL AREA + EXPENDITURES = IMPACT (7%) hade
Alfred B. Maclay Gardens 93,658 0.74 $116.89 $ 8,101,286 $ 808,427 $ 8,909,713 $ 567,090 125
Bald Point 30,621 0.74 $116.89 $ 2,648,674 $ 130,799 $ 2,779,473 $ 185,407 39
Big Lagoon 110,254 0.74 $116.89 $ 9,536,817 $ 799,719 $ 10,336,536 $ 667,577 145
Blackwater Heritage Trail 218,287 0.74 $116.89 $ 18,881,520 $ 89,594 $ 18,971,114 $ 1,321,706 266
Blackwater River 78,680 0.74 $116.89 $ 6,805,710 $ 295,853 $ 7,101,563 $ 476,400 99
Camp Helen 32,773 0.74 $116.89 $ 2,834,819 $ 298,891 $ 3,133,710 $ 198,437 a4
Constitution Convention 698 0.74 $116.89 $ 60,376 3 52,374 $ 112,750 $ 4,226 2
Deer Lake 19,557 0.74 $116.89 $ 1,691,653 $ 46,420 $ 1,738,073 $ 118,416 24
Dr. Julian G. Bruce St. George Island 166,541 0.74 $116.89 $ 14,405,563 $ 740,318 $ 15,145,881 $ 1,008,389 212
Econfina River 11,198 0.74 $116.89 $ 968,611 $ 4,240 $ 972,852 $ 67,803 14
Eden Gardens 36,128 0.74 $116.89 $ 3,125,021 $ 110,160 $ 3,235,182 $ 218,751 45
Edward Ball Wakulla Springs 154,457 0.74 $116.89 $ 13,360,314 $ 1,518,772 $ 14,879,086 $ 935,222 208
Falling Waters 58,866 0.74 $116.89 $ 5,091,827 $ 418,202 $ 5,510,029 $ 356,428 77
Florida Caverns 39,405 0.74 $116.89 $ 3,408,477 s 682,099 $ 4,090,576 $ 238,593 57
Fred Gannon Rocky Bayou 83,636 0.74 $116.89 $ 7,234,397 $ 324,569 $ 7,558,966 $ 506,408 106
Grayton Beach 186,686 0.74 $116.89 $ 16,148,078 $ 924,030 $ 17,072,108 $ 1,130,365 239
Henderson Beach 385,841 0.74 $116.89 $ 33,374,706 $ 692,615 $ 34,067,321 $ 2,336,229 477
John Gorrie Museum 2,711 0.74 $116.89 s 234,498 5 34,866 $ 269,364 $ 16,415 4
Lake Jackson Mounds 20,627 0.74 $116.89 $ 1,784,207 $ 237,840 $ 2,022,047 $ 124,894 28
Lake Talquin (includes Yellow River Bluff) 8,821 0.74 $116.89 $ 763,004 $ 186,355 $ 949,359 $ 53,410 13
Letchworth-Love Mounds 5,969 0.74 $116.89 $ 516,310 H 57,615 % 573,926 % 36,142 8
Natural Bridge Battlefield 4,441 0.74 $116.89 $ 384,140 $ 57,552 $ 441,693 $ 26,890 6
Ochlockonee River 31,578 0.74 $116.89 $ 2,731,453 $ 314,660 $ 3,046,113 $ 191,202 43
Orman House 3,199 0.74 $116.89 $ 276,709 $ 37,339 $ 314,048 $ 19,370 4
Perdido Key 198,276 0.74 $116.89 $ 17,150,596 $ 40,610 $ 17,191,206 $ 1,200,542 241
Ponce de Leon Springs 78,277 0.74 $116.89 $ 6,770,851 $ 140,644 $ 6,911,495 $ 473,960 97
San Marcos de Apalache 10,212 0.74 $116.89 $ 883,324 $ 125,449 $ 1,008,772 §% 61,833 14
St. Andrews 472,087 0.74 $116.89 $ 40,834,865 $ 1,134,441 $ 41,969,305 § 2,858,441 588
St. Marks River Preserve : 0.74 $116.89 $ & $ = $ - $ = 0
T.H. Stone Memorial St. Joseph 88,025 0.74 $116.89 $ 7,614,039 $ 956,833 $ 8,570,873 $ 532,983 120
Tallahassee-St. Marks Historic Railroad 179,326 0.74 $116.89 $ 15,511,448 $ 384,165 $ 15,895,613 $ 1,085,801 223
Tarkiln Bayou 40,932 0.74 $116.89 $ 3,540,561 $ 4,886 $ 3,545,446 % 247,839 50
Three Rivers 30,637 0.74 $116.89 $ 2,650,058 $ 265,948 $ 2,916,005 $ 185,504 41
Topsail Hill 213,693 0.74 $116.89 $ 18,484,145 $ 1,049,536 % 19,533,681 $ 1,293,890 273
Torreya 31,662 0.74 $116.89 $ 2,738,719 $ 479,732 $ 3,218,451 $ 191,710 45
Yellow River Marsh 6,525 0.74 $116.89 $ 564,403 $ 14,204 $ 578,608 $ 39,508 8
District 1 Administration $ 2,592,765 $ 2,592,765 36
DISTRICT 1 TOTAL 3,134,284 P 8§ 271,111,178 $ 16,052,522 $ 287,163,700 18,977,782 4,020

*Non-local ratio average derived from the 2006 Florida State Park Visitor Study.

**per person per day visitor expenditure data is provided by Visit Florida.
*x%16 jobs per $1 million in total expenditures in local area [Thomas, C., Huber, C. & Koontz, L. 2012 National Park Visitor Spending Effects: Economic Contributions to Local Communities, States, and the Nation. Fort Collins, Colerado: U.S,

Geological Survey & National Park Service].




STATE PARK SYSTEM DIRECT ECONOMIC IMPACT ASSESSMENT
FISCAL YEAR 2019-2020

STATEWIDE TOTAL
INCREASED
STATE SALES
AVERAGE TAX REVENUE
NON-LOCAL AVERAGE PER- VISITOR TOTAL DIRECT ON VISITOR TOTAL JOBS
PARK ANNUAL VISITOR PERSON/DAY EXPENDITURES FY 19/20 ECONOMIC EXPENDITURES  SUPPORTED
DISTRICT ATTENDANCE PERCENT* X EXPENDITURE** = IN LOCAL AREA 4 EXPENDITURES = IMPACT (7%) b ing
DISTRICT 1 3,134,284 0.74 $ 116.89 $ 271,111,178 $ 16,052,522 $ 287,163,700 $ 18,977,782 4,020
DISTRICT 2 3,876,474 0.74 $ 116.89 $ 335,228,871 $ 16,127,350 $ 351,356,220 $ 23,466,021 4,919
DISTRICT 3 7,371,475 0.74 $ -116.89 $ 637,622,267 $ 22,213,453 $ 659,835,720 $ 44,633,559 9,238
DISTRICT 4 5,538,249 0.74 $ 116.89 $ 479,050,785 $ 23,636,089 $ 502,686,874 $ 33,533,555 7,038
DISTRICT 5 4,917,418 0.74 § 116.89 $ 425,349,773 $ 21,843,781 $ 447,193,554 $ 29,774,484 6,261
CENTRAL OFFICE SUPPORT 0 0.74 $ 116.8% $ $ 23,907,507 $ 23,907,507 $ 383
STATEWIDE 24,837,900 0.74 $ 116.89 $ 2,148,362,874 $ 123,780,702 $ 2,272,143,576 $ 150,385,401 31,810

*16 jobs per $1 million in total expenditures in local area [Thomas, C., Huber, C. & Koontz, L. 2012 National Park Visitor Spending Effects: Economic Contributions to Local Communities, States, and the Nation . Fort Collins, Colorado:
U.S. Geological Survey & National Park Service].



FISCAL YEAR 2019-2020
FLORIDA STATE PARK SYSTEM — ECONOMIC IMPACT ASSESSMENT

Definition of Terms

1. Total Direct Economic Impact: The number of new dollars spent in a local economy by non-
local park visitors and park operations.

2. Increased State Sales Tax: The estimated amount of tax dollars the state receives from park
visitor expenditures.

3. Total Jobs Supported: This may be any combination of seasonal, temporary, part-time or
full-time employment that adds up to 16 full-time jobs per one million dollars in total new
expenditures in the local area. Source: [Thomas, C., Huber, C. & Koontz, L. 2012 National Park
Visitor Spending Effects: Economic Contributions to Local Communities, States, and the Nation.
Fort Collins, Colorado: U.S. Geological Survey & National Park Service]

4. Park Annual Attendance: The total attendance which occurred during the 12-month FY
2019-2020. Source: DEP Bureau of Operational Services.

5. Non-Local Visitor Percentage: The percentage of visitors to a state park unit that are not
from the local area. “Impact” is a measure of new dollars introduced to a community.

6. Average Per-Person Per-Day Expenditure: For the purposes of this assessment, the average
per-person, per-day expenditure is defined as “the average amount that residents and non-
residents traveling by automobile will spend, per-person, per-day in Florida”. The spending
categories include transportation, food (grocery & restaurant), and lodging. State park-specific
data on this factor is not available. The information on visitor expenditures for this assessment
is based on the 2019-2020 annual data from VISIT FLORIDA.

7. FY 2019-2020 Expenditures: Total expenditures (salaries/benefits, operating expenses, and
fixed capital expenditures) made by the park or administrative unit during the 12-month FY
2019-2020. Source: DEP Bureau of Finance and Accounting.

Page 3 of 3



FISCAL YEAR 2019-2020
FLORIDA STATE PARK SYSTEM — ECONOMIC IMPACT ASSESSMENT

PARKS AND TRAILS WITH GREATEST DIRECT ECONOMIC
IMPACT

Cross Florida
Greenway
Florida Keys Overseas
Heritage Trail

$258,949,658

$119,716,581

Honeymoon Island $109,758,596

Lovers Key $68,650,826

Anastasia $66,944,224

Sebastian Inlet $52,009,768

Fort Zachary Taylor $43,314,378

Blue Spring $42,888,724
Delnor-Wiggins Pass $42,097,907
St. Andrews $41,969,305

The ten units with the greatest direct economic impacts in the state are shown above. The
economic impacts of these parks are due to many factors including: geographic location and
available amenities.

Page 2 of 3



FISCAL YEAR 2019-2020
FLORIDA STATE PARK SYSTEM — ECONOMIC IMPACT ASSESSMENT

Summary of Data

Based on Fiscal Year (FY) 2019-2020 data, a total of 24,837,900 Florida residents and visitors
enjoyed our award-winning system of state parks and trails. This year the estimated total
economic impact of Florida State Parks is over $2.2 Billion in direct economic impact,
generating over $150 Million in increased sales tax revenue. In addition, 31,810 jobs were
supported by state park operations. The implication of this data is that for every 1,000 persons

visiting a state park in Florida, the total direct impact on the local community is approximately
$91,479.
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CENTRAL $ 659,835,720 $ 44,633,559 9,238
CENTRAL OFFICE SUPPORT $ 23,907,507 $ 383

NORTHEAST $ 351,356,220 $ 23,466,021 4,919
NORTHWEST $ 287,163,700, $ 18,977,782 4,020
SOUTHEAST $ 447,193,554 ¢ 29,774,484 6,261
SOUTHWEST $ 502,686,874 $ 33,533,555 7,038
STATEWIDE $ 2,272,143,576 $ 150,385,401 31,810
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FLORIDA DEPARTMENT OF o ovemor

Environmental Protection Jesnoits Hufez
Lt. Governor

Marjory Stoneman Douglas Building
3900 Commonwealth Boulevard -

Tallahassee, FL 32399

Memorandum

TO: INTERESTED PARTIES

FROM: Steven A. Cutshaw, Chief, Office of Park Planning
SUBJECT: Economic Impact Assessment — Florida State Park System

DATE: September 25, 2020

Attached is the 2020 Annual Economic Impact Assessment Report for the Florida State
Park System.

The Division of Recreation and Parks has generated the annual report since 1994.
Numerous models and software exist to assess economic impact. To assess the
economic impact of state parks and greenways and trails on Florida’s economy, the
Division of Recreation and Parks uses information from the National Park Service and
Visit Florida, as well as Division of Recreation and Parks’ data on annual park
expenditures and attendance. This report is an estimate of economic benefits in the
local area around a park.

If you have questions concerning the data found in the attached report, please contact
the Office of Park Planning at 850.245.3051.

SC/dpd
Attachment



Zachary Lozano

File Attachment Summary

Koreshan State Park

Applicant File Uploads

2019-2020 EIA Report FINAL and COVER MEMO .pdf
Park Brochure.pdf

Koreshan State Park Cost Estimate.pdf

100% Sealed Plans.pdf
beach-shoreline-budget-form-Koreshan State Park.xls
Lee County Map - Location of Site.pdf

Relation Map.pdf

Printed On: 1 March 2021 Beach & Shoreline Funding Request 2021-22



Zachary Lozano Koreshan State Park

Application Deadline: Feb. 25

Click SAVE to retain in draft form for future editing - OR - Click Submit if request is complete.

Printed On: 1 March 2021 Beach & Shoreline Funding Request 2021-22



Zachary Lozano Koreshan State Park

The facility will be fully operated and maintain by the Florida Department of Environmental Protection,
Division of Recreation & Parks. The funding source of all expenses after construction will be the responsibility
of Koreshan State Park.

Maps

Location of site*
UPLOAD INSTRUCTIONS:

1
2
3.
4

Click on the link to download the Lee County Map to your computer.
Print the map.
Circle the site location.

Scan and upload map.

Lee County Map - Location of Site.pdf

Site map
For Capital projects: Submit a site map indicating the project's location and relationship to the beach/shoreline.

Relation Map.pdf

Signature

Signature*®
Enter your full name and title

Zachary Lozano, Park Manager

Confirmation®*
By entering your signature information above and clicking "l Agree" below, you certify that the statements
contained in this application are true and correct to the best of your knowledge and belief.

[ Agree.

Printed On: 1 March 2021 Beach & Shoreline Funding Request 2021-22



Zachary Lozano Koreshan State Park

The proposed project is for the construction phase which has an estimated complete cost of $363,945.00.
The design and permitting phase of this project was funded by Lee County TDC in FY 18-19 for $25,000.00.
This phase of the project was completed in April of 2020. If funded, the construction phase of this project is
estimated to be completed during FY 21/22.

100% Sealed Plans.pdf

Budget Information

Budget for the Project*
UPLOAD INSTRUCTIONS

1. Click on the link to download thebudget form to your computer.
2. Save the worksheet to your computer.

3. Allrequestors are required to complete this budget form.

4, Uploadin the file upload area below.
beach-shoreline-budget-form-Koreshan State Park.xls

Supporting Documentation for Budget Narrative
For Maintenance projects that fund more than one facility, please include a budget breakdown by facility.

Budget Detail Form and/or Budget Narrative

Note: Maintenance projects are required to provide detail on each budget line by using the Detail Budget
Breakdown form.

1. Click on the link to download the Detail Budget Breakdown to your computer.
2. Complete the worksheet by listing anticipated expenses in each category.
3. Save the worksheet to your computer.

4, Upload in the file upload area below.

Note: Capital projects musi provide the following Budget Narrative:
1. A description of who will operate and maintain the facility.
2. The anticipated first full year of operating and maintenance costs.

3. The funding source for these expenses.
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The Estero River runs through the heart of a hidden Southwest Florida learning destination, Koreshan
State Park. The river and the Koreshan Unity Settlement are the focal points of many park interpretive
programs. These programs are conducted by park staff, Friends of Koreshan State Park members and even
groups like Paddle Florida use the park as an access point for programs. The existing launch has acted as a
center point for learning in SWFL, but its age and continued popularity has made it ill-equipped to provide
the level of access to learning features that the ever-increasing population and diversity of the area demands.
The proposed project is for the construction of redesigned launch that would be ADA accessible and include a
separate launch exclusive to paddle craft. This redevelopment would greatly improve the overall tourist
experience while enhancing the learning opportunities at the park.

Overall Context

If this request is part of a larger project, describe the larger project and how this component is integrated

Relationship to Beach/Shoreline*
Include a detailed description of how this project relates to the repair, protection or enhancement of the
beach/shoreline; if this is a shoreline protection project, attach your agency's shoreline protection plan.

This project is an enhancement to the only existing public access launch on the shoreline of the Estero
River. The current launch is unstable and in poor condition, requiring a complete redevelopment. The new
design stays within the footprint of the existing launch while increasing efficiency of space.

Impact on Tourism*

Elaborate on the benefits this project will have on the visitor experience and/or positive impact on the tourism
economy.

Please note:You may also upload supporting documents below. If you have multiple documents combine into one
file before uploading.

2019-2020 EIA Report FINAL and COVER MEMO .pdf

The Estero River launch at Koreshan State Park, the only public access launch on the Estero River, is a
significant tourist destination and is an important access point for the Calusa Blueway Paddling Trail. The
redevelopment of this launch will not only improve accessibility and safety but increase opportunity for
programming. In fiscal year 2019 - 2020, Koreshan State Park had 107,143 visitors with a direct economic
impact of $9,967,703. In the calendar year of 2019, the park hosted 720 learning programs with the Estero
River and the Koreshan Unity Settlement being the main platforms.

Park Brochure.pdf

Project Design/Timeline*

Include estimates for design, permitting and construction as well as project timeline.

Please note:You may also upload supporting documents below. If you have multiple documents combine into one
file before uploading.

Koreshan State Park Cost Estimate.pdf
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Funding Request

If this project is a maintenance request or capital request that will be phased over more than one fiscal year,
identify the anticipated future request(s) for TDC funding by fiscal year below:

Please note: Future funding is subject to TDC/BOCC approval in the appropriate cycle.

FY 22-23
FY 23-24

Previous TDC Funding*
If this project has received previous TDC funding, list the fiscal year(s) and amount allocated. If not applicable,
please write N/A.

FY 18-19
Lee County Project #400959
$25,000.00

This was the design and permit phase of the project. The funds being requested for FY 21-22 are for the
construction phase of the project.

Other Funding Sources
Other Funds*

If other sources of funding are being requested for the construction and/or maintenance of this project, please
indicate.

No

Has other funding already been approved?
If yes, list the source(s) and approved amount(s)

If no,

If other funding has been applied for, but not yet approved, list the amount you have requested, the agency you
requested funding from and the anticipated approval date:

Request Narrative

Project Description*
Briefly describe your project.
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Application Form

Project Name
Project Name*

Name of Project

24 - Koreshan State Park - ADA Kayak & Boat Launch Improvement

Project Summary

Project Summary*
One or two sentence summary of the request.

Existing launch is in poor condition and requires complete redevelopment. Currently, park visitors with
paddle craft and power vessels must share the same launch. This is not efficient, as the launch was not
designed with multiple uses in mind and causes a long wait time for the visitors. The new launch would
replace the existing launch, improving upon the current design and add a separate area for paddle craft to
access the river that would be ADA accessible, allowing for safer interactions between paddle craft and power
vessels.

FY 21-22 Funding Request*

Enter amount requested.
$363,944.63

Project Type*
Capital

If Other
Please describe how the project is eligible based on FS Statute 125.0104

Project Priority*

Agencies with more than one request must prioritize their requests.
#1
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24 - Koreshan State Park - ADA Kayak & Boat Launch
Improvement

Beach & Shoreline Funding Request 2021-22

Koreshan State Park

Zachary Lozano
3800 Corkscrew Rd 0:239-253-1673
Estero, Florida 33928

Zachary Lozano

3800 Corkscrew Rd zachary.lozano@floridadep.gov
Estero, Florida 33928 0:239-253-1673
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Request for bids and selection of contractor for ADA kayak & | TBD TBD
boat launch

Replace launch TBD TBD
Final Inspection TBD TBD

Additional task deadlines contained in the performance schedules will be incorporated herein

by reference.

PROJECT BUDGET
DESCRIPTION DEP COUNTY TOTAL
ADA Kayak & Boat Launch $0 | $363,945.00 | $363,945.00
S0
TOTAL S0 | $363,945.00 | $363,945.00

Reimbursement for expenditures of contingency funds is contingent upon COUNTY approval in
accordance with the Funding Paragraph in the Agreement. The DEP must provide justification
for the expenditure that will require documentation including, but not limited to, the purpose
and necessity of the expenditure, the reason the expenditure was not included in the
consultant or contractor agreement with the DEP expenditure cost comparisons and

justification of the cost.




AGREEMENT NO.

EXHIBIT "A"
PROJECT PLAN

PROJECT DESCRIPTION

The PROJECT is a cooperative funding project located within Koreshan State Park in Lee County.
The PROJECT is consistent with the park’s unit management plan and maintenance plan for the
Boat Launch Improvement.

The Existing launch is in poor condition and requires complete redevelopment. Currently, park
visitors with paddle craft and power vessels must share the same launch. This is not efficient, as
the launch was not designed with multiple uses in mind and causes a long wait time for the
visitors. The new launch would replace the existing launch, improving upon the current design
and add a separate area for paddle craft to access the river that would be ADA accessible,
allowing for safer interactions between paddle craft and power vessels.

MEASURABLE BENEFIT
The redevelopment of boat launch and the addition of ADA kayak launch.

PROJECT TASKS
Key tasks to be performed by the DEP:

1. ADA Kayak & Boat Launch Improvement — Request for bids will be conducted by the
DEP for the scope of work to include replacing the existing boat launch with an ADA
Kayak & boat launch. Bids will be reviewed with the Department of Environmental
Protection Bureau of Design and Construction (BDC) prior to proceeding with the
PROJECT.

2. Construction of Launch — Once the bid has been awarded, BDC will oversee the
construction phase and assure all construction deliverables are met.

3. Vendor Payment — BDC will also make all payments to vendor as construction
deliverables are met throughout the construction phase of project until complete.

DELIVERABLES
e TBD by BDC once scope of work is completed.

PROJECT SCHEDULE

DESCRIPTION COMMENCE COMPLETE
Develop Scope of Work for launch contractor bids TBD TBD




