PROFESSIONAL SERVICES AGREEMENT

This PROFESSIONAL SERVICES AGREEMENT is made and entered into between the Board of County
Commissioners of LEE COUNTY, a political subdivision of the STATE OF FLORIDA hereinafter referred
to as the "COUNTY", and David Douglas Associates, Inc. hereinafter referred to as the "CONSULTANT".

WITNESSETH

WHEREAS, the COUNTY desires to obtain the professional services of said CONSULTANT to provide and
perform professional services as further described hereinafter concerning the Project to be referred to and
identified as:CN190114LAC Design — Littleton Road Widening from Corbett Road to US 41; and

WHEREAS, the CONSULTANT hereby certifies that CONSULTANT has been granted and possesses valid,
current licenses to do business in the State of Florida and in Lee County, Florida, issued by the respective State
Boards and Government Agencies responsible for regulating and licensing the professional services to be
provided and performed by the CONSULTANT pursuant to this Agreement; and

WHEREAS, the CONSULTANT has reviewed the professional services required pursuant to this Agreement
and is qualified, willing and able to provide and perform all such services in accordance with the provisions,
conditions and terms hereinafter set forth; and

WHEREAS, the selection and engagement of the CONSULTANT has been made by the COUNTY in
accordance with the provisions of the Consultants' Competitive Negotiation Act, Chapter 287.055, Florida
Statutes, and in accordance with applicable Lee County Administrative Codes.

NOW, THEREFORE, in consideration of the mutual covenants, terms and provisions contained herein, the
parties agree as follows:

ARTICLE 1.00 - SCOPE OF PROFESSIONAL SERVICES

CONSULTANT hereby agrees to provide and perform the professional services required and necessary to
complete the services and work as set forth in attached EXHIBIT "A", entitled "SCOPE OF PROFESSIONAL
SERVICES".

ARTICLE 2.00 - DEFINITIONS

The following definition of terms associated with this Agreement is provided to establish a common
understanding between both parties to this Agreement as to the intended usage, application, and interpretation
of such terms pertaining to this Agreement.

201 COUNTY

The term COUNTY refers to the Board of County Commissioners of Lee County, a charter County
and political subdivision of the State of Florida, and any official or employee duly authorized to act on the
COUNTY'S behalf relative to this Agreement.

2.02 CONSULTANT

The term CONSULTANT refers to the individual or firm offering professional services that, by
execution of this Agreement, is legally obligated, responsible, and liable for providing and performing any and
all of the services, work and materials, including services and/or work of sub-consultants and subcontractors,
required under the covenants, terms and provisions contained in this Agreement.
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2.03 PROFESSIONAL SERVICES

The term PROFESSIONAL SERVICES refers to all of the services, work, materials and related
professional, technical and administrative activities to be provided and performed by the CONSULTANT and
its employees, including all sub-consultants and subcontractors engaged by the CONSULTANT, to complete
the services required pursuant to the covenants, terms and provisions of this Agreement.

2.04 SUB-CONSULTANT

The term SUB-CONSULTANT refers to any individual or firm offering professional services that is
engaged by the CONSULTANT to assist in providing and performing the professional services, work and
materials for which the CONSULTANT is contractually obligated, responsible and liable to provide and
perform under this Agreement. The COUNTY may not be deemed a party to, responsible or liable for, or
assume any obligation whatsoever with respect to any Agreement between the CONSULTANT and any
SUB-CONSULTANT.

2.05 SUBCONTRACTOR

The term SUBCONTRACTOR refers to any individual, company or firm providing services other than
professional services that is engaged by the CONSULTANT to assist in providing and performing services,
work and materials for which the CONSULTANT is contractually obligated, responsible, and liable to provide
and perform under this Agreement. The COUNTY may not be deemed a party to, responsible or liable for, or
assume any obligation whatsoever for any ‘Agreement between the CONSULTANT and any
SUBCONTRACTOR.

2.06 PROJECT

The term PROJECT refers to such facility, system, program or item as described in the summary
statement set forth in the Preamble on Page One of this Agreement.

2.07 BASIC SERVICES

The term BASIC SERVICES refers to the professional services set forth and required pursuant to this
Agreement as described in further detail in the attached EXHIBIT "A",

2.08 ADDITIONAL SERVICES

The term ADDITIONAL SERVICES refers to such professional services the COUNTY may request
and authorize, in writing, for the CONSULTANT to provide and perform relative to this Agreement that are
not included in the BASIC SERVICES. Additional services must be authorized by both parties through
execution of a Change Order to this Agreement.

2.09 CHANGE ORDER

The term CHANGE ORDER refers to a written document, CHANGE ORDER AGREEMENT,
executed by both parties to this Agreement setting forth and authorizing changes to the agreed upon Scope of
Professional Services and Tasks, Compensation and Method of Payment, Time and Schedule of Performance,
or Project Guidelines and Criteria as such were set forth and agreed to in the initial AGREEMENT,
SUPPLEMENTAL TASK AUTHORIZATIONS, or previous CHANGE ORDERS issued thereto. The
CHANGE ORDER document, which must be executed on a Lee County standard form, will set forth the
authorized changes to the: scope of professional services, tasks, work or materials to be performed or provided
by the CONSULTANT; the compensation and method of payment; the schedule or time period for
performance and completion; and the guidelines, criteria and requirements pertaining thereto.
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CHANGE ORDERS will be identified as follows: (1) Owner changes: These will be additional
services. (2) Changes due to design errors or omissions: Design services for these will be at no cost to the
County. Change orders resulting from gross negligence on the part of the CONSULTANT team may be
required to be paid for by CONSULTANT in full, including equipment. (3) Changes due to differing site
conditions: These will be additional services. The CONSULTANT will review all contract requests for change
orders and make recommendations to the County. The CONSULTANT will periodically meet to review
Change Orders to determine the nature of the change orders and the proper disposition thereof. The
CONSULTANT will not be held liable for costs of that portion of any CHANGE ORDER that the County
would have borne in the absence of any error or omission or otherwise results in the “betterment” of the project.

The amount of the change in contract compensation and time set forth in any and all Change Orders
executed and issued under this Agreement shall be understood and agreed by both Parties to this Agreement
to be fair, equitable, adequate and complete. The changed compensation shall be understood and agreed to be
the total of all costs associated with or impacted by the Change Order including, but not limited to any and all
direct costs, indirect costs and associated costs that may result from or be caused by the Change Order, and
shall be understood and agreed to include a fair, equitable and adequate adjustment to cover the
CONSULTANT'S general administrative and overhead costs and profit.

In the event the County decides to delete all, or portions, of the Scope of Services, Tasks, or
Requirements set forth in the initial Agreement, Supplemental Task Authorization or previously authorized
Change Order, the COUNTY may do so by the unilateral issuance of a written Change Order to the
CONSULTANT. Such a unilaterally issued Change Order shall set forth, if appropriate: (1) an agreement by
both the COUNTY and the CONSULTANT establishing changes in the amount of compensation to be paid
the CONSULTANT as a result of the deletion or decrease in services required; or, (2) in the absence of such
an agreement concerning compensation, the unilaterally issued Change Order shall set forth the basis to be
used in subsequently considering, and reaching agreement on change(s) in the compensation to be paid the
CONSULTANT. The failure on the part of the CONSULTANT to execute a Change Order issued unilaterally
by the COUNTY to effect a deletion or decrease in the services required shall have no effect on or otherwise
prevent the COUNTY from exercising its rights to direct the stated deletion or decrease in the services to be
provided or performed by the CONSULTANT.

Should errors, omissions or conflicts in the drawings, specification or other Contract Documents
prepared by or through the CONSULTANT be discovered, the CONSULTANT will prepare and submit to the
County, within five working days unless otherwise authorized by the County, such amendments or
supplementary documents to address the errors, omissions or conflicts, and provide consultation as may be
required, for which the CONSULTANT will make no additional charges to the County.

2.10 SUPPLEMENTAL TASK AUTHORIZATION

The term Supplemental Task Authorization as used refers to a written document executed by both
parties to an existing Professional Services Agreement, or Service Provider Agreement, setting forth and
authorizing a limited number of Professional Services, tasks, or work. Such Supplemental Task Authorizations
are consistent with and have previously been included within the scope of services in the initial Professional
Services Agreement, or Service Provider Agreement, for which authorization has not been previously given
or budgeted.

2.11 DEPARTMENT DIRECTOR

The term DEPARTMENT DIRECTOR refers to the Director of the Department requesting the service,
employed by the Lee County Board of County Commissioners to serve and act on the COUNTY'S behalf, as
it relates to this Project. The Chairman of the Board of County Commissioners, or designated representative,
shall act on behalf of the COUNTY to execute any and all CHANGE ORDERS or SUPPLEMENTAL TASK
AUTHORIZATIONS approved by the COUNTY and issued to the CONSULTANT pursuant to this
Agreement. The DEPARTMENT DIRECTOR, within the authority conferred by the Board of County
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Commissioners, acting as the COUNTY'S designated representative, shall issue written notification to the
CONSULTANT of any and all changes approved by the COUNTY in the CONSULTANT'S: (1)
compensation; (2) time and/or schedule of service delivery; (3) scope of services; or, (4) other changes relative
to BASIC SERVICES and ADDITIONAL SERVICES pursuant to this Agreement, including CHANGE
ORDERS or SUPPLEMENTAL TASK AUTHORIZATIONS pertaining thereto. The DEPARTMENT
DIRECTOR is responsible for acting on the COUNTY'S behalf to administer, coordinate, interpret and
otherwise manage the contractual provisions and requirements set forth in this Agreement, including approved
CHANGE ORDERS or SUPPLEMENTAL TASK AUTHORIZATIONS.

2.12  PROJECT MANAGER

The term PROJECT MANAGER refers to the person employed or retained by the COUNTY and
designated, in writing, to serve and act on the COUNTY'S behalf to provide direct contact and communication
between the COUNTY and CONSULTANT with respect to providing information, assistance, guidance,
coordination, review, approval and acceptance of the professional services, work and materials to be provided
and performed by the CONSULTANT pursuant to this Agreement and duly approved SUPPLEMENTAL
TASK AUTHORIZATIONS and CHANGE ORDERS. The PROJECT MANAGER is not authorized to and
may not issue any verbal, or written, request or instruction to the CONSULTANT that would have the effect,
or be interpreted to have the effect, of modifying or changing in any way whatsoever the: (1) Scope of Services
to be provided and performed by the CONSULTANT; (2) The time the CONSULTANT is obligated to
commence and complete all such services; or, (3) The amount of compensation the COUNTY is obligated or
committed to pay the CONSULTANT. The PROJECT MANAGER will review and make appropriate
recommendations on all requests submitted by the CONSULTANT for payment for services and work
provided and performed, and reimbursable costs and expenses, as provided for in this Agreement, CHANGE
ORDERS or SUPPLEMENTAL TASK AUTHORIZATIONS.

2.13 LUMP SUM FEES

Lump Sum Fees, hereinafter identified as L.S., are understood and agreed to include all direct and
indirect labor costs, personnel related costs, overhead and administrative costs, costs of sub-consultants and/or
subcontractors, out-of-pocket expenses and costs, professional service fees and any other costs or expenses
which may pertain to the services and/or work to be performed, provided and/or furnished by the Consultant
as may be required and/or necessary to complete each and every task set forth in the Scope of Professional
Services, Exhibit "A", or as may be set in subsequent Supplemental Task Authorizations, and/or Change
Orders agreed to in writing by both parties to this Agreement.

2.14 NOT-TO-EXCEED FEES

When all, or any portion, of the CONSULTANT'S compensation to provide and perform the services
and work necessary and required pursuant to the Tasks set forth in Agreement Exhibit "A", and any Change
Orders, Supplemental Task Authorizations, and Work Orders authorized thereto, is established to be made on
a NOT-TO-EXCEED (N.T.E.) amount basis, it is mutually understood and agreed that such compensation for
each completed Task will be made on the following basis:

For the actual hours necessary, required and expended by the CONSULTANT'S professional and
technical personnel, multiplied by the applicable hourly rates for each classification or position as set
forth in Attachment No. 1 to Exhibit "B", as attached, and any approved Change Orders or
Supplemental Task Authorizations; and

For the actual necessary, required and expended non-personnel reimbursable expenses and costs,
multiplied by the applicable "Basis of Charges" for each item as set forth in Attachment No. 2 to Exhibit
"B", as attached, and any approved Change Orders or Supplemental Task Authorizations; and
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For the actual, necessary and- required hours, and non-personnel expenses and costs, expended by
Sub-Consultants and SubContractors engaged by the CONSULTANT, multiplied by such hourly rates
and unit costs as are agreed to by the COUNTY and the CONSULTANT and as are set forth as a part
of this Agreement and any approved Change Orders or Supplemental Task Authorizations; and

With the understanding and agreement that the COUNTY will pay the CONSULTANT for all such
costs and expenses within the established Not-to-Exceed amount for each Task or Sub-Task subject to
the CONSULTANT presenting an itemized and detailed invoice with appropriate supporting
documentation attached thereto to show evidence satisfactory to the COUNTY covering all such costs
and expenses; and

With the understanding and agreement that the CONSULTANT'S invoices and all payments to be made
for all Not-to-Exceed amounts will be subject to the review, acceptance and approval of the COUNTY;
and with the understanding and agreement that when the CONSULTANT'S compensation is
established on a Not-to-Exceed basis for a specific Task or Sub-Task the total amount of compensation
to be paid the CONSULTANT to cover all personnel costs, non-personnel reimbursable expenses and
costs, and Sub-Consultant and SubContractor costs for any such specific Tasks or Sub-Tasks shall not
exceed the amount of the total Not-to-Exceed compensation established and agreed to for each specific
Task or Sub-Task. In the event the amount of compensation for any Task or Sub-Task to which the
CONSULTANT is entitled on the Not-to-Exceed basis set forth above is determined to be necessary,
required and actually expended and is determined to be actually less than the Not-to-Exceed amount
established for the specific Task or Sub-Task, it is understood and agreed that any unexpended amount
under a specific Task or Sub-Task may not be used, applied, transferred, invoiced or paid for services
or work provided or performed on any other Task or Sub-Task.

ARTICLE 3.00 - OBLIGATIONS OF THE CONSULTANT

The obligations of the CONSULTANT with respect to all the BASIC SERVICES and ADDITIONAL
SERVICES authorized pursuant to this Agreement include, but are not limited to, the following:

3.01 LICENSES

The CONSULTANT agrees to obtain and maintain throughout the period this Agreement is in effect
.all such licenses as are required to do business in the State of Florida and in Lee County, Florida, including,
but not limited to, licenses required by the respective State Boards and other governmental agencies

responsible for regulating and licensing the professional services provided and performed by the
CONSULTANT pursuant to this Agreement.

3.02 PERSONNEL

(D QUALIFIED PERSONNEL

The CONSULTANT agrees when the services to be provided and performed relate to a professional
service that, under Florida Statutes, requires a license, certificate of authorization or other form of legal
entitlement to practice such services, to employ and/or retain only qualified personnel to be in
responsible charge of all BASIC SERVICES and ADDITIONAL SERVICES to be provided pursuant
to this Agreement.

2) CONSULTANT'S PROJECT DIRECTOR

The CONSULTANT agrees to employ and designate, in writing, a qualified and, if required by law, a
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licensed professional to serve as the CONSULTANT'S Project Director. The CONSULTANT'S
Project Director shall be authorized and responsible to act on behalf of the CONSULTANT with
respect to directing, coordinating and administering all aspects of the services to be provided and
performed under this Agreement thereto. The CONSULTANT'S Project Director shall have full
authority to bind and obligate the CONSULTANT on any matter arising under this Agreement unless
substitute arrangements have been furnished to the COUNTY in writing. The CONSULTANT agrees
that the Project Director shall devote whatever time is required to satisfactorily direct, supervise and
manage the services provided and performed by the CONSULTANT throughout the entire period this
Agreement is in effect. The person selected by the CONSULTANT to serve as the CONSULTANT'S
Project Director shall be subject to the prior approval and acceptance of the COUNTY.

(3)  REMOVAL OF PERSONNEL

The CONSULTANT agrees, within thirty (30) calendar days of receipt of a written request from the
COUNTY, to promptly remove and replace the CONSULTANT'S Project Director, or any other
personnel employed or retained by the CONSULTANT, or personnel of the sub-consultants or
subcontractors engaged by the CONSULTANT to provide and/or perform services and/or work
pursuant to the requirements of this Agreement, who the COUNTY shall request, in writing, be
removed, which request may be made by the COUNTY with or without cause.

3.03 TIMELY ACCOMPLISHMENT OF SERVICES

The timely performance and completion of the required services, work and materials is vitally
important to the interests of the COUNTY. Time is of the essence for all of the duties and obligations contained
in this Agreement thereto. The COUNTY may suffer damages in the event that the CONSULTANT does not
accomplish and complete the required services in a timely manner. The CONSULTANT agrees to employ,
engage, retain and/or assign an adequate number of personnel throughout the period of this Agreement so that
all BASIC SERVICES and ADDITIONAL SERVICES will be provided, performed and completed in a timely
and diligent manner throughout.

)

3.04 STANDARDS OF PROFESSIONAL SERVICE

The work and/or services to be provided and/or performed by the CONSULTANT and by any
Sub-Consultants and/or SubContractors engaged by the CONSULTANT as set forth in the Scope of
Professional Services, Exhibit "A", shall be done in accordance with the generally accepted standards of
professional practice and in accordance with the laws, rules, regulations, ordinances, codes, policies, standards
or other guidelines issued by those governmental agencies which have jurisdiction over all or a portion of this
project and which are in effect at the time the COUNTY approves this Agreement, or which may subsequently
be changed or revised. Any subsequent change or revision to such laws, rules, regulations, ordinances, codes,
policies, standards or other guidelines which requires the CONSULTANT to provide and/or perform work
and/or services which are significantly different from that set forth in the Scope of Professional Services,
Exhibit "A", shall serve as a basis for the COUNTY to consider the development and issuance of a Change
Order to provide for a change to, or Additional Services to the services set forth in the Agreement.

3.05 CORRECTION OF ERRORS, OMISSIONS OR OTHER DEFICIENCIES

(I)  RESPONSIBILITY TO CORRECT

The CONSULTANT agrees to be responsible for the professional quality, technical adequacy and
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accuracy, timely completion, and the coordination of all data, studies, surveys, designs, specifications,
calculations, estimates, plans, drawings, construction documents, photographs, reports, memoranda,
other documents and instruments, and other services, work and materials performed, provided, and/or
furnished by CONSULTANT or by any sub-consultants and/or subcontractors retained or engaged by
the CONSULTANT pursuant to this Agreement. The CONSULTANT shall, without additional
compensation, correct or revise any errors, omissions or other deficiencies in such data, studies,
surveys, designs, specifications, calculations, estimates, plans, drawings, construction documents and
instruments, and other services, work and materials resulting from the negligent act, errors or omissions
or intentional misconduct of CONSULTANT or any sub-consultants or subcontractors engaged by the
CONSULTANT.

(2) COUNTY'S APPROVAL SHALL NOT RELIEVE CONSULTANT OF RESPONSIBILITY

Neither review, approval, or acceptance by the COUNTY of data, studies, surveys, designs,
specifications, calculations, estimates, plans, drawings, construction documents, photographs, reports,
memoranda, other documents and instruments, and incidental professional services, work and materials
furnished hereunder by the CONSULTANT, or any sub-consultants or subcontractors engaged by the
CONSULTANT, shall in any way relieve CONSULTANT of responsibility for the adequacy,
completeness and accuracy of its services, work and materials and the services, work and materials of
any and all sub-consultants and/or subcontractors engaged by the CONSULTANT to provide and
perform services in connection with this Agreement. Neither the COUNTY'S review, approval or
acceptance of, nor payment for, any of the CONSULTANT'S services, work and materials shall be
construed to operate as a waiver of any of the COUNTY'S rights under this Agreement, or any cause
of action it may have arising out of the performance of this Agreement.

3.06 LIABILITY

()] CONSULTANT TO HOLD COUNTY HARMLESS

Consistent with the provisions of FS s. 725.08, CONSULTANT agrees to indemnify and hold harmless
the COUNTY, its officers and employees, from liabilities, damages, losses and costs, including, but
not limited to, reasonable attorney’s fees, to the extent caused by the negligence, recklessness, or
intentionally wrongful conduct of the CONSULTANT and other persons employed or utilized by the
CONSULTANT, including, but not limited to sub-consultants, sub-contractors and materialmen, in the
performance of this contract, including any Change Orders or Supplemental Task Authorizations.
CONSULTANT and COUNTY agree that the monetary limitation on the indemnification provided
under this contract is limited to the full amount of the contract award (i.e. Compensation to be paid
Consultant as set forth in the attached Exhibit B), including any sums added or subtracted from the
contract award through Change Orders or Supplemental Task Authorizations. Consistent with FS s.
768.28, COUNTY agrees that CONSULTANT will not be liable for damages arising out of the
negligence of the COUNTY, its officers or employees.

3.07 NOT TO DIVULGE CERTAIN INFORMATION

CONSULTANT agrees, during the term of this Agreement, not to divulge, furnish or make available
to any third person, firm, or organization, without COUNTY'S prior written consent, or unless incident to the
proper performance of CONSULTANT'S obligations hereunder, or in the course of judicial or legislative
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proceedings where such information has been properly subpoenaed, any non-public information concerning
the services to be rendered by CONSULTANT or any sub-consultants or subcontractors pursuant to this
Agreement. CONSULTANT shall require all of its employees, sub-consultants and subcontractors to comply
with the provisions of this paragraph.

3.08 CONSULTANT TO REPAIR PROPERTY DAMAGE CAUSED BY THE CONSULTANT

CONSULTANT agrees to promptly repair and/or replace, or cause to have repaired and/or replaced, at
its sole cost and expense and in a manner acceptable to and approved by the COUNTY, any property damage
arising out of, or caused by, the willful or negligent acts of the CONSULTANT, or of its sub-consultants and/or
subcontractors. This CONSULTANT'S obligation under this sub-article does not apply to property damage
caused by any other Consultant or Contractor engaged directly by the COUNTY.

The COUNTY reserves the right, should the CONSULTANT fail to make such repairs and/or
replacement within a reasonable period of time, to cause such repairs and/or replacement to be made by others

and for all costs and expenses associated with having such repairs and/or replacement done to be paid for by
the CONSULTANT, or by the CONSULTANT reimbursing the COUNTY for all such costs and expenses.

3.09 RESPONSIBILITY FOR ESTIMATES

(1) In the event the services required pursuant to this Agreement include the CONSULTANT
preparing and submitting to the COUNTY, cost estimates, the CONSULTANT, by exercise of his
experience, effort, knowledge and judgment, shall develop such cost estimates as are set forth in, or as
may be required under the Agreement and shall be held accountable, responsible and liable for the
accuracy, completeness, and correctness of any and all such cost estimates. For purposes of the
Liability Provisions of this Article only, the CONSULTANT'S estimates shall be considered valid and
effective for a period of six (6) months from the date of the COUNTY'S acceptance of the estimates.

2) The cost estimates of CONSULTANTS or SUB-CONSULTANTS engaged by
CONSULTANTS, for the appraisal or valuation of property or easements, or the estimate of damages

or costs associated with the acquisition of property or easements are exempted from the provisions of
Article 3.09.

3) Cost Estimates
(A) ORDER OF MAGNITUDE ESTIMATE

This is an approximate estimate made without detailed architect/engineering data. Examples
include, but are not limited to, an estimate from cost-capacity curves, an estimate using scale-up
or scale-down factors, and an approximate ratio estimate. This type of estimate shall be accurate
within plus fifty percent (50.0%). If the bids, as described above, fail to meet this prescribed
accuracy, the cost associated with the preparation and development of the ORDER OF
MAGNITUDE ESTIMATE shall be recoverable by the COUNTY.

(B) BUDGET ESTIMATE
Budget in this case applies to the COUNTY'S budget and not to the budget as a project
controlled document. A budget is prepared with the use of flowsheets, layouts, and equipment
details. This type of estimate shall be accurate within plus twenty-five percent (25.0%). If the

bids, as described above, fail to meet this prescribed accuracy, the cost associated with the
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preparation and development of the BUDGET ESTIMATE shall be recoverable by the
COUNTY.

CONSTRUCTION COST ESTIMATE.

A construction cost estimate for purposes of this Agreement is an estimate prepared on the basis
of well defined engineering/architectural data and on detailed information set forth in
specifications, designs or drawings which are to be used as a basis for obtaining bids or price
proposals for constructing the project. This type of estimate shall be accurate within plus or
minus ten percent (10%) of the cost of the construction of the project. The accuracy and
reliability of a CONSTRUCTION COST ESTIMATE is vital to the COUNTY'S interests
because it may be used for such purposes as, but not limited to the following; budgeting,
obtaining, allocating or obligating funds for the project; evaluating and determining the
reasonableness and acceptableness of bids or price proposals for construction projects; or
establishing the assessment amounts for Municipal Service Benefit Units (M.S.B.U.).

In the event the COUNTY solicits and receives bids or price proposals from contractors on a
construction project based on specifications, design, drawings and a CONSTRUCTION COST
ESTIMATE prepared by the CONSULTANT, and the lowest bid or price proposal, submitted
by a responsive and responsible bidder or proposer, which bid or price proposal exceeds the
amount of the CONSULTANT'S CONSTRUCTION COST ESTIMATE by more than the
percent accuracy set forth hereinabove, the CONSULTANT shall, upon notification by the
COUNTY, assume responsibility for and proceed to provide and perform the following service
without additional compensation:

The CONSULTANT will, subject to the review and approval of the COUNTY, modify at its
expense the specifications, design, drawings and related bidding and contract documents to the
extent necessary to reduce the anticipated construction costs so that the re-solicitation of bids
or price proposals will realize bids or price proposals being received that are within the range
of accuracy established for the CONSTRUCTION COST ESTIMATE prepared by the
CONSULTANT. Any such modifications made by the CONSULTANT shall not conflict with
the functional or operational requirements established by the COUNTY for the project and set
forth in the Agreement or Change Order(s) or Supplemental Task Authorization(s) issued
thereto, nor shall any such modifications conflict with established rules, regulations,
requirements or professional standards pertaining to the design, specifications or drawings
prepared by the CONSULTANT, nor shall such modifications adversely affect the safe use or
operation of the constructed project.

In the event (1) the CONSULTANT'S modification of the design, specifications, drawings and
related bidding and contract documents; and, (2) the re-solicitation of bids or price proposals
do not result in bids or price proposals being received from a responsive and responsible bidder
or proposer that are within the established percent accuracy of the CONSULTANT'S
CONSTRUCTION COST ESTIMATE, the costs associated with the CONSULTANT'S
preparation and development of the CONSTRUCTION COST ESTIMATE shall be
recoverable by the COUNTY by an appropriate reduction in the CONSULTANT'S invoice
requesting payment for services rendered.

For determination of compliance with the accuracy requirement established for the
CONSTRUCTION COST ESTIMATE prepared by the CONSULTANT, the amount of the
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CONSTRUCTION COST ESTIMATE submitted by the CONSULTANT shall be adjusted
from the date the CONSTRUCTION COST ESTIMATE was received by the COUNTY until
the date bids or price proposals are received by the COUNTY, by applying the percent change
in the "20 Cities Cost Index" as published in the ENR (formerly ENGINEERING
NEWS-RECORD) a McGraw-Hill, Inc. publication.

I, in response to its solicitation, the COUNTY receives less than three bids or priced proposals
for a project, there is the potential that such bids or priced proposals may not be a realistic
representation of the costs expected to be associated with the project. If under such
circumstances, and if in the professional judgment of the CONSULTANT, the low bid or the
low priced proposal received from a responsive bidder or proposer does not realistically
represent the costs associated with the project, the CONSULTANT may deem it appropriate to
recommend the COUNTY reject any such bids or priced proposals. If under such circumstances
the COUNTY concurs with the CONSULTANT'S recommendation and rejects the bids or
priced proposals, the COUNTY will not hold the CONSULTANT responsible to, nor will the
COUNTY require the CONSULTANT to, modify the specifications, design, drawings and
related bidding and contract documents as set forth hereinbefore.

3.10 PERMITS

The CONSULTANT will be responsible for preparing and submitting all required applications and
other supportive information necessary to assist the COUNTY in obtaining all reviews, approvals and permits,
with respect to the CONSULTANT'S design, drawings and specifications required by any governmental body
having authority over the project. Any fees required for such reviews, approvals or permits will be covered
by a check issued by the COUNTY and made payable to the respective governmental body upon the
CONSULTANT furnishing the COUNTY satisfactory documentation of such fees. The CONSULTANT will
be similarly responsible for preparing and submitting all required applications and other supportive
information necessary to assist the COUNTY in obtaining any renewals and/or extensions of reviews,
approvals or permits that may be required while this Agreement is in effect. The COUNTY shall, at the
CONSULTANT'S request, assist in obtaining required signatures and provide the CONSULTANT with all
information known to be available to the COUNTY so as to assist the CONSULTANT in the preparation and
submittal of any original, renewal or extension of required reviews, approvals or permits.

3.11 ADDITIONAL SERVICES

Should the COUNTY request the CONSULTANT to provide and perform professional services for
this project which are not set forth in EXHIBIT "A", the CONSULTANT agrees to provide and perform such
ADDITIONAL SERVICES as may be agreed to in writing by both parties to this Agreement. Such
ADDITIONAL SERVICES shall constitute a continuation of the professional services covered under this
Agreement and shall be provided and performed in accordance with the covenants, terms, and provisions set
forth in this Agreement thereto.

ADDITIONAL SERVICES shall be administered and authorized as "SUPPLEMENTAL TASK
AUTHORIZATIONS" or "CHANGE ORDERS" under the Agreement. The CONSULTANT shall not
provide or perform, nor shall the COUNTY incur or accept any obligation to compensate the CONSULTANT
for any ADDITIONAL SERVICES wunless and until a written “SUPPLEMENTAL TASK
AUTHORIZATIONS" or "CHANGE ORDER" shall have been agreed to and executed by both parties.

Each such "SUPPLEMENTAL TASK AUTHORIZATION" or "CHANGE ORDER" shall set forth a
comprehensive, detailed description of: (1) the Scope of the ADDITIONAL SERVICES requested; (2) the
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basis of compensation; and, (3) the period of time and/or schedule for performing and completing said
ADDITIONAL SERVICES.

3.12 TRUTH-IN-NEGOTIATIONS CERTIFICATE

The COUNTY may request the CONSULTANT to execute a Truth-in-Negotiations Certificate
("Certificate"), in a form attached as EXHIBIT "F". The Certificate shall state that wage rates and other factual
unit costs supporting the compensation are accurate, complete and current at the time this Agreement is
executed. The original contract price and any additions thereto shall be adjusted to exclude any significant
sums by which the COUNTY determines the contract price was increased due to inaccurate, incomplete or
non-current wage rates or other factual unit costs.

3.13 COMPLETION OF TASKS

Unless otherwise set forth in the Agreement the CONSULTANT shall be responsible for providing and
performing whatever services, work, equipment, material, personnel, supplies, facilities, transportation and
administrative support that are necessary and required to complete all of the tasks set forth in Agreement
Exhibit "A" entitled "Scope of Professional Services" and Change Orders, and Supplemental Task
Authorizations authorized. The compensation to be paid the CONSULTANT as set forth in Agreement Exhibit
"B" entitled "Compensation and Method of Payment" and Change Orders, and Supplemental Task
Authorizations authorized thereto shall be understood and agreed to adequately and completely compensate
the CONSULTANT for providing and performing whatever services, work, equipment, material, personnel,
supplies, facilities, transportation and administrative support that are necessary and required to complete the
tasks set forth in Agreement Exhibit "A" and Change Orders, Supplemental Task Authorizations, and Work
Orders authorized thereto as stated above."

ARTICLE 4.00 - OBLIGATIONS OF THE COUNTY
4.01 DESIGNATION OF PROJECT MANAGER

The COUNTY agrees after the execution of this Agreement to promptly advise the CONSULTANT,
in writing, of the person designated to serve and act as the COUNTY'S PROJECT MANAGER pursuant to
the provisions of Article 2.13 of this Agreement. Such notification shall be provided to the CONSULTANT
by the COUNTY'S DEPARTMENT DIRECTOR.

4.02 AVAILABILITY OF COUNTY INFORMATION

()] PROJECT GUIDELINES AND CRITERIA -

Guidelines to the CONSULTANT regarding requirements the COUNTY has established or suggests
relative to the Project including, but not limited to such items as: goals, objectives, constraints, and any
special financial, budgeting, space, site, operational, equipment, technical, construction, time and
scheduling criteria are set forth in attached EXHIBIT "E", entitled "PROJECT GUIDELINES AND
CRITERIA".

2) COUNTY TO PROVIDE PERTINENT REFERENCE MATERIAL

At the CONSULTANT'S request, the COUNTY agrees to provide to the CONSULTANT, at no cost
to the CONSULTANT, all pertinent information known to be available to the COUNTY to assist the
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CONSULTANT in providing and performing the required professional services. Such information
may include, but not be limited to: previous reports; plans, drawings and specifications; maps; property,
boundary, easement, right-of-way, topographic, reference monuments, control points, plats and related
survey data; data prepared or services furnished by others to the COUNTY such as sub-surface
investigations, laboratory tests, inspections of natural and man-made materials, property appraisals,
studies, designs and reports.

4.03 AVAILABILITY OF COUNTY'S DESIGNATED REPRESENTATIVES

The COUNTY agrees that the DEPARTMENT DIRECTOR and the PROJECT MANAGER shall be
available within a reasonable period of time, with reasonable prior notice given by the CONSULTANT, to
meet and/or consult with the CONSULTANT on matters pertaining to the services to be provided and
performed by the CONSULTANT. The COUNTY further agrees to respond within a reasonable period of
time to written requests submitted by the CONSULTANT.

4.04 ACCESS TO COUNTY PROPERTY

The COUNTY agrees, with reasonable prior written notice given by the CONSULTANT, to provide
the CONSULTANT with access within a reasonable period of time to COUNTY property, facilities, buildings
and structures to enable the CONSULTANT to provide and perform the required professional services and
work pursuant to this Agreement. Such rights of access shall not be exercised in such a manner or to such an
extent as to impede or interfere with COUNTY operations, or the operations carried on by others under a lease,
or other contractual arrangement with the COUNTY, or in such a manner as to adversely affect the public
health and safety. Such access may, or may not be, within the CONSULTANT'S normal office and/or field
work days and/or work hours.

ARTICLE 5.00 - COMPENSATION AND METHOD OF PAYMENT

5.01 BASIC SERVICES

The COUNTY will pay the CONSULTANT for all requested and authorized BASIC SERVICES
rendered hereunder by the CONSULTANT and completed in accordance with the requirements, provisions,
and/or terms of this Agreement and accepted by the COUNTY in accordance with the provisions for
compensation and payment of said BASIC SERVICES as set forth and prescribed in attached EXHIBIT "B",
or on the basis of such changes to the established compensation as may be mutually agreed to by both parties
to this Agreement and evidenced by a written and duly approved Change Order.

5.02 ADDITIONAL SERVICES

The COUNTY will pay the CONSULTANT for all ADDITIONAL SERVICES that have been requested and
authorized by the COUNTY and agreed to, in writing, by both parties to this Agreement and which have been
rendered as ADDITIONAL SERVICES by the CONSULTANT and completed in accordance with the
requirements, provisions, and/or terms of this Agreement and accepted by the COUNTY in accordance with
the provisions for compensation and payment of said ADDITIONAL SERVICES as set forth and prescribed
in attached EXHIBIT "B" or on the basis of such changes to the established compensation as may be mutually
agreed to by both parties to this Agreement as evidenced by a written Change Order or Supplemental Task
Authorization executed by both parties.

5.03 METHOD OF PAYMENT
(1)  MONTHLY STATEMENTS

The CONSULTANT is entitled to submit no more than one invoice statement to the COUNTY each
calendar month covering services rendered during the preceding calendar month.  The
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3)

CONSULTANT'S invoice statements must be itemized to correspond to the basis of compensation as
set forth in the Agreement, CHANGE ORDERS, or SUPPLEMENTAL TASK AUTHORIZATIONS.
The CONSULTANT'S invoice statements must contain a breakdown of charges, description of services
and work provided and/or performed, and where appropriate, supportive documentation of charges
consistent with the basis of compensation set forth in the Agreement, CHANGE ORDERS, and/or
SUPPLEMENTAL TASK AUTHORIZATIONS.

2) PAYMENT FOR SERVICES PERFORMED

The COUNTY shall pay the CONSULTANT for services performed using either of the following
methods, or using a combination thereof:

(A)  The COUNTY shall pay the CONSULTANT on the basis of services completed for
tasks set forth in Exhibits "A" and "B", as evidenced by work products such as reports,
drawings, specifications, etc., submitted by the CONSULTANT and accepted by the
COUNTY. No payments shall be made for CONSULTANT'S Work-in-Progress until
service items for which payment amounts have been established and set forth in this
Agreement have been completed by the CONSULTANT and accepted by the
COUNTY. Whenever an invoice statement covers services for which no work product
is required to be furnished by the CONSULTANT to the COUNTY, the COUNTY
reserves the right to retain ten percent (10%) of the amount invoiced until such service
requirements are fully completed.

(B)  The COUNTY shall pay the CONSULTANT for services performed for tasks set forth
in Exhibits "A" and "B" on the basis of an invoice statement covering CONSULTANT'S
Work-in-Progress expressed as a percentage of the total cost of the service and/or work
required for each task invoiced in this manner. All such Work-in-Progress percentages
are subject to the review and approval of the COUNTY. The decision of the COUNTY
shall be final as to the Work-in-Progress percentages paid. Payment by the COUNTY
for tasks on a Work-in-Progress percentage basis shall not be deemed or interpreted in
any way to constitute an approval or acceptance by the COUNTY of any such service
or Work-in-Progress. The CONSULTANT shall be responsible for correcting,
re-doing, modifying or otherwise completing the services and work required for each
task before receiving final, full payment whether or not previous Work-in-Progress
payments have been made. All tasks to be paid for on a Work-in-Progress percentage
basis shall be agreed to by both parties to the Agreement and each task to be paid in this
manner shall be identified in Exhibit "B" with the notation (WIPP). Only tasks so
identified will be paid on a Work-in-Progress percentage basis. The COUNTY reserves
the right to retain ten percent (10%) of the amount invoiced until such service
requirements are fully completed.

PAYMENT SCHEDULE

Payment will be made upon receipt of a proper invoice and in compliance with FL § Chapter 218,
otherwise known as the “Florida Prompt Payment Act,” and, pursuant to the Lee County Board of
County Commissioners payment policies as described herein. Should the COUNTY object or take
exception to the amount of any CONSULTANT'S invoice statement, the COUNTY shall notify the
CONSULTANT of such objection or exception within the payment period set forth hereinbefore. If
such objection or exception remains unresolved at the end of the payment period, the COUNTY shall
withhold the disputed amount and make payment to the CONSULTANT of the amount not in
dispute. Payment of any disputed amount, or adjustments thereto, shall be made within forty-five (45)
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calendar days of the date such disputed amount is resolved by mutual agreement of the parties to this
Agreement.

5.04 PAYMENT WHEN SERVICES ARE TERMINATED AT THE CONVENIENCE
OF THE COUNTY

In the event of termination of this Agreement at the convenience of the COUNTY, not at the fault of
the CONSULTANT, the COUNTY shall compensate the CONSULTANT only for: (1) all services performed
prior to the effective date of termination; (2) reimbursable expenses then due; and, (3) reasonable expenses
incurred by the CONSULTANT in affecting the termination of services and work, and incurred by the
submittal to the COUNTY of project drawings, plans, data, and other project documents.

5.05 PAYMENT WHEN SERVICES ARE SUSPENDED

In the event the COUNTY suspends the CONSULTANT'S services and work on all or part of the
services required to be provided and performed by the CONSULTANT pursuant to this Agreement, the
COUNTY shall compensate the CONSULTANT only for the services performed prior to the effective date of
suspension and reimbursable expenses then due and any reasonable expenses incurred or associated with, or
as a result of such suspension. (

5.06 NON-ENTITLEMENT TO ANTICIPATED FEES IN THE EVENT OF SERVICE TERMINATION,
SUSPENSION, ELIMINATION, CANCELLATION AND/OR DECREASE

In the event the services required pursuant to this Agreement are terminated, eliminated, cancelled, or
decreased due to: (1) termination; (2) suspension in whole or in part; and, (3) and/or are modified by the
subsequent issuance of SUPPLEMENTAL TASK AUTHORIZATIONS and/or CHANGE ORDERS, other
than receiving the compensation set forth in Sub-Articles 5.04 and 5.05, the CONSULTANT shall not be
entitled to receive compensation for anticipated professional fees, profit, general and administrative overhead
expenses or for any other anticipated income or expense which may be associated with the services which are
terminated, suspended, eliminated, cancelled or decreased.

ARTICLE 6.00 - TIME AND SCHEDULE OF PERFORMANCE

6.01 NOTICE TO PROCEED

Following the award of this Solicitation to the CONSULTANT by the Lee County Board of County
Commissioners, and after the CONSULTANT has complied with the insurance requirements set forth
hereinafter, the COUNTY shall issue the CONSULTANT a WRITTEN NOTICE TO PROCEED. Following
the issuance of such NOTICE TO PROCEED the CONSULTANT shall be authorized to commence work and
the CONSULTANT thereafter shall commence work promptly and shall carry on all such services and work
as may be required in a timely and diligent manner to completion.

6.02 TIME OF PERFORMANCE

The CONSULTANT agrees to complete the services required pursuant to this Agreement within the
time periods for completion of the various phases and/or tasks of the project services set forth and described
in this Agreement, as set forth in attached EXHIBIT "C", entitled "TIME AND SCHEDULE OF
PERFORMANCE.”

Should the CONSULTANT be obstructed or delayed in the prosecution or completion of its obligations under
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this Agreement as a result of causes beyond the control of the CONSULTANT, or its sub-consultants and/or
subcontractors, and not due to their fault or neglect, the CONSULTANT shall notify the COUNTY, in writing,
within five (5) calendar days after the commencement of such delay, stating the cause thereof and requesting
an extension of the CONSULTANT'S time of performance. Upon receipt of the CONSULTANT'S request
for an extension of time, the COUNTY shall grant the extension if the COUNTY determines the delay
encountered by the CONSULTANT, or its sub-consultants and/or subcontractors, is due to unforeseen causes
and not attributable to their fault or neglect.

6.03 CONSULTANT WORK SCHEDULE

The CONSULTANT is required to prepare and submit to the COUNTY, on a monthly basis
commencing with the issuance of the NOTICE TO PROCEED, a CONSULTANT'S WORK SCHEDULE.
The WORK SCHEDULE must set forth the time and manpower scheduled for all of the various phases and/or
tasks required to provide, perform and complete all of the services and work required for completion of the
various phases and/or tasks of the project services as set forth in EXHIBIT "C" in such a manner that the
CONSULTANT'S planned and actual work progress can be readily determined. The CONSULTANT'S
WORK SCHEDULE of planned and actual work progress must be updated and submitted by the
CONSULTANT to the COUNTY on a monthly basis.

6.04 FAILURE TO PERFORM IN A TIMELY MANNER

Should the CONSULTANT fail to commence, provide, perform and/or complete any of the services
and work required pursuant to this Agreement in a timely and diligent manner, the COUNTY may consider
such failure as justifiable cause to terminate this Agreement. As an alternative to termination, the COUNTY
at its option, may, upon written notice to the CONSULTANT, withhold any or all payments due and owing to
the CONSULTANT, not to exceed the amount of the compensation for the work in dispute, until such time as
the CONSULTANT resumes performance of his obligations in such a manner as to get back on schedule in
accordance with the time and schedule of performance requirements set forth in this Agreement, or any
CHANGE ORDERS or SUPPLEMENTAL TASK AUTHORIZATIONS issued thereto.

ARTICLE 7.00 - SECURING AGREEMENT

The CONSULTANT warrants that the CONSULTANT has not employed or retained any company or
person other than a bona fide, regular, full time employee working for the CONSULTANT to solicit or secure
this Agreement and that the CONSULTANT has not paid or agreed to pay any person, company, corporation
or firm other than a bona fide employee working solely for the CONSULTANT any fee, commission,
percentage, gift or any other consideration contingent upon or resulting from the award or making of this
Agreement.

ARTICLE 8.00 - CONFLICT OF INTEREST

The CONSULTANT represents that it presently has no interest and shall acquire no interest, either
direct or indirect, which would conflict in any manner with the performance of services required hereunder.
The CONSULTANT further agrees that no person having any such interest shall be employed or engaged by
the CONSULTANT for said performance.

If CONSULTANT, for itself and on behalf of its subconsultants, is about to engage in representing

another client, which it in good faith believes could result in a conflict of interest with the work being
performed by CONSULTANT or such sub-consultant under this Agreement, then it will promptly bring such
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potential conflict of interest to the COUNTY'S attention, in writing. The COUNTY will advise the
CONSULTANT, in writing, within ten (10) calendar days as to the period of time required by the COUNTY
to determine if such a conflict of interest exists. If the COUNTY determines that there is a conflict of interest,
CONSULTANT or such sub-consultant shall decline the representation upon written notice by the COUNTY.

If the COUNTY determines that there is not such conflict of interest, then the COUNTY shall give its
written consent to such representation. If CONSULTANT or sub-consultant accepts such a representation
without obtaining the COUNTY'S prior written consent, and if the COUNTY subsequently determines that
there is a conflict of interest between such representation and the work being performed by CONSULTANT
or such sub-consultant under this Agreement, then the CONSULTANT or such sub-consultant agrees to
promptly terminate such representation. CONSULTANT shall require each of such sub-consultants to comply
with the provisions of this Section.

Should the CONSULTANT fail to advise or notify the COUNTY as provided hereinabove of
representation which could, or does, result in a conflict of interest, or should the CONSULTANT fail to
discontinue such representation, the COUNTY may consider such failure as justifiable cause to terminate this
Agreement. ‘ ‘

ARTICLE 9.00 - ASSIGNMENT, TRANSFER AND SUBCONTRACTS

The provisions of this Agreement shall inure to the benefit of and be binding upon the respective
successors and assignees of the parties hereto. A party to this Agreement shall not sell, transfer, assign, license,
franchise, restructure, alter, or change its corporate structure or otherwise part with possession or mortgage,
charge or encumber any right or obligation under this Agreement without the proposed assignee and/or party
restructuring, altering or changing its corporate structure agreeing in writing with the non-assigning party to
observe and perform the terms, conditions and restrictions on the part of the assigning party to this Agreement,
whether express or implied, as if the proposed assignee and/or party restructuring, altering or changing its
corporate structure was an original contracting party to this Agreement. Notwithstanding the foregoing
provision, the CONSULTANT may assign its rights if given written authorization by the County. Nor shall
the CONSULTANT subcontract any of its service obligations hereunder to third parties, except as otherwise
authorized in this Agreement thereto, without prior written approval of the COUNTY. The CONSULTANT
shall have the right, subject to the COUNTY'S prior written approval, to employ other persons and/or firms to
serve as sub-consultants and/or subcontractors to CONSULTANT in connection with CONSULTANT
providing and performing services and work pursuant to the requirements of this Agreement. The COUNTY
shall have the right and be entitled to withhold such approval. Such approval shall not be unreasonably
withheld.

In providing and performing the services and work required pursuant to this Agreement,
CONSULTANT intends to engage the assistance of the sub-consultants and/or subcontractors set forth in
attached EXHIBIT "D", entitled "CONSULTANT'S ASSOCIATED SUB-CONSULTANTS AND
SUBCONTRACTORS".

ARTICLE 10.00 - APPLICABLE LAW

Unless otherwise specified, this Agreement shall be governed by the laws, rules, and regulations of the
State of Florida, or the laws, rules, and regulations of the United States when providing services funded by the
United States government.
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ARTICLE 11.00 - COYENANTS AGAINST DISCRIMINATION

11.01 FOR PROJECTS WITH FUNDS APPROPRIATED FROM GENERAL LEE COUNTY REVENUES

The CONSULTANT for itself, its successors in interest, and assigns as part of the consideration
thereof, does hereby covenant and agree that in the furnishing of services to COUNTY hereunder, no
person on the grounds of race, color, national origin, handicap, or sex shall be excluded from
participation in, denied the benefits of, or otherwise be subjected to discrimination. The
CONSULTANT shall comply with Lee County's Affirmative Action Plan or state laws in the hiring of
sub-consultants. CONSULTANTS who are uncertain of their obligation must obtain a copy of all
relevant guidelines concerning Lee County's Affirmative Action Plan from the Lee County Department
of Equal Opportunity.

11.02FOR PROJECTS WITH FUNDS APPROPRIATED EITHER IN PART OR WHOLLY FROM

FEDERAL OR STATE SOURCES

The CONSULTANT for itself, its successors in interest, and assigns as part of the consideration
thereof, does hereby covenant and agree that in the furnishing of services to COUNTY hereunder, no
person on the grounds of race, color, national origin, handicap, or sex shall be excluded from
participation in, denied the benefits of, or otherwise be subjected to discrimination. The
CONSULTANT shall make every effort to comply with any Disadvantaged Business Enterprise goals
which have been established for this project. CONSULTANTS who are uncertain of their obligations
regarding Disadvantaged Business Enterprises for this project must obtain a copy of all relevant federal
or state guidelines from the Lee County Department of Equal Opportunity. The failure of the
CONSULTANT to adhere to relevant guidelines shall subject the CONSULTANT to any sanctions
which may be imposed upon the COUNTY.

ARTICLE 12.00 - WAIVER OF BREACH

Waiver by either party of a breach of any provision of this Agreement shall not be deemed to be a

waiver of any other breach and shall not be construed to be a modification of the terms of this Agreement.

ARTICLE 13.00 - INSURANCE

13.01 INSURANCE COVERAGE TO BE OBTAINED

(1

)

The CONSULTANT shall obtain and maintain such insurance as will protect him from: (1) claims
under workers' compensation laws, disability benefit laws, or other similar employee benefit laws; (2)
claims for damages because of bodily injury, occupational sickness or disease or death of his employees
including claims insured by usual personal injury liability coverage; (3) claims for damages because of
bodily injury, sickness or disease, or death of any person other than his employees including claims
insured by usual personal injury liability coverage; and, (4) from claims for injury to or destruction of
tangible property including loss of use resulting therefrom; any or all of which claims may arise out of,
or result from, the services, work and operations carried out pursuant to and under the requirements of
this Agreement, whether such services, work and operations be by the CONSULTANT, its employees,
or by any sub-consultants, subcontractors, or anyone employed by or under the supervision of any of
them, or for whose acts any of them may be legally liable.

The insurance protection set forth hereinabove shall be obtained and written for not less than the limits
of liability specified hereinafter, or as required by law, whichever is greater.
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3)

“4)

)

The CONSULTANT, throughout the time this Agreement is in effect, shall require and ensure that any
and all of its Sub-Consultants and/or SubContractors obtain, have, and maintain the insurance
coverage’s required by law to be provided.

The CONSULTANT shall obtain, have and maintain during the entire period of this Agreement all
such insurance policies as are set forth and required herein.

In the event that the CONSULTANT engages Sub-Consultants or Sub-Contractors to assist the
CONSULTANT in providing or performing services or work pursuant to the requirements of this
Agreement, the insurance coverage’s required under Article 13.03 to be ‘provided by the
CONSULTANT shall cover all of the services or work to be provided or performed by all of the
Sub-Consultants or SubContractors engaged by the CONSULTANT. However, in the event the
services or work of Sub-Consultants or Sub-Contractors engaged by the CONSULTANT is not covered
by the CONSULTANT'S INSURANCE POLICY(s), it shall be the responsibility of the
CONSULTANT to ensure that all Sub-Consultants or Sub-Contractors have fully complied with the
COUNTY insurance requirements for: (1) Worker's Compensation; (2) Commercial General Liability;
(3) Commercial Automobile Liability; or, (4) Professional Liability as required and set forth in
Agreement Article 13.00.

The services or work to be provided or performed by the following Sub Consultants or Sub-Contractors
identified in Agreement Exhibit "D" are exempted and excluded from the Professional Liability insurance
coverage requirements indicated in Exhibit “D”.

©)

The insurance coverage to be obtained by the CONSULTANT or by Sub-Consultants or Sub-
Contractors engaged by the CONSULTANT, as set forth in Agreement Article 13.03 for: (1) Workers'
Compensation; (2) Comprehensive General Liability; (3) Comprehensive Automobile Liability; or (4)
Professional Liability is understood and agreed to cover any and all of the services or work set forth in
Agreement Exhibit "A" and all subsequent Change Orders or Supplemental Task Authorizations. In
the event the COUNTY shall execute and issue a written Change Order or Supplemental Task
Authorization authorizing the CONSULTANT to provide or perform services or work in addition to
those set forth in Agreement Exhibit "A", it is agreed that the COUNTY has the right to change the
amount of insurance coverage's required to cover the additional services or work. If the additional
insurance coverage’s established exceeds the amount of insurance coverage catried by the
CONSULTANT, the compensation established for the Change Order or Supplemental Task
Authorization shall include consideration of any increased premium cost incurred by the
CONSULTANT to obtain same.

13.02 CONSULTANT REQUIRED TO FILE INSURANCE CERTIFICATE(S)

()

)

3)

The CONSULTANT shall submit to the PROCUREMENT MANAGEMENT DEPARTMENT for
review by the COUNTY'S RISK MANAGEMENT DIVISION all insurance certificates which are
required under this Agreement for review and approval with respect to compliance with the insurance
requirements.

All such insurance certificates shall be in a form and underwritten by an insurance company(s)
acceptable to the COUNTY and licensed in the State of Florida.

Each Certificate of Insurance submitted to the COUNTY shall be an original and shall be executed by
an authorized representative of the insurance company affording coverage.

Page 18




4)

)

Each Certificate of Insurance shall be addressed to the Lee County Board of County Commissioners,
Attention: Lee County Procurement Management, P O Box 398, Fort Myers, Florida 33902-0398.

Each Certificate of Insurance shall specifically include all of the following:

(A)
(B)

©
D)

(E)

®

The name and type of policy and coverage’s provided; and

The amount or limit applicable to each coverage provided and the deductible amount, if any,
applicable to each type of insurance coverage being provided; and

The date of expiration of coverage; and

The designation of the Lee County Board of County Commissioners both as an additional
insured and as a certificate holder. (This requirement is excepted for Professional Liability
Insurance and for Workers' Compensation Insurance); and

A specific reference to this Agreement and the Project to which it pertains. (This requirement
may be excepted for Professional Liability Insurance); or

In the event the CONSULTANT has, or expects to enter into an agreement for professional
services other than those provided for in this Agreement, the CONSULTANT may elect to
submit a certificate of insurance containing the following statement:

"This policy covers the services or work provided or performed by the Named Insured
for any and all projects undertaken for Lee County pursuant to one or more written
Professional Services Agreements, or written Supplemental Task Authorizations, or
Change Orders thereto, and the limits of liability shown shall not be intended or
construed as applying to only one project."

Upon receipt and approval of such a certificate of insurance the COUNTY will administer the
insurance required for all such agreements utilizing the single "multi-project" certificate of
insurance and a separate certificate of insurance will not be required for each separate
agreement.

A statement indicating any services or work included in or required under Agreement Exhibit
"A" Scope of Professional Services that is specifically excluded or exempted from coverage
under the provisions, terms, conditions or endorsements of the CONSULTANT'S insurance
policy. A statement which indicates any and all deductible amounts applicable to each type of
insurance coverage required. In the absence of any such statements, the COUNTY will proceed
with the understanding, stipulation and condition that there are no deductible amounts, or
exclusions or exemptions to the insurance coverage provided.

(6)  Each Certificate of Insurance shall be issued by an insurance agent and/or agency duly authorized to
do so by and on behalf of the insurance company affording the insurance coverage indicated on each
Certificate of Insurance.

M

If the initial or any subsequently issued Certificate of Insurance expires prior to the completion of the
work or termination of this Agreement, the CONSULTANT shall furnish to the COUNTY renewal or
replacement Certificate of Insurance, or Certified Binder, not later than fifteen (15) calendar days after
the date of their expiration. Failure of the CONSULTANT to provide the COUNTY with such renewal
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certificates shall be considered justification for the COUNTY to terminate this Agreement.

(8) Ifany ofthe insurance coverages required by this Agreement shall reach the date of expiration indicated
on the approved Certificates of Insurance without the COUNTY having received satisfactory evidence
of renewal or replacement, the CONSULTANT shall automatically and without further notice stop
performing all previously authorized services and work. During any time period that the
CONSULTANT'S services or work is suspended for failure to comply with the insurance requirements
set forth in the Agreement, the CONSULTANT shall not be entitled to any additional compensation or
time to provide and perform the required services or work and the COUNTY shall not be required to
make payment on any invoices submitted by the CONSULTANT. Upon receipt and approval of
renewal or replacement Certificates of Insurance, payment for any such invoices shall be made
promptly by the COUNTY.

13.03 - INSURANCE COVERAGES REQUIRED

The CONSULTANT shall obtain and maintain the insurance coverages in the type, amounts and in
conformance with the minimum requirements provided by Exhibit “G” Insurance.

ARTICLE 14.00 - DUTIES AND OBLIGATIONS IMPOSED ON THE CONSULTANT

The duties and obligations imposed upon the CONSULTANT by this Agreement and the rights and
remedies available hereunder shall be in addition to, and not a limitation of, any otherwise imposed or available
by law or statute.

ARTICLE 15.00 - REPRESENTATION OF THE COUNTY

The CONSULTANT in providing and performing the services and work required pursuant to this
Agreement thereto shall only represent the COUNTY in the manner and to the extent specifically set forth in
writing in this Agreement, and as provided in any written SUPPLEMENTAL TASK AUTHORIZATION or
CHANGE ORDER issued hereunder.

In the event the CONSULTANT'S services or work involves construction contract administrative
support services, the CONSULTANT is not authorized to act on the COUNTY'S behalf, and shall not act on
the COUNTY'S behalf, in such a manner as to result in changes to: (1) the cost or compensation to be paid the
construction contractor; or, (2) the time for completing the work as required and agreed to in the construction
contract; or, (3) the scope of the work set forth in the construction contract documents, unless such
representation is specifically provided for, set forth and authorized in this Agreement or thereto.

The COUNTY will neither assume nor accept any obligation, commitment, responsibility or liability
which may result from representation by the CONSULTANT not specifically provided for and authorized as
stated hereinabove.

ARTICLE 16.00 - OWNERSHIP OF DOCUMENTS

All documents such as drawings, tracings, notes, computer files, photographs, plans, specifications,
maps, evaluations, reports and other records and data relating to this project, other than working papers,
specifically prepared or developed by the CONSULTANT under this Agreement shall be property of the
CONSULTANT until the CONSULTANT has been paid for providing and performing the services and work
required to produce such documents.
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Upon completion or termination of this Agreement, or upon the issuance by the COUNTY of a written
Change Order deleting all or portions of the scope of services or task(s) to be provided or performed by the
CONSULTANT, all of the above documents, to the extent requested in writing by the COUNTY, shall be
delivered by the CONSULTANT to the COUNTY within seven (7) calendar days of the COUNTY making
such a request. In the event the COUNTY gives the CONSULTANT a written Notice of Termination of all or
part of the services or work required, or upon the issuance to the CONSULTANT by the COUNTY of a written
Change Order deleting all or part of the services or work required, the CONSULTANT shall deliver to the
COUNTY the requested documents as set forth hereinabove, with the mutual understanding and commitment
by the COUNTY that compensation earned or owing to the CONSULTANT for services or work provided or
performed by the CONSULTANT prior to the effective date of any such termination or deletion will be paid
to the CONSULTANT within thirty (30) calendar days of the date of issuance of the Notice of Termination or
Change Order.

The CONSULTANT, at its expense, may make and retain copies of all documents delivered to the
COUNTY for reference and internal use. The CONSULTANT shall not, and agrees not to; use any of these
documents, and data and information contained therein on any other project or for any other client without the
prior expressed written permission of the COUNTY.

Any use by the COUNTY of said documents, and data and information contained therein, obtained by the
COUNTY under the provisions of this Agreement for any purpose not within the scope of this Agreement shall
be at the risk of the COUNTY, and without liability to the CONSULTANT. :

ARTICLE 17.00 - MAINTENANCE OF RECORDS

The CONSULTANT will keep and maintain adequate records and supporting documentation
applicable to all of the services, work, information, expense, costs, invoices and materials provided and
performed pursuant to the requirements of this Agreement. Said records and documentation will be retained
by the CONSULTANT for a minimum of five (5) years from the date of termination of this Agreement.

The COUNTY and its authorized agents shall, with reasonable prior notice, have the right to audit,
inspect and copy all such records and documentation as often as the COUNTY deems necessary during the
period of this Agreement, and during the period five (5) years thereafter; provided, however, such activity shall
be conducted only during normal business hours and at the expense of the COUNTY, and provided further
that to the extent provided by law the COUNTY shall retain all such records confidential.

CONSULTANT specifically acknowledges its obligations to comply with §119.0701, F.S., with regard
to public records, and shall:

1) keep and maintain public records that ordinarily and necessarily would be required by the COUNTY
in order to perform the services required under this Agreement;

2) upon request from the County, provide the County with a copy of the requested records or allow the
records to be inspected or copied within a reasonable time at a cost that does not exceed the cost
provided in Chapter 119 Florida Statutes or as otherwise provided by law;

3) ensure that public records that are exempt or confidential and exempt from public records disclosure
requirements are not disclosed, except as authorized by law; and

4) meet all requirements for retaining public records and transfer, at no cost to the COUNTY, all public
records in possession of CONSULTANT upon termination of this Agreement and destroy any duplicate
public records that are exempt or confidential and exempt from public records disclosure requirements.
All records stored electronically must be provided to the COUNTY in a format that is compatible with
the information technology system of the COUNTY.
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IF THE CONSULTANT HAS QUESTIONS REGARDING THE APPLICATION
OF CHAPTER 119, FLORIDA STATUTES, TO THE CONSULTANT’S DUTY TO
PROVIDE PUBLIC RECORDS RELATING TO THE CONTRACT, CONTACT THE
CUSTODIAN OF PUBLIC RECORDS AT 239-533-2221, 2115 SECOND STREET,
FORT MYERS, FL 33901, publicrecords@leegov.com;
http://www.leegov.com/publicrecords.

ARTICLE 18.00 - HEADINGS

The HEADINGS of the Articles, Sections, Exhibits, Attachments, Phases or Tasks as contained in this
Agreement are for the purpose of convenience only and shall not be deemed to expand, limit or change the
provisions contained in such Articles, Sections, Exhibits, Attachments, Phases or Tasks.

ARTICLE 19.00 - ENTIRE AGREEMENT

This Agreement, including referenced Exhibits and Attachments hereto, constitutes the entire
Agreement between the parties hereto and shall supercede, replace and nullify any and all prior agreements or
understandings, written or oral, relating to the matters set forth herein, and any such prior agreements or
understandings shall have no force or effect whatever on this Agreement.

The following listed documents, which are referred to hereinbefore, are attached to and are
acknowledged, understood and agreed to be an integral part of this Agreement:

¢)) EXHIBIT "A" entitled "Scope of Professional Services".

2 EXHIBIT "B" entitled "Compensation and Method of Payment".

3) EXHIBIT "C" entitled "Time and Schedule of Performance".

@ EXHIBIT "D" entitled "Consultant's Associated Sub-Consultants and Subcontractors".
%) EXHIBIT "E" entitled "Project Guidelines and Criteria".

6) EXHIBIT "F" entitled "Truth in Negotiation Certificate".

(7)  EXHIBIT "G" entitled "Insurance". (Containing copies of applicable Certificates of Insurance)
(8)  EXHIBIT "H" entitled "Amendment to Articles".

ARTICLE 20.00 - NOTICES AND ADDRESS OF RECORD
20.01 NOTICES BY CONSULTANT TO COUNTY

All notices required and/or made pursuant to this Agreement to be given by the CONSULTANT to the
COUNTY shall be in writing and shall be given by the United States Postal Service Department first class mail
service, postage prepaid, addressed to the following COUNTY address of record and sent to the attention of
the County's Project Manager:

Lee County Board of County Commissioners
Post Office Box 398
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Fort Myers, Florida 33902-0398
Department: Department of Transportation

20.02 NOTICES BY COUNTY TO CONSULTANT

All notices required and/or made pursuant to this Agreement to be given by the COUNTY to the
CONSULTANT shall be made in writing and shall be given by the United States Postal Service Department
first class mail service, postage prepaid, addressed to the following CONSULTANT'S address of record:

Name: David Douglas Associates, Inc.

Address: 1821 Victoria Avenue

City, State Zip: Fort Myers, FL 33901

Phone and Fax No: P: 239-337-3330 F: 239-672-4096
ATTENTION: Daniel Craig

Email: Daniel.Craig@ddai-engineers.com

20.03 CHANGE OF ADDRESS OF RECORD

Either party may change its address of record by written notice to the other party given in accordance
with the requirements of this Article.

ARTICLE 21.00 - TERMINATION

This Agreement may be terminated by the COUNTY at its convenience, or due to the fault of the
CONSULTANT, by the COUNTY giving thirty (30) day written notice to the CONSULTANT.

If the CONSULTANT is adjudged bankrupt or insolvent; if it makes a general assignment for the
benefit of its creditors; if a trustee or receiver is appointed for the CONSULTANT or for any of its property;
if it files a petition to take advantage of any debtor's act or to reorganize under the bankruptcy or similar laws;
if it disregards the authority of the COUNTY'S designated representatives; if it otherwise violates any
provisions of this Agreement; or for any other just cause, the COUNTY may, without prejudice to any other
right or remedy, and after giving the CONSULTANT a thirty (30) calendar day written notice, terminate this
Agreement.

In addition to the COUNTY'S contractual right to terminate this Agreement in its entirety as set forth
above, the COUNTY may also, at its convenience, stop, suspend, supplement or otherwise change all, or any
part of, the Scope of Professional Services as set forth in Exhibit "A", or the Project Guidelines and Criteria as
set forth in Exhibit "E", or as such may be established by a Supplemental Task Authorization or Change Order
Agreement. The COUNTY shall provide written notice to the CONSULTANT in order to implement a
stoppage, suspension, supplement or change.

The CONSULTANT may request that this Agreement be terminated by submitting a written notice to
the COUNTY dated not less than thirty (30) calendar days prior to the requested termination date and stating
the reason(s) for such a request. However, the COUNTY reserves the right to accept or not accept the
termination request submitted by the CONSULTANT, and no such termination request submitted by the
CONSULTANT shall become effective unless and until CONSULTANT is notified, in writing, by the
COUNTY of its acceptance.

21.01 CONSULTANT TO DELIVER MATERIAL

Upon termination, the CONSULTANT shall deliver to the COUNTY all papers, drawings, models,
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and other material in which the COUNTY has exclusive rights by virtue hereof or of any business done, or
services or work performed or provided by the CONSULTANT on behalf of the COUNTY.

ARTICLE 22.00 - AMENDMENTS

The covenants, terms and provisions set forth and contained in all of the Articles to this Agreement
may be amended upon the mutual acceptance thereof, in writing, by both parties to this Agreement, as
evidenced by Exhibit H for amending articles. In the event of any conflicts between the requirements,
provisions and/or terms of the Agreement and any written Amendment (Exhibit H), the requirements,
provisions and/or terms of the Amendment shall take precedence.

ARTICLE 23.00 - MODIFICATIONS

Modifications to covenants, terms and provisions of this Agreement shall only be valid when issued in
writing as a properly executed CHANGE ORDERS or SUPPLEMENTAL TASK AUTHORIZATIONS. In
the event of any conflicts between the requirements, provisions, and/or terms of this Agreement and any written
CHANGE ORDERS and/or SUPPLEMENTAL TASK AUTHORIZATIONS, the latest executed CHANGE
ORDER and/or SUPPLEMENTAL TASK AUTHORIZATION shall take precedence.

In the event the COUNTY issues a purchase order, memorandum, letter, or other instruments covering
the professional services, work and materials to be provided and performed pursuant to this Agreement, it is
hereby specifically agreed and understood that such purchase order, memorandum, letter or other instruments
are for the COUNTY'S internal control purposes only, and any and all terms, provisions and conditions
contained therein, whether printed or written, shall in no way modify the covenants, terms and provisions of
this Agreement and shall have no force or effect thereon.

No modification, waiver, or termination of the Agreement or of any terms thereof shall impair the rights
of either party.

ARTICLE 24.00 - SEVERABILITY

If any word, phrase, sentence, part, subsection, or other portion of this Agreement, or any application
thereof, to any person, or circumstance is declared void, unconstitutional, or invalid for any reason, then such
word, phrase, sentence, part, subsection, other portion, or the proscribed application thereof, shall be severable,
and the remaining portions of this Agreement, and all applications thereof, not having been declared void,
unconstitutional, or invalid, shall remain in full force, and effect.

ARTICLE 25.00 - VENUE

Venue for any administrative and/or legal action arising under this Agreement shall be in Lee County,
Florida.

ARTICLE 26.00 - NO THIRD PARTY BENEFICIARIES

Both parties explicitly agree, and this Agreement states that no third party beneficiary status or interest
is conferred to, or inferred to, any other person or entity.

ARTICLE 27.00 - AUTHORITY TO PIGGYBACK
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During the Term of this Agreement, CONSULTANT agrees to extend the same terms, covenants and
conditions available to the COUNTY under this Agreement to other public agencies that have authority to
purchase from another public agency’s competitively solicited contract. Each public agency that intends to
make purchases under this Agreement must deal directly with the CONSULTANT in all matters related to the
purchase(s), including ordering, acceptance and invoicing, and such public agencies are exclusively
responsible for the payment of all purchases.

[The remainder of this page intentionally left blank.]
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ARTICLE 28.00 - ACCEPTANCE

Acceptance of this Agreement shall be indicated by the signature of the duly authorized representative
of the hereinabove named parties in the space provided hereinafter and being attested and witnessed as

indicated.

IN WITNESS WHEREOF, the parties hereto, by their duly authorized representatives, have executed this
Agreement the day and year last written below. The effective date for this Agreement shall be the date the
Lee County Board of County Commissioners awarded the Solicitation to the CONSULTANT.

ATTEST:
CLERK OF CIRCUIT COURT
Linda Doggett, Clerk

By: My Ko

DEPUTY CLERK

ATTEST:

o

T (Witness)
(Witness)

@B g
e @ & e

CORPORATE SEAL; : . ¢ AT

®
LR

COUNTY: LEE COUNTY, FLORIDA
BOARD OF COUNTY COMMISSIONERS

Vi CE-Chair
DATE: 5/ 29 // 9

APPROVED as to Form for the Reliance of Lee County
Only

pv.

\’(founty Attq;:n?y's Office

-

DAVID DOYGL A 7ASSOCIATES, INC.
BY: LN O

Authorized Signatur {

St %,

w«. et

T

Lance D. Lairscey
Authorized Signature Printed Name

President
Authorized Signature Title

DATE: May 1,2019
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EXHIBIT A

SCOPE OF PROFESSIONAL SERVICES

CN190114LAC DESIGN ~ LITTLETON ROAD WIDENING FROM CORBETT RD TO US 41

BASIC SERVICES

Section 1. GENERAL SCOPE STATEMENT

The CONSULTANT shall provide and perform the following services, which shall constitute
the GENERAL SCOPE of the BASIC SERVICES under the covenants, terms, and provisions of this
SERVICE PROVIDER AGREEMENT.

SEE ATTACHED

Section2. TASKS

Pursuant to the GENERAL SCOPE of the BASIC SERVICES stated herein above, the
CONSULTANT shall perform all services and/or work necessary to complete the following task(s)
and/or provide the following item(s) which are enumerated to correspond to the task(s) and/or items
set forth in EXHIBIT “B” entitled “COMPENSATION AND METHOD OF PAYMENT”.

SEE ATTACHED
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SCOPE OF SERVICES FOR CONSULTING ENGINEERING SERVICES
HIGHWAY AND BRIDGE/STRUCTURAL DESIGN

This Exhibit forms an integral part of the agreement between the Lee County Department of
Transportation (hereinafter referred to as COUNTY) and David Douglas Associates, Inc. (hereinafter
referred to as the CONSULTANT) relative to the transportation facility described as follows:

Project ID: CN190114LAC

Description: Littleton Road Widening from Corbett Road to US 41, Lee County, Florida

1 PURPOSE

The purpose of this Exhibit is to describe the scope of work and the responsibilities of the
CONSULTANT and the COUNTY in connection with the design and preparation of a complete set
of construction contract documents and incidental engineering services, as necessary, for
improvements to the transportation facility described herein.

CONSULTANT shall prepare a set of contract documents including plans, specifications, supporting
engineering analysis, calculations and other technical documents in accordance with COUNTY
policy, procedures and requirements. These Contract documents will be used by the contractor to
build the project and test the project components. These Contract documents will be used by the
COUNTY or its Construction Engineering Inspection (CEI) representatives for inspection and final
acceptance of the project. The CONSULTANT shall follow a systems engineering process to ensure
that required project components are included in the development of the Contract documents and the
project can be built as designed and to specifications.

The CONSULTANT shall be aware that as a project is developed, certain modifications and/or
improvements to the original concepts may be required. The CONSULTANT shall incorporate these
refinements into the design and consider such refinements to be an anticipated and integral part of
the work. This shall not be a basis for any supplemental fee request(s).

The CONSULTANT shall demonstrate good project management practices while working on this
project. These include communication with the COUNTY and others as necessary, management of
time and resources, and documentation. The CONSULTANT shall set up and maintain throughout
the design of the project a contract file in accordance with COUNTY procedures. CONSULTANTS
shall know the laws and rules governing their professions and shall provide services in accordance
with current regulations, codes and ordinances and recognized standards applicable to such
professional services. The Consultant shall provide qualified technical and professional personnel to
perform to COUNTY standards and procedures, the duties and responsibilities assigned under the
terms of this agreement.

PROJECT DESCRIPTION

The CONSULTANT shall investigate the status of the project and become familiar with concepts and
commitments (typical sections, alignments, etc.) developed from prior studies and/or activities. If a
Preliminary Engineering Report is available from a prior or current Project Development and
Environmental (PD&E) study, the CONSULTANT shall use the approved concepts as a basis for the
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design unless otherwise directed by the COUNTY.

CONSULTANT shall perform design services and preparation of construction plans, permits and
specifications for the widening of approximately 1.2 miles of Littleton Road from Corbett Road to US
41 Lee County, Florida. The plans will include roadway widening from the existing and/or planned
roadway typical sections to accommodate a three-lane typical section (two through lanes with opposing
left turn center lane). The proposed section will taper east of Yellow Fever Creek from a two-lane to
three-lane facility. A landscaped divider median is anticipated after the taper (east of yellow Fever
Creek) to Hutto Road. A full median opening will be designed to align with Hutto Road and include
opposing left turn lanes and a bulb-out for eastbound u-turn movements. Right and left turn lanes are
expected at the intersection of Hutto Road as well as entrances to the adjacent residential communities
of Horizon Village, Six Lakes, Windmill Village, Serendipity and Littleton Elementary School.
Intersection improvements (including signal design) at US 41 are excluded except for resurfacing the
west leg of the intersection. The scope of services is also expected to include design and preparation of
construction plans, permits and specifications for the construction of a 100°+ single-span pedestrian
bridge across Yellow Fever Creek. Pedestrian connectivity is also planned to be provided along the
north side of Littleton Road between the proposed pedestrian bridge and the existing sidewalk at East
Branch.

CONSULTANT shall perform all of the following Activities:
2.1 Project General and Roadway (Activities 3, 4, and 5)
Public Involvement: One (1) Public Meeting and six (6) small individualized HOA meetings.

Monthly CIP Meetings (assumed 24 meetings between June 2019 NTP - June 2021 construction
commencement)

Other Technical and/or Coordination meetings are anticipated with the following:
Lee County Department of Transportation (LCDOT)

Lee County Utilities (LCU)

Lee County Lands

Lee County Electric Cooperative (LCEC)

Florida Governmental Utility Agency (FGUA)

South Florida Water Management District (SFWMD)

Army Corps of Engineers (ACOE)

CONSULTANT shall prepare a Specification Package.

Plan Type: Roadway Plan, Signing and Marking, Lighting Plan (Pedestrian Crosswalks only),
Structural Pedestrian Bridge Plan & Landscape Plan

Typical Section: The anticipated typical section includes a three-lane undivided urban curb and
gutter, utility strip, bike lanes and sidewalks. Design Speed is 40 MPH.

Pavement Design: Pavement design will be provided for new construction with and will
consider milling and resurfacing where appropriate and/or feasible.

Major Intersections/Interchanges: The intersection of Littleton Road and US 41 is the only
major intersection located at the eastern limit of the project. Milling, resurfacing and restriping
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are expected immediately west of the intersection. No major intersection improvements are
included.

Roadway Alternative Analysis: Roadway design will reference the preliminary widening study
previously conducted. No additional alternative analysis is anticipated. '

Level of TTCP: General traffic control notes and phasing guidelines will be included within the
design plans. Detailed traffic control plans will be the obligation of the contractor.

Temporary Lighting: N/A

Temporary Signals: N/A

Temporary Drainage: N/A. Can be provided upon request as an additional service.
Design Variations/Exceptions: N/A.

CONSULTANT shall prepare Back of Sidewalk Profiles for the North sidewalk (separated).
Drainage (Activities 6a and 6b)

The stormwater system will be designed to meet the permitting requirements of permitting
agencies. Stormwater system design will consider best management practices, open system,
closed system, linear ditches, exfiltration, etc., or a combination thereof, within or outside the
existing right-of-way. Water quality will be provided using dry detention for an additional 2.5”
over the additional impervious areas. Attenuation/discharge rates will be provided by
evaluating pre-vs-post conditions. Required water quality and attenuation is expected to be
provided within the existing LCEC easements along Littleton Road via linear ponds. In the
event water management facilities cannot be provided within the LCEC easements, additional
services will be required to evaluate alternative offsite pond locations including, but not limited
to, additional survey, environmental, geotechnical and engineering consulting services.

In sections where bypass closed drainage systems are necessary and/or existing, hydraulic
analysis will be conducted to properly size/resize new and/or existing drainage structures and
pipe. All existing drainage structures shall be shown on the construction plans and should be
inspected for scour, erosion, structural integrity and accumulation of sediments if necessary.
Floodplain impacts are not anticipated unless bridge culvert widening is required.

Yellow Fever Creek and East Branch Canal are the major cross-drains within the project limits.
These structures will be inspected with anticipated recommendations for routine maintenance.
No major alterations are expected to the existing culvert structures.

Utilities Coordination (Activity 7)

The CONSULTANT is responsible to confirm that all necessary arrangements for utility work
on this project have been made and will not conflict with the physical construction

schedule. The CONSULTANT shall coordinate with COUNTY personnel to coordinate
transmittals to Utility Companies and meet production schedules.

The CONSULTANT shall ensure COUNTY standards, policies, procedures, practices, and
design criteria are followed concerning utility coordination.

The CONSULTANT may employ more than one individual to provide utility coordination and
engineering design expertise. The CONSULTANT shall dedicate a person, as needed, as the
point of contact responsible for managing all utility coordination activities.

The CONSULTANTS Utility Coordination Manager shall be responsible for managing all
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utility coordination, including the following;:

Assuring that Utility Coordination and accommodation is in accordance to the COUNTY
standards, policies, procedures, and design criteria.

Assisting the engineer of record in identifying all existing utilities and coordinating any new
installations. Assisting the Engineer of Record with resolving utility conflicts.

Scheduling and performing utility coordination meetings, keeping and distribution of
minutes/action items of all utility meetings, and ensuring expedient follow-up on all unresolved
issues.

Distributing all plans, conflict matrixes and changes to affected utility owners and making sure
this information is propetly coordinated and documented.

Identifying and coordinating the completion of any COUNTY or utility owner agreement that is
required for reimbursement, or accommodation of the utility facilities associated with the
project.

Review and confirm to the COUNTY that all Utility Work Schedules are correct and in
accordance with the COUNTY s standards, policies, and procedures.

Prepare, review and process all utility related reimbursable paperwork inclusive of betterment
and salvage determination.

There are eight (8) known Utility Agency Owners within the project limits consisting of the
following:

1. Lee County Electric Cooperative

2. Century Link

3. Comcast

4. Fibernet Direct

5. Florida Governmental Utility Authority
6. Lee County Utilities

7. Florida Power & Light

8. Teco Gas

Environmental Permits, Compliances, and Environmental Clearances (Activity 8)

This scope assumes an Individual Environmental Resource Permit (ERP) from the South
Florida Water Management District (SFWMD) and an Individual Federal Dredge and Fill
Permit from the U.S. Army Corps of Engineers (USACE) will be required for the project based
on anticipated impacts to jurisdictional surface waters and potentially wetlands. Although the
intent is for the widening design to minimize impacts to wetlands and tree removal to the extent
practical, for scoping purposes, it is assumed wetland impacts requiring mitigation will be
needed. If wetland mitigation is required, a cumulative impact assessment will be needed to
provide out of basin mitigation. It is also assumed tree removal will be needed for the project,
so the scope assumes that an acoustic survey for the Florida bonneted bat will also be

required. These tasks are included for budgetary planning purposes, but they will only be
performed, if required by agency personnel.
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Structures (Activities 9 — 18)

Pedestrian Bridge: The Consultant will provide design and construction plans for a pedestrian
bridge to cross Yellow Fever Creek north of Littleton Road. The bridge plans will include
specification of a proprietary prefabricated aluminum truss to be designed by others. The bridge
design will include sloped abutments and will not include retaining walls.

Culvert Evaluation: The CONSULTANT will perform evaluations of the two existing box
culverts, Littleton Road over Yellow Fever Creek (Bridge No. 124028) and Littleton Rd. over
East Branch of Windmill Canal. The evaluations will include inspections and conditional
assessment reports that will discuss the inspection findings, repair recommendations, and cost
opinions.

Signing and Pavement Markings (Activities 19 & 20)

Responsible for the design, details, and quantities associated with signing and pavement
markings for this project.

Signalization (Activities 21 & 22)
Intersections: N/A

Traffic Data Collection: N/A. — CONSULTANT will utilize information contained within
preliminary widening study previously conducted.

Traffic Studies: N/A— CONSULTANT will utilize information contained within preliminary
widening study previously conducted.

Count Stations: N/A— CONSULTANT will utilize information contained within preliminary
widening study previously conducted.

Traffic Monitoring Sites: N/A— CONSULTANT will utilize information contained within
preliminary widening study previously conducted.

Lighting (Activities 23 & 24)

Perform a LED lighting analysis and design plans for each of the three marked crossing
locations. The design criteria used shall be based on 2.3 foot-candles per the Florida Design
Manual Table 231.2.1 for low ambient luminance of midblock crosswalk lighting. Light pole
foundations shall be per FDOT standards. No structural calculations are included.

Landscape Architecture (Activities 25 & 26)

Include coordination with existing and/or proposed underground utilities including but not
limited to COUNTY roadway, lighting, drainage. Core level landscape plans will be developed
within median areas only and provide trees/palms with limited areas of shrubs/understory.
Irrigation plans will be provided to irrigate trees/palms and shrubs only (not sod/turf). A
consumptive use permit with the SFWMD will be pursued for irrigation unless reuse and/or
potable sources are utilized.

Survey (Activity 27)

Design Survey: Project begins at the centerline of Corbett Road and terminates at the centerline
of U.S. 41. Survey side streets and entrance drives 50 feet beyond the right-of-way.

Subsurface Utility Exploration: Location includes non-destructive excavation (test holes) to
determine size, type and location of existing utility, as necessary for final 3-dimensional
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verification at up to forty (40) locations as specified by the engineer.
Right of Way Survey: Corbett Road to centerline of US41.
Vegetation Survey: INV/A

Photogrammetry (Activity 28) N/A

Mapping (Activity 29) (Incl. in 2.10)

Terrestrial Mobile LiDAR (Activity 30) (Incl. in 2.10)
Architecture (Activity 31) N/A

Noise Barriers (Activity 32) N/A

Intelligent Transportation Systems (Activities 33 & 34)

NA

Geotechnical (Activity 35)

The CONSULTANT will provide the following geotechnical services for the project:

e Two (2) SPT borings to 100’ below existing ground - one on either side of Yellow
Fever Creek (north side) for pedestrian bridge foundation design

e Hand augers borings every £5001f along the roadway (altering sides)
e Thirteen (13) pavement cores along the roadway (every £5001f).
o Milling Recommendations
o LBR’s for pavement design
e Six (6) field permeability tests to identify:
o Vertical and horizontal conductivity
o Season high water table determination
o Laboratory Testing
o Eight (8) full gradation w/ grain size analysis
o Six (6) lime rock bearing ratio (LBR) tests
o One (1) corrosion series test
o Lee County Drilling and R/W permits

e Maintenance of traffic (MOT) for roadway coring

2.18 3D Modeling (Activity 36)

N/A
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Project Schedule

Within thirty days (30) days after the Notice-To-Proceed, and prior to the CONSULTANT
beginning work, the CONSULTANT shall provide a detailed project activity/event schedule for
COUNTY and CONSULTANT scheduled activities required to meet the current COUNTY
Production Date. The schedule shall be based upon a target construction date of. The current
production date is June 2021. For the purpose of scheduling, the CONSULTANT shall allow
for a four (4) week review time for each phase submittal and any other submittals as
appropriate.

The schedule shall indicate the required submittals.

Periodically, throughout the life of the contract, the project schedule shall be reviewed and, with
the approval of the COUNTY, adjusted as necessary to incorporate changes in the Scope of
Services and progress to date.

Submittals

The CONSULTANT shall furnish construction contract documents as required by the
COUNTY to adequately control, coordinate, and approve the work concepts. The
CONSULTANT shall distribute submittals as directed by the COUNTY. The COUNTY will
determine the specific number of copies required prior to each submittal. Submittals will come
directly from the CONSULTANT after a cursory review by COUNTY staff. Submittals
provided by the CONSULTANT to the COUNTY shall include a copy of red/yellow line
markups from the CONSULTANTS internal QA/QC process.

A cursory review of contract design documents by the local FDOT branch is anticipated.
Responses to these comments will be provided by the CONSULTANT. In the event a more
extensive formal review process is required (i.e. Electronic Review Comment System (ERC)),
responses and coordination can be provided as additional services.

Provisions for Work

All work shall be prepared with English units in accordance with the latest editions of standards
and requirements (at time of design) utilized by the COUNTY which include, but are not
limited to, publications such as:

General

Title 29, Part 1910, Standard 1910.1001, Code of Federal Regulations (29 C.F.R.
1910.1001) — Asbestos Standard for Industry, U.S. Occupational Safety and Health
Administration (OSHA)

29 C.F.R. 1926.1101 — Asbestos Standard for Construction, OSHA

40 C.F.R. 61, Subpart M - National Emission Standard for Hazardous Air Pollutants
(NESHAP), Environmental Protection Agency (EPA)

40 C.F.R. 763, Subpart E — Asbestos-Containing Materials in Schools, EPA

40 C.F.R. 763, Subpart G — Asbestos Worker Protection, EPA

Americans with Disabilities Act (ADA) Standards for Accessible Design

AASHTO - A Policy on Design Standards Interstate System

AASHTO — Roadside Design Guide

AASHTO - Roadway Lighting Design Guide

AASHTO - A Policy for Geometric Design of Highways and Streets

AASHTO - Highway Safety Manual

Rule Chapter 5J-17, Florida Administrative Code (F.A.C.), Standards of Practice for
Professional Surveyors and Mappers

Chapter 469, Florida Statutes (F.S.) — Asbestos Abatement

Rule Chapter 62-257, F.A.C., Asbestos Program
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Rule Chapter 62-302, F.A.C., Surface Water Quality Standards
Code of Federal Regulations (C.F.R.)
Florida Administrative Codes (F.A.C.)
Chapters 20, 120, 215, 455, Florida Statutes (F.S.) — Florida Department of Business &
Professional Regulations Rules
Florida Department of Environmental Protection Rules
FDOT Basis of Estimates Manual
FDOT Computer Aided Design and Drafting (CADD) Manual
FDOT Standard Plans
FDOT Flexible Pavement Design Manual
FDOT - Florida Roundabout Guide
FDOT Handbook for Preparation of Specifications Package
FDOT Standard Plans Instructions
FDOT Manual of Uniform Minimum Standards for Design, Construction and Maintenance
for Streets and Highways (“Florida Greenbook™)
FDOT Materials Manual
FDOT Pavement Type Selection Manual
FDOT Design Manual
FDOT Procedures and Policies
FDOT Project Development and Environmental Manual
FDOT Project Traffic Forecasting Handbook
FDOT Public Involvement Handbook
FDOT Rigid Pavement Design Manual
FDOT Standard Specifications for Road and Bridge Construction
FDOT Utility Accommodation Manual
Manual on Speed Zoning for Highways, Roads, and Streets in Florida
Federal Highway Administration (FHWA) - Manual on Uniform Traffic Control Devices
(MUTCD)
FHWA - National Cooperative Highway Research Program (NCHRP) Report 672,
Roundabouts: An Informational Guide
FHWA Roadway Construction Noise Model (RCNM) and Guideline Handbook
Florida Fish and Wildlife Conservation Commission - Standard Manatee Construction
Conditions 2005
Florida Statutes (F.S.)
Florida’s Level of Service Standards and Guidelines Manual for Planning
Model Guide Specifications — Asbestos Abatement and Management in Buildings,
National Institute for Building Sciences (NIBS)
Quality Assurance Guidelines
Safety Standards
Any special instructions from the COUNTY
Roadway
FDOT - Florida Intersection Design Guide
FDOT - Project Traffic Forecasting Handbook
FDOT - Quality/Level of Service Handbook
Florida’s Level of Service Standards and Highway Capacity Analysis for the SHS
Transportation Research Board (TRB) - Highway Capacity Manual
Permits
Chapter 373, F.S. — Water Resources
US Fish and Wildlife Service Endangered Species Programs
Florida Fish and Wildlife Conservation Commission Protected Wildlife Permits
Bridge Permit Application Guide, COMDTPUB P16591.3C
Drainage
FDOT Bridge Hydraulics Handbook
FDOT Culvert Handbook
FDOT Drainage Manual
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FDOT Erosion and Sediment Control Manual
FDOT Exfiltration Handbook
FDOT Hydrology Handbook
FDOT Open Channel Handbook
FDOT Optional Pipe Materials Handbook
FDOT Storm Drain Handbook
FDOT Stormwater Management Facility Handbook
FDOT Temporary Drainage Handbook
FDOT Drainage Connection Permit Handbook
FDOT Bridge Scour Manual
Survey and Mapping
All applicable Florida Statutes and Administrative Codes
Applicable Rules, Guidelines Codes and authorities of other Municipal, County, State and
Federal Agencies.
FDOT Aerial Surveying Standards for Transportation Projects Topic 550-020-002
FDOT Right of Way Mapping Handbook
FDOT Surveying Procedure Topic 550-030-101
Florida Department of Transportation Right of Way Procedures Manual
Florida Department of Transportation Surveying Handbook
Right of Way Mapping Procedure 550-030-015
Traffic Engineering and Operations and ITS
Lee County Department of Transportation Plan Specifications for Signal & Street Lighting
AASHTO - An Information Guide for Highway Lighting
AASHTO - Guide for Development of Bicycle Facilities
FHWA Standard Highway Signs Manual
FDOT Manual on Uniform Traffic Studies (MUTS)
FDOT Median Handbook
FDOT Traffic Engineering Manual
National Electric Safety Code
National Electrical Code
Structures
AASHTO Load and Resistance Factor Design (LRFD) Bridge Design Specifications and
Interims
AASHTO Standard Specifications for Structural Supports for Highway Signs, Luminaires
and Traffic Signals, and Interims.
AASHTO/-AWS-D1. 5M/D1.5: An American National Standard Bridge Welding Code
AASHTO Manual for Condition Evaluation and Load and Resistance Factor Rating
(LRFR) of Highway Bridges
FDOT Bridge Load Rating Manual
FDOT Structures Manual
FDOT Structures Design Bulletins (available on FDOT Structures web site only)
Geotechnical
FHWA Checklist and Guidelines for Review of Geotechnical Reports and Preliminary
Specifications
Manual of Florida Sampling and Testing Methods
Soils and Foundation Handbook
Landscape Architecture
Florida Department of Agriculture and Consumer Services Grades and Standards for
Nursery Plants
LeeScape Master Plan
2.22  Services to be Performed by the COUNTY When appropriate and /or available, the
COUNTY will provide project data including:

Preliminary Horizontal Network Control.
General project guidance.
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All project bid letting services.

Access for the CONSULTANT to utilize the COUNTY’s Information Technology Resources.

All COUNTY agreements with Utility Agency Owner (UAO).

All information that may come to the COUNTY pertaining to future improvements.

All future information that may come to the COUNTY during the term of the CONSULTANT’s
Agreement, which in the opinion of the COUNTY is necessary for the prosecution of the
work.,

Available traffic and planning data.

All approved utility relocations.

Any necessary title searches.

All available information in the possession of the COUNTY pertaining to utility companies
whose facilities may be affected by the proposed construction.

All future information that may come to the COUNTY pertaining to subdivision plans so that
the CONSULTANT may take advantage of additional areas that can be utilized as part of
the existing right of way.

Systems traffic for Projected Design Year, with K, D, and T factors.

Existing right of way maps.

PD&E Documents

Design Reports

Letters of authorization designating the CONSULTANT as an agent of the COUNTY in
accordance with F.S. 337.274.

Phase reviews of plans and engineering documents.

Regarding Environmental Permitting Services:

Approved Permit Document when available.

Approval of all contacts with environmental agencies.

General philosophies and guidelines of the COUNTY to be used in the fulfillment of this
contract. Objectives, constraints, budgetary limitations, and time constraints will be
completely defined by the Project Manager. :

Appropriate signatures on application forms.

Payment of all application and mitigation fees.

3 PROJECT COMMON AND PROJECT GENERAL TASKS
Project Common Tasks

Project Common Tasks, as listed below, are work efforts that are applicable to many project activities, 4
(Roadway Analysis) through 36 (3D Modeling). These tasks are to be included in the project scope in
each applicable activity when the described work is to be performed by the CONSULTANT.

Cost Opinions: The CONSULTANT is responsible for producing a construction cost opinions and
reviewing and updating the cost opinions when scope changes occur and/or at milestones of the project.
A Summary of Pay Items shall be prepared with the cost opinion provided and/or updated at the Phase
11, 111, and 1V submittals stages phase and final bid set (if necessary).

Technical Special Provisions: The CONSULTANT shall provide Technical Special Provisions for items
of work not covered by the FDOT Standard Specifications for Road and Bridge Construction and the
workbook of implemented modifications. Technical Special Provisions shall not modify the Standard
Specifications and implemented modifications in any way. The COUNTY to provide all front end
contract documents.

Field Reviews: The CONSULTANT shall make a reasonable number trips to the project site as required
to obtain necessary data for all elements of the project.

Technical Meetings: The CONSULTANT shall attend technical meetings necessary to execute the
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Scope of Services of this contract. This includes meetings with COUNTY and/or Agency staff, between
disciplines and subconsultants, such as access management meetings, pavement design meetings, local
governments, progress review meetings (phase review), and miscellaneous meetings including those
involving environmental aspects to be attended by the environmental consultant when it is necessary to
address environmental components. The CONSULTANT shall prepare, and submit to the COUNTY’s
Project Manager for review, the meeting minutes for meetings attended by them. The meeting minutes
are due within five (5) working days of attending the meeting,

Quality Assurance/Quality Control: It is the CONSULTANT'S responsibility to independently and
continually QC their plans and other deliverables. The CONSULTANT should regularly communicate
with the COUNTY's Design Project Manager to discuss and resolve issues or solicit opinions from those
within designated areas of expertise.

The CONSULTANT shall be responsible for the professional quality, technical accuracy and
coordination of all surveys, designs, drawings, specifications and other services furnished by the
CONSULTANT and their subconsultant(s) under this Agreement.

The CONSULTANT shall be responsible for insuring that all work products conform to COUNTY
standards and criteria. This shall be accomplished through an internal Quality Control (QC) process
performed by the CONSULTANT. This QC process shall insure that quality is achieved through
checking, reviewing, and surveillance of work activities by objective and qualified individuals who
were not directly responsible for performing the initial work. '

The CONSULTANT shall, without additional compensation, correct all errors or deficiencies in the
designs, maps, drawings, specifications and/or other products and services.

Independent Peer Review: Independent Peer Review for design Phase Plans document submittals will
be conducted by the by a third party engineering firm (Johnson Engineering, Inc.) under the
CONSULTANT’s umbrella. It shall be a person with experience working on COUNTY construction
projects for the COUNTY. Peer Reviews will be conducted at the Phase 1, II, III and I'V submittals (30,
60, 90 and 100% respectively). Communication between the CONSULTANT and Peer Review Firm
will be handled directly with the County’s Project Manager copied on all correspondence unless
directed otherwise by the COUNTY.

Independent Constructability/Bidability Review will be provided by the project’s CEI Firm (Atkins
Engineering, Inc.) on this project under the COUNTY’s umbrella. It shall be a person with experience
working on COUNTY construction projects for the COUNTY. Constructability/Bidability Reviews will
be conducted at the Phase 11 and I'V submittals (90% and 100% respectively). Communication between
the CONSULTANT and CEI Firm will be handled through the County’s Project Manager unless
directed otherwise by the COUNTY.

Supervision: The CONSULTANT shall supervise all technical design activities.

Coordination: The CONSULTANT shall coordinate with all disciplines of the project to produce a final
set of construction documents.

Final Bid Documents: The CONSULTANT will prepare final plans and specifications in general
accordance with Lee County Standards for bidding purposes. Bid letting will be the responsibility of
the COUNTY.

Project General Tasks

Project General Tasks, described in Sections 3.1 through 3.7 below, represent work efforts that are
applicable to the project as a whole and not to any one or more specific project activity. The work
described in these tasks shall be performed by the CONSULTANT when included in the project scope.
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3.1

3.1.1

3.1.2

3.1.3

3.1.4

3.1.5

3.1.6

3.1.7

3.1.8

3.1.9

3.1.10

Project CN190114LAC Lee County

Public Involvement

Public involvement includes communicating to all interested persons, groups, and government

organizations information regarding the development of the project. The CONSULTANT shall
provide to the COUNTY drafts of all Public Involvement documents (i.e., newsletters, property
owner letters, advertisements, etc.) associated with the following tasks for review and approval.

The COUNTY has indicated the desire to utilize a separate Public Involvement Firm during
construction as part of the COUNTY’s CEI services. The CONSULTANT will coordinate with
the COUNTY’S Public Involvement Firm during the transition from design to construction as

well as provide copies of public involvement documents obtained during the design phase to aid
in the transition.

Community Awareness Plan

The CONSULTANT will prepare a community involvement memo and provide a copy to the
COUNTY for review and comment. A formal Community Awareness Plan (CAP) is not
included but can be provided as an additional service upon request.

Notifications

The CONSULTANT will Develop and distribute project contact cards, develop flyers to
advertise HOA meetings. Communicate & coordinate onsite visits with affected parties, assist
COUNTY staff with media updates and interviews, and respond & record requests/concerns
from public. '

Preparing Mailing Lists

At the beginning of the project, The CONSULTANT shall Develop and maintain mailing and
email addresses of property owners in project area.

Median Modification Letters — N/A

Driveway Modification Letters — N/A

Newsletters

The CONSULTANT shall prepare newsletters for distribution to elected officials, public
officials, property owners along the corridor and other interested parties. The letters will be
sent by the CONSULTANT.

Renderings and Fly-Throughs — N/A

PowerPoint Presentations — N/A

Public Meeting Preparations

The CONSULTANT will secure public meeting site, prepare & mail design public meeting
invites, and prepare public meeting materials such as handouts, sign-in sheets, nametags, etc.

The COUNTY will pay all costs for meeting site rents and insurance.
Public Meeting Attendance and Follow-up
The CONSULTANT shall attend public meeting(s), assist with meeting setup and take down.

The CONSULTANT shall also prepare a summary of the public meeting that includes all
copies of all materials shown or provided at the public meeting. The summary shall also
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include a listing of all written comments made during or after the meeting and responses to
those written comments.

The CONSULTANT will respond to public comments and take design input and prepare
technical memorandum summarizing public involvement.

It is estimated for this project there will be one (1) Public meeting during the design.

CONSULTANT will ensure that Environmental Consultant attends the Public Information
Meeting.

3.1.11 Other Agency Meetings
In addition to scheduled public meetings the CONSULTANT will schedule and attend six (6)
small Home Owners Association (HOA) meetings to discuss the project. This includes project
planning & review and coordination with the project team, and attendance of monthly progress
and CIP meetings. CONSULTANT will ensure that Environmental Consultant attends monthly
and CIP meetings as necessary during the design phase when it is necessary to address
environmental components.

3.1.12 Web Site
Development of a project website along with updates and maintenance will be the responsibility
of the CEI Firm and is not included within this scope of service. Website support services can
be provided as an additional service upon request from the COUNTY.

3.2 Joint Project Agreements
N/A

33 Specifications Package Preparation

The CONSULTANT shall prepare and provide a specifications package in accordance with the
COUNTY’S Standards.

3.4 Contract Maintenance and Project Documentation
Contract maintenance includes project management effort for complete setup and maintenance
of files, electronic folders and documents, developing monthly progress reports and schedule
updates and work effort to execute subconsultant agreements.

3.5 Value Engineering (Multi-Discipline Team) Review — N/A

3.6 Prime Consultant Project Manager Meetings
Includes only the Prime Consultant Project Manager's time for travel and attendance at Activity
Technical Meetings. Staff hours for other personnel attending Activity Technical Meetings are
included in the meeting task for that specific Activity.

3.7 Plans Update

The effort needed for Plans Update services will vary from project to project, depending on
size and complexity of the project, as well as the duration of time spent "on the shelf".

Specific services will be negotiated as necessary as a contract amendment.

3.8 Post Design Services
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3.9

3.10

3.1

3.11.1

3.12

3.13
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Post Design Services may include, but not limited to, plans revisions, requests for additional
information (RFI), shop drawing review, site observations, meetings, construction assistance,
certifications and record drawings. Specific services will be negotiated at a later date as
necessary as a contract amendment.

Post Design Services are not intended for instances of CONSULTANT errors and/or omissions.
Digital Delivery

The CONSULTANT shall deliver final contract plans and documents in digital format. The
final contract plans and documents shall be digitally signed and sealed files delivered to the
COUNTY on acceptable electronic media, as determined by the COUNTY.
Risk Assessment Workshop — N/A
Railroad, Transit and/or Airport Coordination

Coordination with LeeTran.
Aeronautical Evaluation — N/A

Landscape and Existing Vegetation Coordination — N/A

Other Project General Tasks — See Project Common Tasks

4 ROADWAY ANALYSIS

The CONSULTANT shall analyze and document Roadway Tasks in accordance with all applicable
manuals, guidelines, standards, handbooks, procedures, and current design memorandums.
CONSULTANT shall provide the following deliverables (as applicable):

4.1

4.2

4.3

4.4

4.5

Typical Section Package

The CONSULTANT shall provide an approved Typical Section Package prior to the first plans
submittal.

Pavement Type Selection Report — N/A
Pavement Design Package

The CONSULTANT shall provide a Pavement Design Package prior to the Phase II plans
submittal date.

Cross-Slope Correction

The CONSULTANT shall coordinate with the COUNTY to obtain existing cross slope data,
determine roadway limits where cross slope is potentially out of tolerance and determine a
resolution.

Horizontal/Vertical Master Design Files

The CONSULTANT shall design the geometrics using the design standards that are most
appropriate with proper consideration given to the design traffic volumes, design speed,
capacity and levels of service, functional classification, adjacent land use, design consistency
and driver expectancy, pedestrian and bicycle concerns, ADA requirements, access
management and scope of work. The CONSULTANT shall also develop utility conflict
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4.6

4.7

4.8

4.9

4.10

4.11

4.12

4.13

4.14

4.15

4.16

4.17

4.18

4.19
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information to be provided to project Utility Coordinator in the format requested by the
COUNTY.

Access Management

The CONSULTANT shall incorporate access management standards for each project in
coordination with COUNTY staff and the preliminary widening study previously conducted.
The CONSULTANT shall review adopted access management standards and the existing
access conditions (interchange spacing, signalized intersection spacing, median opening
spacing, and connection spacing). Median openings that will be closed, relocated, or
substantially altered shall be shown on plan sheets and submitted with supporting
documentation for review with the first plans submittal.

Roundabout Evaluation — N/A

Roundabout Final Design Analysis - N/A

Cross Section Design Files

The CONSULTANT shall establish and develop cross section design files in accordance with
the COUNTY’s standards.

Temporary Traffic Control Plan (TTCP) Analysis

The CONSULTANT shall develop a safe and effective Traffic Control Plan Concept to ensure
vehicular and pedestrian traffic movement during construction of the proposed improvements.
Level I Traffic Control Plans with General Notes, Phasing Notes, and phasing sections only. No
detailed analysis included. The Traffic Control Concept Plan shall be prepared by a certified
designer who has completed training as required by the COUNTY. Detailed traffic control
plans shall be required of the contractor.

Master TTCP Design Files

Assume Level I TCP w/ notes & typical sections. No detailed phase drawings or cross sections.
Selective Clearing and Grubbing — N/A

Tree Disposition Plans — N/A

Design Variations and Exceptions — N/A

Design Report

The CONSULTANT shall submit to the COUNTY design notes, data, and calculations to
document the design conclusions reached during the development of the contract plans.

Quantities

The CONSULTANT shall develop accurate quantities and the supporting documentation,
including construction days when required.

Cost Opinions
Technical Special Provisions and Modified Special Provisions

Other Roadway Analyses — N/A
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4.20

4.21

4.22

4.23

4.24

4.25

4.26

Project CN190114LAC

Field Reviews

Monitor Existing Structures — N/A
Technical Meetings

Quality Assurance/Quality Control

Independent Peer Review

Lee County

Independent Peer Review will be provided by a third party engineering firm (JEI) at the each
design phase (30, 60, 90, and 100%). Additionally, the COUNTY’s CEI firm will perform
constructability reviews at the 90 and 100% design phases. CONSULTANT coordination time

and third party peer review time is included within Section 3.13.

Supervision

Coordination

5 ROADWAY PLANS

The CONSULTANT shall prepare Roadway, TTCP, Utility Adjustment Sheets, plan sheets, notes, and
details. The plans shall include the following sheets necessary to convey the intent and scope of the
project for the purposes of construction.

5.1

5.2

53

54

5.5

5.6

5.7

5.8

5.9

5.10

511

5.12

5.13

Key Sheet

Summary of Pay Items

Typical Section Sheets

5.3.1 Typical Sections

5.3.2 Typical Section Details
General Notes/Pay Item Notes
Summary of Quantities Sheets
Project Layout

Plan/Profile Sheet

Profile Sheet

Plan Sheet

Special Profile
Back-of-Sidewalk Profile Sheet
Interchange Layout Sheet — N/A

Ramp Terminal Details (Plan View) — N/A
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5.14  Intersection Layout Details

5.15  Special Details

5.16 Cross-Section Pattern Sheet(s) — N/A

517 Roadway Soil Survey Sheet(s)

5.18 Cross Sections

5.19 Temporary Traffic Control Plan Sheets — N/A

5.20 Temporary Traffic Control Cross Section Sheets — N/A

521 Temporary Traffic Control Detail Sheets

522  Utility Adjustment Sheets

5.23  Selective Clearing and Grubbing Sheet(s) — N/A

5.24  Tree Disposition Plan Sheet(s) - N/A

525 Project Network Control Sheet(s)

526 Environmental Detail Sheets

Coordination with Permits/Environmental staff and preparing Dredge & Fill Detail sheets
where applicable.

527  Utility Verification Sheet(s) (SUE Data)

5.28  Quality Assurance/Quality Control

5.29  Supervision
6a DRAINAGE ANALYSIS

The CONSULTANT shall analyze and document Drainage Tasks in accordance with applicable
manuals, guidelines, standards, handbooks, procedures, and current design memorandums.

The CONSULTANT shall be responsible for designing a drainage and stormwater management system.
Design work shall comply with the requirements of the appropriate regulatory agencies and COUNTY.

The CONSULTANT shall coordinate with the appropriate permitting agencies and the COUNTY’s
staff. Activities and submittals shall be coordinated through the COUNTY’s Project Manager.

Submittals will come directly from the CONSULTANT after a cursory review by COUNTY staff. The

work will include the engineering analyses for any or all of the following;:

6a.1

Drainage Map Hydrology

Create a (pre and/or post condition) working drainage basin map to be used in defining the
system hydrology. This map shall incorporate drainage basin boundaries, existing survey
and/or LiDAR and field observations, as necessary, to define the system. Basin delineations

shall also include any existing collection systems in a logical manner to aid in the development

of the hydraulic model. Include coordination hours needed to convey drainage hydrologic
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6a.2

6a.3

6a.4

6a.5

6a.6

6a.7

6a.8

6a.9

6a.10

6a.11

6a.11a

6a.12
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features onto produced drainage maps.

Base Clearance Calculations

Analyze, determine, and document high water elevations per basin which will be used to set
roadway profile grade and roadway materials. Determine surface water elevations at cross
drains, floodplains, outfalls and adjacent stormwater ponds. Determine groundwater elevations
at intervals between the above-mentioned surface waters.

Pond Siting Analysis and Report

Required water quality and attenuation is expected to be provided within the existing LCEC
easements along Littleton Road via linear ponds. Alternative pond siting analysis and reporting
can be provided as an additional service.

Design of Cross Drains

Analyze the hydraulic design and performance of cross drains. Check existing cross drains to
determine if they are structurally sound and can be extended. Document the design as required.
Determine and provide flood data as required.

Design of Ditches

Design roadway conveyance and outfall ditches. This task includes capacity calculations,
longitudinal grade adjustments, flow changes, additional adjustments for ditch convergences,
selection of suitable channel lining, design of side drain pipes, and documentation. (Design of
linear stormwater management facilities in separate task.)

Design of Stormwater Management Facility (Offsite or Infield Pond) — N/A

Design of Stormwater Management Facility (Roadside Treatment Swales and Linear
Ponds)

Design stormwater management facilities to meet requirements for stormwater quality
treatment, attenuation and aesthetics. Develop proposed pond layout (contributing drainage
basin, shape, contours, slopes, volumes, tie-ins, aesthetics, etc.), perform routing, recovery
calculations and design the outlet control structure. Significant coordination with adjacent
property owners is anticipated.

Design of Floodplain Compensation — N/A

Design of Storm Drains

Delineate contributing drainage areas, determine runoff, inlet locations, and spread. Calculate
hydraulic losses (friction, utility conflict and, if necessary, minor losses). Determine design tail
water and, if necessary, outlet scour protection.

Optional Culvert Material

Determine acceptable options for pipe materials using the Culvert Service Life Estimator.
French Drain Systems — N/A.

Existing French Drain Systems— N/A

Drainage Wells— N/A
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6a.13 Drainage Design Documentation Report
Compile drainage design documentation into report format. Include documentation for the
drainage design tasks and associated meetings and decisions.
6a.14 Bridge Hydraulic Report— N/A
6a.15 Temporary Drainage Analysis
If necessary, the CONSULTANT can evaluate and address drainage to adequately drain the
road and maintain existing offsite drainage during construction phases. Specific services will
be negotiated as necessary as a contract amendment.
6a.16 Cost Opinion
6a.17 Technical Special Provisions / Modified Special Provisions
62.18 Hydroplaning Analysis — N/A
6a.19 Existing Permit Analysis
Data gathering including desktop analysis of local, state and federal Drainage permits.
6a.20 Other Drainage Analysis
The CONSULTANT shall prepare application package and necessary support documents for an
Environmental Resource Permit (ERP) submission to South Florida Water Management
District. The CONSULTANT shall attend one pre-application meeting and respond to RAI's
generated by the submission. This item is intended to cover only the drainage aspects of the
ERP permitting. The environmental aspects are covered under Task 8-Environmental Permits in
this scope of services. Drainage Connection Permitting with FDOT to be included in this item.
6a.21 Field Reviews
6a.22 Technical Meetings
6a.23 Environmental Look-Around Meetings — N/A
6a.24 Quality Assurance/Quality Control
6a.25 Independent Peer Review
Independent Peer Review will be provided by a third party engineering firm (JEI) at the each
design phase (30, 60, 90, and 100%). Additionally, the COUNTY’s CEI firm will perform
constructability reviews at the 90 and 100% design phases. CONSULTANT coordination time
and third party peer review time is included within Section 3.13.
6a.26 Supervision
6a.27 Coordination
6b DRAINAGE PLANS

The CONSULTANT shall prepare Drainage plan sheets, notes, and details. The plans shall include the
following sheets necessary to convey the intent and scope of the project for the purposes of
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construction.
6b.1  Drainage Map
6b.2  Bridge Hydraulics Recommendation Sheets - N/A
6b.3 Summary of Drainage Structures
6b.4  Optional Pipe/Culvert Material
6b.5  Drainage Structure Sheet(s)
6b.6  Miscellaneous Drainage Detail Sheets
6b.7  Lateral Ditch Plan/Profile
6b.8  Lateral Ditch Cross Sections
6b.9  Retention/Detention Pond Detail Sheet(s)
6b.10 Retention Pond Cross Sections
6b.11 Erosion Control Plan Sheet(s)
6b.12 SWPPP Sheet(s)
6b.13 Quality Assurance/Quality Control
6b.14 Supervision

7 UTILITIES

The CONSULTANT shall identify utility facilities and secure agreements, utility work schedules, and
plans from the Utility Agency Owners (UAO) ensuring conflicts that exist between utility facilities and
the COUNTY’s construction project are addressed. The CONSULTANT shall confirm utility
negotiations have been completed and that arrangements have been made for utility work to be

undertaken.

7.1 Utility Kickoff Meeting — N/A

7.2 Identify Existing Utility Agency Owner(s)
The CONSULTANT shall identify utilities within and adjacent to the project limits that may be
impacted by the project.

7.3 Make Utility Contacts

First Contact: The CONSULTANT shall send letters and two sets of plans to each utility.
Includes contact by phone for meeting coordination. Request type, size, location, easements,
and cost for relocation if reimbursement is claimed. Request the voltage level for power lines in
the project area. Send UAO requests for reimbursement to COUNTY for a legal opinion.
Include the meeting schedule (if applicable) and the design schedule. Include typical meeting
agenda. If scheduling a meeting, give 4 weeks advance notice.

Second Contact: At a minimum of 4 weeks prior to the meeting, the CONSULTANT shall
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7.5

7.6

7.7

7.8

7.9
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transmit two complete sets of Phase 11 plans and the utility conflict information to each UAO
having facilities located within the project limits.

Third Contact: Identify agreements and assemble packages. The CONSULTANT shall send
agreements, letters, the utility conflict information and two sets of plans to the UAO(s)
including component sets. Include the design schedule.

Not all projects will have all contacts as described above.
Exception Processing - N/A
Preliminary Utility Meeting

The CONSULTANT shall schedule (time and place), notify participants, and conduct a
preliminary utility meeting with UAO(s) having facilities located within the project limits for
the purpose of presenting the project, review the current design schedule, evaluate the utility
information collected, provide follow-up information on compensable property rights from the
COUNTY Attorney Office, and discuss any future design issues that may impact utilities. This
is also an opportunity for the UAO(s) to present proposed facilities. The CONSULTANT shall
keep accurate minutes and distribute a copy to all attendees.

Individual/Field Meetings

The CONSULTANT shall meet with each UAO as necessary, separately or together,
throughout the project design duration to provide guidance in the interpretation of plans, review
changes to the plans and schedules, standard or selective clearing and grubbing work, and assist
in the development of the UAO(s) plans and work schedules. The CONSULTANT is
responsible for motivating the UAO to complete and return the necessary documents after each
Utility Contact or Meeting.

Collect and Review Plans and Data from UAO(s)

The CONSULTANT shall review utility marked plans and data individually as they are
received for content. Ensure information from the UAO (utility type, material and size) is sent
to the designer for inclusion in the plans. Forward requests for utility reimbursement and
supporting documentation to the COUNTY.

Subordination of Easements Coordination - N/A
Utility Design Meeting

The CONSULTANT shall schedule (time and place), notify participants, and conduct a Utility
meeting with affected UAO(s). The CONSULTANT shall be prepared to discuss impacts to
existing trees/vegetation and proposed landscape, drainage, traffic signalization, temporary
traffic control plans (TTCP) (construction phasing), review the current design schedule and
letting date, evaluate the utility information collected, provide follow-up information on
compensable property rights from COUNTY Legal Office, discuss any future design issues that
may impact utilities, etc., to the extent that they may have an effect on existing or proposed
utility facilities with particular emphasis on drainage and TTCP with each UAO. The intent of
this meeting shall be to assist the UAOs in identifying and resolving conflicts between utilities
and proposed construction before completion of the plans, including utility adjustment details.
Also to work with the UAOs to recommend potential resolution between known utility conflicts
with proposed construction plans as may be deemed practical by the UAO. The
CONSULTANT shall keep accurate minutes of meetings and distribute a copy to all attendees
within 3 days. See Task 4.5 (Horizontal/Vertical Master Design File) and Task 4.9 (Cross
Section Design Files) for utility conflict location identification and adjustments.
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Review Utility Markups & Work Schedules and Processing of Schedules & Agreements

The CONSULTANT shall review utility marked up plans and work schedules as they are
received for content and coordinate review with the designer.

Utility Coordination/Follow-up

The CONSULTANT shall provide utility coordination and follow up. This includes follow-up,
interpreting plans, and assisting the UAOs with completion of their work schedules and
agreements. Includes phone calls, face-to-face meetings, etc., to motivate and ensure the
UAO(s) complete and return the required documents in accordance with the project schedule.
Ensure the resolution of known conflicts. The CONSULTANT shall keep accurate minutes of
meetings and distribute a copy to attendees. This task can be applied to phases of the project.

Utility Constructability Review
The CONSULTANT shall review utility schedules against construction contract time, and

phasing for compatibility. See Task 4.5 (Horizontal/Vertical Master Design File) and Task 4.9
(Cross Section Design Files) for utility conflict identification and adjustments.

Additional Utility Services
The CONSULTANT shall provide additional utility services. Additional services will be

determined when the services are required and requested. This item is not usually included in
the scope at the time of negotiation and may be added via contract amendment.

Processing Utility Work by Highway Contractor (UWHC)

UWHC is not anticipated to be a part of this project as the UAO is anticipated to construct the
required relocations with their own contractors. Incorporation of these type of agreements into
the project will be provided as additional services.

Contract Plans to UAO(s)

If requested by the COUNTY, the CONSULTANT shall transmit the contract plans as
processed for letting to the UAO(s). Transmittals to UAO(s) may be by certified mail, return
receipt requested.

Certification/Close-Out

This includes hours for transmitting utility files to the COUNTY and preparation of the Utility
Certification Letter. The CONSULTANT shall confirm to the appropriate COUNTY
representative the following:

Utility negotiations (Full execution of each agreement, approved Utility Work Schedules,
Technical Special Provisions or Modified Special Provisions written, etc.) have been completed
with arrangements made for utility work to be undertaken and completed as required for proper
coordination with the physical construction schedule.

OR

An on-site inspection was made and no utility work will be involved.

OR

Plans were sent to the Utility Companies/Agencies and no utility work is required.

A-26




FINAL Project CN190114LAC Lee County
April 23,2019

7.17  Other Utilities

The CONSULTANT shall provide other utility services. This includes efforts for a utility task
not covered by an existing defined task. Required work will be defined in the scope and
negotiated on a case-by-case basis.

8 ENVIRONMENTAL PERMITS, COMPLIANCE, AND ENVIRONMENTAL CLEARANCES

This scope assumes an Individual Environmental Resource Permit (ERP) from the South
Florida Water Management District (SFWMD) and an Individual Federal Dredge and Fill
Permit from the U.S. Army Corps of Engineers (USACE) will be required for the project based
on anticipated impacts to jurisdictional surface waters and potentially wetlands. Although the
intent is for the widening design to minimize impacts to wetlands and tree removal to the extent
practical, for scoping purposes, it is assumed wetland impacts requiring mitigation will be
needed. If wetland mitigation is required, a cumulative impact assessment will be needed to
provide out of basin mitigation. It is also assumed tree removal will be needed for the project,
so the scope assumes that an acoustic survey for the Florida bonneted bat will also be required.
These tasks are included for budgetary planning purposes, but they will only be performed, if -
required by agency personnel.

8.1 Preliminary Project Research

CONSULTANT will research adjacent permits and available reports to identify any natural
resource protections and/or previously permitted impacts that may affect the permitting of the
Littleton Road widening,.

8.2 Field Work

8.2.1 Pond Site Alternatives

The preliminary engineering report identified one (1) potential pond site may be needed for the
road widening. The report identified property owned by the Lee County School Board as a
potential location for an offsite pond. Preliminary discussions have also included potential
utilization property fronting Littleton Elementary as a potential for supplemental water
management area. It is the intent of the project design to avoid the need for an additional pond
site. Alternative pond siting analysis and reporting can be provided as an additional
service.

8.2.2 Establish Wetland Jurisdictional Lines and Assessments

The limits of existing wetlands/jurisdictional surface waters within the existing/proposed
Littleton Road right-of-way (inclusive of one potential pond site, if needed) will be field
flagged and GPS located for inclusion on the permit drawings, as may be necessary. USACOE
wetland data forms will be completed, as necessary. Functional analyses forms will be
completed for proposed wetlands/surface waters within the project limits utilizing the Uniform
Mitigation Assessment Method (UMAM). CONSULTANT will also map out upland habitat
types/land uses within the alignment based upon the Florida Land Use, Cover and Forms
Classification System (FLUCFCS) (FDOT, 1999).

8.2.3 Species Surveys

a) Initial Listed Species Survey: The CONSULTANT will conduct a separate field review for
listed species that may utilize the habitats within the project corridor, in accordance with
standards set forth by the Florida Fish and Wildlife Conservation Commission (FWC). It is
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important that the species survey be conducted independent of other field work, as the project
vicinity is known to be occupied by burrowing owls and gopher tortoise. The CONSULTANT
shall only be focusing on the potential presence of listed species during this field work to
provide the most accurate representation of listed species issues that may require additional
permitting and/or relocation prior to construction.

Any signs of listed species utilization, such as burrows or nests, will be field flagged and GPS
located and included on the listed species survey map. Snags/cavity trees within the project
corridor will be located during the survey and evaluated with an IBWO peeper camera to
determine potential roosting by bat species. Details of the listed species survey methodology
and results will be provided in a technical memorandum. The technical memorandum will be
incorporated into the Environmental Supplement that accompanies the SFWMD and USACOE
permit applications. The Species Survey does not include species-specific surveys which are
time specific and/or require protocol above and beyond typical FWC guidelines and
methodologies beyond those included herein.

b) Initial FBB Acoustic Survey (If Required): If the snag survey conducted in the previous task
indicates bats may be roosting in the project corridor and/or the agencies require additional
survey for the Florida bonneted bat (FBB), the CONSULTANT will conduct one acoustic
survey for this species, in accordance with U.S. Fish and Wildlife Service (FWS) draft survey
guidelines dated August 2014. The August 2014 FWS draft survey protocols currently require
a minimum of five (5) acoustic detector nights per kilometer (0.6 miles) for linear projects such
as roadways. Up to three (3) Wildlife Acoustics® SM3 or SM4 BAT recorders will be
deployed with microphones placed in a manner to maximize detection of bat calls along the
proposed corridor and one potential pond site. The SM3/SM4 BAT recorder(s) will be
deployed in locations considered most suitable for FBB call detection. The recorders will
operate from sunset to sunrise at each deployment location for a minimum of five (5) nights
when weather conditions are suitable and nighttime temperatures are above 60°F. Data will be
recorded in full spectrum WAV format, converted to Zero Crossing (ZC) for data analysis and
manually screened for species ID and presence of FBB calls. The number of calls attributed to
the FBB will be determined and FBB calls within 90 minutes of sunrise or sunset will be noted.
FBB survey data is valid for 90 days, according to the FWS. This task does not include
coordination or permitting with the FWS should a roost site be located or FBB calls be
identified within 90 minutes of sunrise or sunset. If the FWS requires additional acoustic

_surveys, or deployment of additional acoustic recorders based on initial survey results, a

supplemental task authorization will be negotiated. The final deliverable will be an FBB
acoustic survey report summarizing the results of the surveys.

Agency Verification of Wetland Data

The CONSULTANT shall be responsible for verification of wetland and other surface water
data identified in Section 8.2 and coordinating regulatory agency field reviews, including
finalization of assessments and jurisdictional determinations with applicable agencies.

Complete and Submit Required Permit Applications

Wetland Permit Applications

a) SFWMD: CONSULTANT will prepare an environmental supplement and complete Section
C of the application packet in support of the Environmental Resource Permit (ERP) application.
The environmental supplement will include details on existing site conditions, vegetation
mapping, proposed limits of jurisdiction, direct and secondary wetland impact analysis, review
of potential impacts to wetland dependent species, environmental permit drawings, and
mitigation analyses for wetland impacts. The UMAM scores established in Task 8.2.2 will be
utilized to assess functional loss resulting from the wetland/surface water impacts, as may be
required. If wetland impacts are required by the project that result in the need for wetland
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mitigation, a cumulative impact assessment will be required to address the need for out of basin
mitigation. The CONSULTANT will conduct the Cumulative Impact Assessment, if required,
as an effort to demonstrate providing out of basin mitigation will not result in a net loss of
wetland function within the drainage basin. CONSULTANT will work with the COUNTY and
project engineer to address up to two (2) Requests for Additional Information in order for the
application to be found complete. Permitting is a regulatory function and there is no guarantee
of permit issuance.

b) USACOE: CONSULTANT will prepare and submit a separate application to the USACE
for an Individual Federal Dredge and Fill Permit. The same ERP Environmental Supplement
prepared for the SFWMD application will be utilized, with the addition of an alternative siting
analyses that is required by the USACE. CONSULTANT will work with the USACE to
provide additional information, as may be necessary, for the application to be sent by the
USACE out to Public Notice. CONSULTANT will respond to comments received from the
Public Notice, as directed by USACE staff. It is anticipated the U.S. Fish and Wildlife Service
(FWS) will provide comment on the project’s potential impacts to federally listed species
through the USACE permit process through informal consultation. Should formal consultation
be required, supplemental scope and fee will be needed, as outlined in Task 8.4.2.
CONSULTANT will work with the COUNTY and project engineer to address up to two (2)
requests for additional information (email and/or letter correspondence) for the application to be
found complete. Permitting is a regulatory function and there is no guarantee of permit
issuance.

Species Permit Applications:

a) Informal Consultation: Based on documented occurrences of listed species (particularly
burrowing owls and gopher tortoise) within the project vicinity, it is possible permits may be
required from the Florida Fish and Wildlife Conservation Commission (FWC) and potentially
the FWS to flush burrowing owls from inactive burrows outside of the nesting season and/or
excavate/relocated potentially occupied gopher tortoise burrows. It is not possible to determine
prior to the start of the project the extent of which these permits/fees may be required. Based
on the initial species performed under Task 8.2.3, a memorandum outlining additional wildlife
permitting that may be needed prior to the commencement of construction and associated fees
will be prepared for County personnel. Otherwise standard listed species impacts/mitigation
that may be associated with the project (i.e. potential wood stork foraging impacts) will be
evaluated based upon current FWS methodology and included for review with the SFWMD and
USACE applications for review by the FWC and/or FWS.

It is assumed the project’s potential impacts to listed species will be coordinated through
informal consultation with the State and Federal wildlife agencies through the respective
wetland permitting process. Should formal consultation be required by the agencies, the
alternative scope for formal consultation will be utilized.

b) FWS Formal Consultation (If Required): Although it is not anticipated, should the general
listed species survey document direct utilization/potential take of a federally endangered
species, such as the FBB, the FWS may require formal consultation under Section 7 of the
Endangered Species Act. If formal consultation is required, the CONSULTANT will prepare
the necessary cumulative impact assessment for the given listed species referenced by the FWS
in their request for formal consultation and draft a biological assessment to outline a proposed
mitigation plan to offset habitat impacts and minimize the direct taking of the federally
protected species. The following information is generally required for this level of
consultation and is provided as an effort to demonstrate the type/amount of detailed work that
must be compiled to comply with this elevated level of review:

A list of projects within a 25-mile radius of the project site (based on the Consultation Area of
the species in question) that require a SFWMD permit or Development Order (DO) from the
Southwest Florida Regional Planning Council (RPC). The list must include: (a) projects that
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have received a DO in the last year where construction has begun or has been completed, (b)
projects that have received a DO in the last year where construction has not yet been initiated,
and (c) projects that have been applied for but have not yet received a DO. The location of each
project (Section, Township, and Range), the total size in acres, and if available, the acreages of
land use or cover types onsite (as classified by the FLUCFCS) must be provided in a tabular
form and illustrated in a scaled graphic;

A list of projects within a 25-mile radius of the project site (based on the Consultation Area of
the species in question) that require a county land clearing permit or land use plan approval.
The list must include: (a) projects that have been permitted in the last year where construction
has begun or has been completed, (b) projects that have been permitted but have not yet
initiated construction activities, and (c) projects that have been applied for but have not yet
received a permit. The location of each project (Section, Township, and Range), the total size in
acres, and if available, the acreages of land use or cover types onsite (as classified by the
FLUCFCS) must be provided in a tabular form and illustrated in a scaled graphic;

A list of projects within the last two years, within a 25-mile radius of the project site (based on
the Consultation Area of the species in question) that have been identified by the USACE that
contain only isolated, non-jurisdictional wetlands. The location of each project (Section,
Township, and Range), the total size in acres, and if available, the acreages of land use or cover
types onsite (as classified by the FLUCFCS) must be provided in a tabular form and illustrated
in a scaled graphic;

A list of lands within a 25-mile radius of the project site (based on the Consultation Area of the
species in question) that are currently protected for conservation purposes. For each
conservation area, please include the location (Section, Township, and Range), the total size in
acres, and if available the acreages of land use or cover types onsite (as classified by the
FLUCFCS). The information must be provided in a tabular form and illustrated in a scaled
graphic;

A National Wetlands Inventory map or FLUCFCS map showing the 25-mile radius action area
with the previously referenced items as overlays; and

An analysis of conservation measures included in the project design that will minimize the

adverse effects of the proposed project to the subject listed species habitat. These may include,
but are not limited to, offsite preservation and mitigation activities.

Coordinate and Review Dredge and Fill Sketches (if required)

The CONSULTANT shall review Dredge and Fill Detail sheets to ensure information on the
sketch(es) meet the requirements of the regulatory agencies and are appropriate for
environmental permit application submittal and acquisition. The CONSULATANT will also
provide environmental data/information as needed to support the preparation of the Dredge and

Fill sketches.

8.6  Prepare USCG Permit Application - N/A

8.7  Prepare Water Management District or Local Water Control District Right of Way
Occupancy Permit Application — N/A

8.8  Prepare Coastal Construction Control Line (CCCL) Permit Application— N/A

8.9  Prepare Tree Permit Information N/A

8.10 Compensatory Mitigation Plan
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If impacts cannot be avoided, the CONSULTANT shall identify the mitigation credits required
(if any). Upon concurrence with the agencies, the County will purchase mitigation credits from
a mitigation bank

8.11 Mitigation Coordination and Meetings

Environmental Consultant will participate in up to two (2) Public Meetings, as may be needed,
to represent/discuss environmental components associated with the project. Consultant will
attend meetings with agency personnel during review of the application and attend monthly CIP
meetings at the request of the project engineer, when it is necessary to address environmental
components.

8.12 Other Environmental Permits
Environmental Clearances, Re-evaluations, and Technical Support

8.13  Technical Support to the COUNTY for Environmental Clearances and Re-
evaluations (use when CONSULTANT provides technical support only) - N/A

8.14 Preparation of Environmental Clearances and Re-evaluations (use when
CONSULTANT prepares documents associated with a re-evaluation) — N/A

8.15 Contamination Impact Analysis— N/A
8.16 Asbestos Survey— N/A

8.17 Technical Meetings

8.18 Quality Assurance/Quality Control
8.19  Supervision

8.20 Coordination

9 STRUCTURES - SUMMARY AND MISCELLANEOUS TASKS AND DRAWINGS

The CONSULTANT shall analyze, design, and develop contract documents for structures in accordance
with applicable provisions as defined in Section 2.19, Provisions for Work. Individual tasks identified in
Sections 9 through 18 are defined in the Staff Hour Estimation Handbook and within the provision
defined in Section 2. 20, Provisions for Work. Contract documents shall display economical solutions
for the given conditions.

The CONSULTANT shall provide Design Documentation to the COUNTY with each submittal
consisting of structural design calculations and other supporting documentation developed during the
development of the plans. The design calculations submitted shall adequately address the complete
design of structural elements. These calculations shall be neatly and logically presented on digital media
or, at the COUNTY’s request, on 8 ¥4”x11” paper and sheets shall be numbered. The final design
calculations shall be signed and sealed by a Florida-licensed professional engineer. A cover sheet
indexing the contents of the calculations shall be included and the engineer shall sign and seal that sheet.
Computer programs and parameters used in the design calculations shall include sufficient backup
information to facilitate the review task.

9.1 Key Sheet and Index of Drawings
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9.2 Project Layout— N/A

9.3 General Notes and Bid Item Notes

9.4 Miscellaneous Common Details— N/A

9.5 Incorporate Report of Core Borings

9.6 Standard Plans- Bridges

9.7 Existing Bridge Plans— N/A

9.8 Assemble Plan Summary Boxes and Quantities
9.9 Cost Opinion

9.10  Technical Special Provisions and Modified Special Provisions — N/A
9.11  Field Reviews

9.12  Technical Meetings

9.13  Quality Assurance/Quality Control

9.14 Independent Peer Review — N/A

9.15  Supervision

9.16 Coordination

10 STRUCTURES - BRIDGE DEVELOPMENT REPORT — N/A

11 STRUCTURES - TEMPORARY BRIDGE — N/A

12 STRUCTURES - SHORT SPAN CONCRETE BRIDGE -N/A

The CONSULTANT shall prepare plans for Short Span Concrete Bridge(s) at the location(s) specified
in Section 2.5.

General Layout Design and Plans

12.1  Overall Bridge Final Geometry
12.2  Expansion/Contraction Analysis
12.3  General Plan and Elevation
12.4  Construction Staging — N/A
12.5  Approach Slab Plan and Details

12.6  Miscellaneous Details
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End Bent Design and Plans

12.7 End Bent Geometry

12.8 End Bent Structural Design

12.9  End Bent Plan and Elevation

12.10 End Bent Details

Intermediate Bent Design and Plans

12.11 Bent Geometry— N/A

12,12 Bent Stability Analysis— N/A

12.13 Bent Structural Design— N/A

12.14 Bent Plan and Elevation— N/A
12,15 Bent Details— N/A

Miscellaneous Substructure Design and Plans
12.16 Foundation Layout

Superstructure Design and Plans

12.17 Finish Grade Elevation Calculation
12.18 Finish Grade Elevations
Cast-In-Place Slab Bridges

12.19 Bridge Deck Design

12.20 Superstructure Plan

12.21 Superstructure Sections and Details
Prestressed Slab Unit Bridges

12.22 Prestressed Slab Unit Design— N/A

12.23 Prestressed Slab Unit Layout- N/A

12.24 Prestressed Slab Unit Details and Schedule— N/A

12.25 Deck Topping Reinforcing Layout— N/A
12.26 Superstructure Sections and Details— N/A
Reinforcing Bar Lists

12.27 Preparation of Reinforcing Bar List

A-33

Lee County




FINAL Project CN190114LAC Lee County
April 23,2019

13

14

15

16

17

18

19

Load Rating

12.28 Load Rating — Assume not required.

STRUCTURES - MEDIUM SPAN CONCRETE BRIDGE - N/A

STRUCTURES - STRUCTURAL STEEL BRIDGE- N/A

STRUCTURES - SEGMENTAL CONCRETE BRIDGE- N/A

STRUCTURES - MOVABLE SPAN-N/A

STRUCTURES - RETAINING WALLS- N/A

STRUCTURES - MISCELLANEOUS
The CONSULTANT shall prepare plans for Miscellaneous Structure(s) as specified in Section 2.5.
18.1  Concrete Box Culverts

Conditional assessment and recommendation reports for Yellow Fever Creek and the east
branch of Windmill Canal. Will include cost estimate associated with recommendations.

18.2  Prefabricated Pedestrian Bridge
Pedestrian Bridge: The CONSULTANT will provide design and construction plans for a
pedestrian bridge to cross Yellow Fever Creek north of Littleton Road. The bridge plans will

include specification of a proprietary prefabricated aluminum truss to be designed by others.
The bridge design will include sloped abutments and will not include retaining walls.

SIGNING AND PAVEMENT MARKING ANALYSIS

The CONSULTANT shall analyze and document Signing and Pavement Markings Tasks in accordance

with applicable manuals, guidelines, standards, handbooks, procedures, and current design

memorandums.

19.1  Traffic Data Analysis
The CONSULTANT shall review the approved preliminary engineering report, typical section
package, traffic technical memorandum and proposed geometric design alignment to identify
proposed sign placements and roadway markings. Perform queue analysis.

19.2  No Passing Zone Study - N/A

19.3  Reference and Master Design File

The CONSULTANT shall prepare the Signing & Marking Design file to include necessary
design elements and associated reference files.
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19.4

19.5

19.6

19.7

19.8

19.9

19.10

19.11

19.12

19.13

19.14

19.15

19.16

SIGNING AND PAVEMENT MARKING PLANS

Project CN190114LAC

Multi-Post Sign Support Calculations

Sign Panel Design Analysis

Sign Lighting/Electrical Calculations - N/A

Quantities

Cost Opinion

Technical Special Provisions and Modified Special Provisions - N/A

Other Signing and Pavement Marking Analysis - N/A

Field Reviews

Technical Meetings

Quality Assurance/Quality Control
Independent Peer Review - N/A
Supervision

Coordination

Lee County

The CONSULTANT shall prepare a set of Signing and Pavement Marking Plans in accordance with
applicable manuals, guidelines, standards, handbooks, procedures, and current design memorandums
that includes the following.

20.1

20.2

20.3

20.4

20.5

20.6

20.7

20.8

20.9

20.10

20.11

20.12

Key Sheet

Summary of Pay Items
Tabulation of Quantities
General Notes/Pay Item Notes
Project Layout - N/A

Plan Sheet

Typical Details

Guide S/ign Work Sheet(s)
Traffic Monitoring Site - N/A
Cross Sections - N/A

Special Service Point Details - N/A

Special Details - N/A
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23

20.13 Interim Standards

20.14 Quality Assurance/Quality Control
The CONSULTANT shall be responsible for the professional quality, technical accuracy and
coordination of traffic design drawings, specifications and other services furnished by the

CONSULTANT under this Agreement.

20.15 Supervision

SIGNALIZATION ANALYSIS

CONSULTANT shall mill and restripe west of US41 unless intersections improvements are specifically
requested by the COUNTY as an additional service.

SIGNALIZATION PLANS

CONSULTANT shall mill and restripe west of US41 unless intersections improvements are specifically
requested by the COUNTY as an additional service.

LIGHTING ANALYSIS

The CONSULTANT shall analyze and document Lighting Tasks in accordance with applicable
manuals, guidelines, standards, handbooks, procedures, and current design memorandums.

23.1  Lighting Justification Report — N/A

23.2  Lighting Design Analysis Report (using Visual software)
23.3  Voltage Drop Calculations

23.4  FDEP Coordination and Report— N/A

23.5 Reference and Master Design Files (required to develop statistical zones for analysis and
lighting plans)

23.6  Temporary Lighting— N/A

23.7  Design Documentation

23.8  Quantities

23.9  Cost Opinion

23.10 Technical Special Provisions and Modified Special Provisions
23.11 Other Lighting Analysis— N/A

23.12 Field Reviews

23.13 Technical Meetings (1 maintaining agency and 1 power company)

23.14 Quality Assurance/Quality Control
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23.15 Independent Peer Review— N/A
23,16 Supervision

23.17 Coordination

LIGHTING PLANS

The CONSULTANT shall prepare a set of Lighting Plans in accordance with applicable manuals,
guidelines, standards, handbooks, procedures, and current design memorandums.

24.1

24.2

24.3

24.4

24.5

24.6

24.7

24.8

24.9

24.10

24.11

24.12

2413

24.14

Key Sheet

Summary of Pay Item Sheet Including Designer Interface Quantity Input— N/A
Tabulation of Quantities

General Notes/Pay Item Notes

Pole Data, Legend & Criteria

Service Point Details

Project Layout— N/A

Plan Sheet

Special Details— N/A

Temporary Lighting Data and Details— N/A
Temporary Traffic Control Plan Sheets— N/A
Interim Standards— N/A

Quality Assurance/Quality Control

Supervision

LANDSCAPE ARCHITECTURE ANALYSIS

The CONSULTANT shall analyze and document Landscape Architecture Tasks in accordance with
applicable manuals, guidelines, standards, handbooks, procedures, and current design memorandums.
CONSULTANT shall perform the following tasks (as applicable):

25.1

25.2

Data Collection

Research required to collect data necessary to complete the initial design analysis. Includes
identifying local ordinances and collection of other project data.

Site Inventory and Analysis for Proposed Landscape

Includes identification of opportunities and constraints for the proposed landscape project based
on existing site conditions. Identify available planting areas for nursery landscape material.
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Summary of analysis, if required, is included in conceptual design.
25.3  Planting Design

Conceptual Design: Includes delineation of proposed planting types, scheme development and
preliminary costs and reports. The design shall be submitted with the Phase II plans.

Final Design: Includes identifying the species/type, size, location, spacing, and quality of
plants,

25.4  Irrigation Design

Feasibility Report: Includes analysis of methods, materials and operation costs associated with
proposed irrigation system design.

Conceptual Design: Typically not done in master design file. Includes determination of water
and power sources. Phase II design level.

Final Design: Includes work in master design files. Irrigation Design includes, but is not limited
to, the locations and sizes of pumps, pump stations, mainlines, lateral lines, irrigation heads,
valves, backflow and control devices.

25.5 Hardscape Design— N/A

25.6 Plan Summary Boxes

25.7  Cost Opinions

25.8  Technical Special Provisions and Modified Special Provisions

25.9  Other Landscape Architecture

25.10 Outdoor Advertising— N/A.

25.11 Field Reviews

25.12 Technical Meetings / Public Meetings
Assumes one (1) public meeting and four (4) design review meetings (30, 60, 90, and 100%).
Roafiway Landscape Advisory Committee (RLAC) meetings can be provided as an additional
service.

25.13 Quality Assurance/Quality Control

25.14 Independent Peer Review

25.15 Supervision

25.16 Project Coordination

25.17 Imterdisciplinary Coordination

26 LANDSCAPE ARCHITECTURE PLANS
The CONSULTANT shall prepare a set of Landscape Plans which includes the following.
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26.1 Key Sheet

26.2 Tabulation of Quantities

26.3  General Notes

26.4 Tree and Vegetation Inventory, Protection and Relocation Plans— N/A
26.5  Planting Plans for Linear Roadway Projects

26.6  Planting Plans (Interchanges and Toll Plazas) — N/A
26.7 Planting Details and Notes

26.8 Irrigation Plans for Linear Roadway Project

26.9  Irrigation Plans for Interchange and Toll Plazas— N/A
26.10 Irrigation Details and Notes

26.11 Hardscape Plans— N/A

26.12 Hardscape Details and Notes— N/A

26.13 Landscape Maintenance Plan— N/A

26.14 Cost Opinion

26.15 Quality Assurance/Quality Control

26.16 Supervision

27 SURVEY

The CONSULTANT shall perform the following survey tasks in accordance with all applicable statutes,
manuals, guidelines, standards, procedures, and current design memoranda. All horizontal control to be
in NADS3 (2011 adjustment). Vertical control shall be in the North American Vertical Datum of 1988
(NAVDSS).

27.1  Horizontal Project Control (HPC)
Establish or recover HPC, for establishing horizontal control on the Florida State Plane

Coordinate System. Includes analysis and processing of all field collected data, and preparation
of forms.

27.2  Vertical Project Control (VPC)

Establish or recover VPC, for establishing vertical control on datum approved by Lee County.
Includes analysis and processing of all field collected data, and preparation of forms.

27.3  Alignment and/or Existing Right of Way (R/W) Lines

Prepare Boundary Survey of the Line/Area of Construction, Right-of-Way Map, Survey Maps
of Acquisition Parcels and Legal Descriptions of Acquisition Parcels as required for this project
in accordance with all applicable COUNTY directives, and Florida Statutes. All maps, surveys
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and legal descriptions will be prepared under the direction of a licensed Florida Professional
Surveyor and Mapper (PSM) to a size, configuration and format specified by the COUNTY,
and will be designed to provide a high degree of uniformity and maximum readability.

Terrestrial Laser Scan Target Points (budget and time included in 27.1 & 27.2)

Place, locate, and maintain required laser scanning control. Includes analysis and processing of
all field collected data, existing maps, and/or reports. Placement of the control will be at the
discretion of the surveying and mapping firm.

Reference Points

Reference Horizontal Project Network Control (HPNC) points, project alignment, vertical
control points, section, ¥ section, center of section corners and General Land Office (G.L.O.)
corners as required. Project control will be referenced to project alignment but alignment will
not be monumented in the field.

Topography/Digital Terrain Model (DTM) (3D)

Locate all above ground features and improvements for the limits of the project by collecting
the required data for the purpose of creating a DTM with sufficient density. Shoot all break
lines, high and low points extending 25 feet outside of each right-of-way. Acquire cross-
sectional data at approximately 50-foot intervals. Effort includes field edits, analysis and
processing of all field collected data, existing maps, and/or reports.

Planimetric (2D) (budget included in 27.6)

Locate all above ground features and improvements. Deliver in appropriate electronic format as
requested by COUNTY. Effort includes field edits, analysis and processing of all field collected
data, existing maps, and/or reports.

Roadway Cross Sections (budget included in 27.6)

Perform cross sections or profiles. May include analysis and processing of field-collected data
for comparison with DTM.

Side Street Surveys (budget included in 27.6)

Survey side streets and entrance drives 50 feet beyond the right-of-way. Project begins at the
centerline of Corbett Road and terminates at the centerline of U.S. 41.

Underground Utilities

There are approximately ten (10) known UAO within this project. Designation includes 2-
dimensional collection of existing utilities. STREAM EM technology will also be utilized to
help identify any unknown utilities within drivable areas of the project corridor. Location
includes non-destructive excavation (test holes) to determine size, type and location of existing
utility, as necessary for final 3-dimensional verification at forty (40) locations as specified by
the engineer. Survey includes collection of data on points as needed for designates and locates.
Includes assembling available utility information, requesting dig tickets, analysis and
processing of all field collected data, field test hole data sheets and delivery of all appropriate
electronic files. The survey of underground utilities will include up to ten (10) individual
underground utility lines.

Outfall Survey (budget included in 27.12)

Locate all above ground features and improvements for project limits by collecting the required
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data for the purpose of a DTM. Survey with sufficient density of shots. Shoot all break lines,
high and low points. Includes field edits, analysis and processing of all field collected data,
existing maps, and/or reports.

Drainage Survey

Locate underground data (XYZ, pipe size, type, condition and flow line) that relates to above
ground data. Includes field edits, analysis and processing of field collected data, existing maps,
and/or reports.

Bridge Survey (Minor/Major) — N/A

Channel Survey— N/A

Pond Site Survey— N/A

Mitigation Survey— N/A

Jurisdiction Line Survey— N/A

Geotechnical Support— N/A

Sectional/Grant Survey— N/A

Subdivision Location

Survey all existing recorded subdivision/condominium boundaries, tracts, units, phases, blocks,
street R/W lines, common areas. Includes analysis and processing of all field collected data
and/or reports. If unrecorded subdivision is on file in the public records of the subject county,
tie existing monumentation of the beginning and end of unrecorded subdivision.

Maintained R/'W

As required for section 27.3

Boundary Survey— N/A

Water Boundary Survey— N/A

Right of Way Staking, Parcel / Right of Way Line— N/A

Right of Way Monumentation— N/A

Line Cutting (budget included in 27.6) — N/A

Work Zone Safety

Provide work zone as required by COUNTY standards.

Miscellaneous Surveys

Provide up to 16 sketch and descriptions for eight (8) parcel acquisitions. Two for each of the
eight (8) parcels.

Supplemental Surveys
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Provide cross-sectional information for Yellow Fever and Windmill creeks. Collect data
up and down stream at 50, 100 and 500 beyond the bridge structure.

Provide as-built data of the completed roundabout at Corbett Road. This includes the
field effort of additional survey control and processing.

Provide additional design survey information along U.S. 41, 800 feet north and south of
the Littleton Road intersection. This task is to provide above ground survey design data
and does not include subsurface utilities or right-of-way map production.

Document Research

Perform research of documentation to support field and office efforts.
Field Review

Perform verification of the field conditions as related to the collected survey data.
Technical Meetings

Attend meetings as required (up to four meetings).

Quality Assurance/Quality Control (QA/QC)

As required.

Supervision

As required.

Coordination

As required.

PHOTOGRAMMETRY - N/A

MAPPING - N/A

TERRESTRIAL MOBILE LiDAR - N/A

ARCHITECTURE DEVELOPMENT- N/A

NOISE BARRIERS IMPACT DESIGN ASSESSMENT IN THE DESIGN PHASE- N/A

INTELLIGENT TRANSPORTATION SYSTEMS ANALYSIS- N/A

INTELLIGENT TRANSPORTATION SYSTEMS PLANS- N/A
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35 GEOTECHNICAL

The CONSULTANT shall, for each project, be responsible for a complete geotechnical investigation.
All work performed by the CONSULTANT shall be in accordance with COUNTY standards.

The investigation plan shall include, but not be limited to, the proposed boring locations and depths, and
all existing geotechnical information from available sources to generally describe the surface and
subsurface conditions of the project site. Additional meetings may be required to plan any additional
field efforts, review plans, resolve plans/report comments, resolve responses to comments, and/or any
other meetings necessary to facilitate the project.

The CONSULTANT shall notify the COUNTY in adequate time to schedule a representative to attend
all related meetings and field activities.

Roadway

35.1

35.2

35.3

35.4

35.5

35.6

358.7

35.8

35.9

Document Collection and Review

CONSULTANT will review printed literature including topographic maps, county agricultural
maps, aerial photography (including historic photos), ground water resources, geology bulletins,
potentiometric maps, pile driving records, historic construction records and other geotechnical
related resources. Prior to field reconnaissance, CONSULTANT shall review U.S.G.S., S.C.S.
and potentiometric maps, and identify areas with problematic soil and groundwater conditions.

The CONSULTANT shall be responsible for coordination of geotechnical related field work
activities.

All laboratory testing and classification will be performed in accordance with applicable
COUNTY standards, ASTM Standards or AASHTO Standards, unless otherwise specified in
the Agreement. CONSULTANT shall perform the following tasks (as applicable):

Develop Detailed Boring Location Plan

Stake Borings/Utility Clearance

Stake borings and obtain utility clearance.

Muck Probing — N/A

Coordinate and Develop MOT Plans for Field Investigation

Coordinate and develop Temporary Maintenance of Traffic (MOT). All work zone traffic
control will be performed in accordance with the COUNTY’s Standard Plans Index 102 series.

Drilling Access Permits

Obtain all State, County, City, and Water Management District permits for performing
geotechnical borings, as needed.

Property Clearances - N/A
Groundwater Monitoring - N/A
LBR / Resilient Modulus Sampling

Collect appropriate samples for Limerock Bearing Ratio (LBR) testing.
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Coordination of Field Work

Coordinate field work required to provide geotechnical data for the project.
Soil and Rock Classification - Roadway

Refine soil profiles recorded in the field, based on results of laboratory testing.
Design LBR

Determine design LBR values from the 90% and mean methods when LBR testing is required
by the COUNTY.

Laboratory Data

Tabulate laboratory test results for inclusion in the geotechnical report, the report of tests sheet
(Roadway Soil Survey Sheet), and for any necessary calculations and analyses.

Seasonal High Water Table

Review the encountered ground water levels and estimate seasonal high ground water levels.
Parameters for Water Retention Areas

Calculate parameters for water retention areas, exfiltration trenches, and/or swales.

Delineate Limits of Unsuitable Material - N/A

Electronic Files for Cross-Sections - N/A

Embankment Settlement and Stability - N/A

Monitor Existing Structures - N/A

Stormwater Volume Recovery and/or Background Seepage Analysis - N/A

Geotechnical Recommendations

Provide geotechnical recommendations regarding the proposed roadway construction project
including the following: description of the site/alignment, design recommendations and
discussion of any special considerations (i.e. removal of unsuitable material, consolidation of
weak soils, estimated settlement time/amount, groundwater control, high groundwater
conditions relative to pavement base, etc.). Evaluate and recommend types of geosynthetics and
properties for various applications, as required.

Pavement Condition Survey and Pavement Evaluation Report

Submit a pavement evaluation report in general accordance with Section 3.2 of the Materials
Manual: Flexible Pavement Coring and Evaluation.

Preliminary Roadway Report — N/A
Final Réport

The Final Roadway Report shall include the following:
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Copies of U.S.G.S. and S.C.S. maps with project limits shown.

A report of tests sheet that summarizes the laboratory test results, the soil stratification (i.e. soils
grouped into layers of similar materials) and construction recommendations relative to
Standard Plans Indices 120-001 and 120-002.

The results of all tasks discussed in all previous sections regarding data interpretation and
analysis.

An appendix that contains stratified soil boring profiles, laboratory test data sheets, sample
embankment settlement and stability calculations, design LBR calculation/graphs, and
other pertinent calculations.

The CONSULTANT will respond in writing to any changes and/or comments from the
COUNTY and submit any responses and revised reports.

35.25 Auger Boring Drafting

Draft auger borings as required for the project.
35.26 SPT Boring Drafting

Draft SPT borings as required for the project.
Structures

The CONSULTANT shall be responsible for coordination of geotechnical related fieldwork

activities. The CONSULTANT shall retain all samples until acceptance of final Design plans.

Rock cores shall be retained as directed in writing by the COUNTY.

CONSULTANT shall perform specialized field-testing as required by needs of project and as

directed in writing by the COUNTY.

All laboratory testing and classification will be performed in accordance with applicable

COUNTY standards, ASTM Standards or AASHTO Standards, unless otherwise specified in

the Agreement.

The staff hour tasks for high embankment fills and structural foundations for bridges, box

culverts, walls, high-mast lighting, overhead signs, mast arm signals, strain poles, buildings,

and other structures include the following:
35.27 Develop Detailed Boring Location Plan

Develop a detailed boring location plan. Meet with COUNTY Project Manager for boring plan

approval. If the drilling program expects to encounter artesian conditions, the CONSULTANT

shall submit a methodology(s) for plugging the borehole to the COUNTY for approval prior to
commencing with the boring program.

35.28 Stake Borings/Utility Clearance
Stake borings and obtain utility clearance.

35.29 Coordinate and Develop MOT Plans for Field Investigation
Coordinate and develop MOT plan. All work zone traffic control will be performed in
accordance with the FDOT Standard Plans Index 102 series.

35.30 Drilling Access Permits

Obtain all State, County, City, and Water Management District permits for performing
geotechnical borings, as needed.
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Property Clearances

Notify property tenants in person of drilling and field activities, if applicable. Written

notification to property owners/tenants is the responsibility of the COUNTY’s Project Manager.

Collection of Corrosion Samples

Collect corrosion samples for determination of environmental classifications.

Coordination of Field Work

Coordinate all field work required to provide geotechnical data for the project.

Soil and Rock Classification - Structures

Soil profiles recorded in the field should be refined based on the results of laboratory testing.
Tabulation of Laboratory Data

Laboratory test results should be tabulated for inclusion in the geotechnical report and for the
necessary calculations and analyses.

Estimate Design Groundwater Level for Structures

Review encountered groundwater levels, estimate seasonal high groundwater levels, and
evaluate groundwater levels for structure design.

Selection of Foundation Alternatives (BDR)
Evaluation and selection of foundation alternative, including the following:

Spread footings
Prestressed concrete piling - various sizes

Foundation analyses shall be performed using approved COUNTY methods. Assist in selection

of the most economical, feasible foundation alternative.
Detailed Analysis of Selected Foundation Alternate(s) - N/A

Bridge Construction and Testing Recommendations - N/A
Lateral Load Analysis (Optional)

Provide FB MultiPier parameters for lateral analysis.

Walls - N/A

Sheet Pile Wall Analysis (Optional) - N/A

Design Soil Parameters for Signs, Signals, High Mast Lights, and Strain Poles and
Geotechnical Recommendations - N/A

Box Culvert Analysis - N/A
Preliminary Report - BDR - N/A

Final Report - Bridge and Associated Walls
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The final structures report will be combined with final report as noted in 35.24 and shall include
the following;:

Copies of U.S.G.S. and S.C.S. maps with project limits shown.

Summary of structure background data, S.C.S., U.S.G.S., geologic and potentiometric data.

The results of all tasks discussed in all previous sections regarding data interpretation and
analysis.

Recommendations for foundation installation, or other site preparation soils-related construction
considerations with plan sheets as necessary.

Any special provisions required for construction that are not addressed in the COUNTY’s
Standard specification.

An Appendix which includes SPT and CPT boring/sounding profiles, data from any specialized
field tests, engineering analysis, notes/sample calculations, sheets showing ultimate
bearing capacity curves versus elevation for piles and drilled shafts, a complete FHWA
check list, pile driving records (if available), and any other pertinent information.

Final Reports - Signs, Signals, Box Culvert, Walls, and High Mast Lights - N/A

SPT Boring Drafting

Prepare a complete set of drawings to include all SPT borings, auger borings and other pertinent
soils information in the plans. Include these drawings in the Final Geotechnical Report. Draft
borings, location map, S.C.S. map and U.S.D.A. map as directed by the COUNTY. Soil
symbols must be consistent with those presented in the latest Florida Department of
Transportation Soils and Foundations Handbook.

Other Geotechnical - N/A

Technical Special Provisions and Modified Special Provisions - N/A

Field Reviews - N/A

Technical Meetings

Quality Assurance/Quality Control

Supervision

Coordination

3D MODELING - N/A

PROJECT REQUIREMENTS

37.1

37.2

Liaison Office

The COUNTY and the CONSULTANT will designate a Project Manager who shall be the
representative of their respective organizations for the Project. While it is expected the
CONSULTANT shall seek and receive advice from various state, regional, and local agencies,
the final direction on all matters of this project remain with the COUNTY Project Manager.

Key Personnel

The CONSULTANT’s work shall be performed and directed by the key personnel identified in
the proposal presentations by the CONSULTANT. Any changes in the indicated personnel shall
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be subject to review and approval by COUNTY.
37.3  Progress Reporting

The CONSULTANT shall meet with the COUNTY as required and shall provide a written
monthly progress report with approved schedule and schedule status.

374  Correspondence

Copies of all written correspondence between the CONSULTANT and any party pertaining
specifically to this contract shall be provided to the COUNTY for their records within one (1)
week of the receipt or mailing of said correspondence.

37.5 Professional Endorsement

The CONSULTANT shall have a Licensed Professional Engineer in the State of Florida sign
and seal all reports, documents, Technical Special Provisions and Modified Special Provisions,
and plans as required by COUNTY standards.

37.6 Computer Automation
The project will be developed utilizing Computer Aided Drafting and Design (CADD) systems.
37.7  Coordination with Other Consultants

The CONSULTANT is to coordinate his work with any and all adjacent and integral
consultants so as to effect complete and homogenous plans and specifications for the project(s)
described herein.

37.8 Optional Services

At the COUNTY’s option, the CONSULTANT may be requested to provide optional services.
The fee for these services shall be negotiated in accordance with the terms detailed in Exhibit B,
Compensation and Method of Payment, for a fair, competitive and reasonable cost, considering
the scope and complexity of the project(s). Additional services may be authorized by Letter of
Authorization or supplemental amendment.

INVOICING LIMITS

Payment for the work accomplished shall be in accordance with Exhibit B of this Agreement.
Invoices shall be submitted to the COUNTY, in a format prescribed by the COUNTY. The
COUNTY Project Manager and the CONSULTANT shall monitor the cumulative invoiced
billings to ensure the reasonableness of the billings compared to the project schedule and the
work accomplished and accepted by the COUNTY.

The CONSULTANT shall provide a list of key events and the associated total percentage of
work considered to be complete at each event. This list shall be used to control invoicing.
Payments will not be made that exceed the percentage of work for any event until those events
have actually occurred and the results are acceptable to the COUNTY. The CONSULTANT
shall provide man hour totals as backup with each monthly invoice.
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COMPENSATION AND METHOD OF PAYMENT

EXHIBIT B

CN190114LAC DESIGN — LITTLETON ROAD WIDENING FROM CORBETT RD TO US 41

Section 1.

BASIC SERVICES/TASK(S)

The COUNTY shall compensate the CONSULTANT for providing and performing the Task(s) set forth

and enumerated in EXHIBIT "A", entitled "SCOPE OF PROFESSIONAL SERVICES", as follows:

NOTE: A Lump Sum (L.S.) or Not-to-Exceed (N.T.E.) amount of compensation to be paid the
CONSULTANT should be established and set forth below for each task or sub-task described
and authorized in Exhibit "A". In accordance with Agreement Article 5.03(2) "Method of

Payment", tasks to be paid on a Work-in-Progress payment basis should be identified (WIPP).

Indicate
Task Amount of Basis of If Applicable
Number Task Title Compensation Compensation | Indicate
LS or NTE (W.LP.P.)
3 Project Common and General Tasks $253,853.51 NTE W.I.P.P. shall
4/5 ) be applicable
Roadway Analysis & Plans $235,875.00 NTE to all tasks
6a/6b Drainage Analysis & Plans $237,435.00 NTE
7 Utilities . $46,780.00 NTE
8 Env. Permits, Compliance & Clearances $159,635.00 NTE
9/12/18 Structures-Summary, Misc Tasks, Drawings $ 49,620.00 NTE
Short Span Concrete Bridge
Misc Structures
19/20 Signing & Pavement Marking Analysis & $ 59,930.00 NTE
Plans
23/24 Lighting Analysis & Plans $ 19,740.00 NTE
25126 Landscape Architecture Analysis & Plans $24,240.80 NTE
27 Survey — Field and Office Support $181,150.00 NTE
35 Geotechnical $ 16,870.00 NTE
Expenses $19,719.78 NTE
TOTAL $1,304,849.09 NTE
(Unless list is continued on next page)
CMO0:033
09/25/01
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EXHIBIT B (Continued)

Section 2. ADDITIONAL SERVICES

The COUNTY shall compensate the CONSULTANT for such ADDITIONAL SERVICES as are
requested and authorized in writing for such amounts or on such a basis as may be mutually agreed to in writing
by both parties to this Agreement. The basis and/or amount of compensation to be paid the CONSULTANT
for ADDITIONAL SERVICES requested and authorized in writing by the COUNTY shall be as set forth in

Article 3.8 of this Agreement.

Should it be mutually agreed to base compensation for ADDITIONAL SERVICES on an hourly rate
charge basis for each involved professional and technical employee's wage rate classification, the applicable
hourly rates to be charged are as set forth and contained in ATTACHMENT NO. 1 entitled "CONSULTANT'S

PERSONNEL HOURLY RATE SCHEDULE".

Section 3. REIMBURSABLE EXPENSES AND COSTS

When the CONSULTANT'S compensation and method of payment is based on an hourly rate for
professional and/or technical personnel, the CONSULTANT shall, in addition to such hourly rates as are set
forth in Attachment No. 1 hereto, be entitled to reimbursement of out-of-pocket, non-personnel expenses and
costs as set forth in ATTACHMENT NO. 2 entitled "NON-PERSONNEL REIMBURSABLE EXPENSES

AND COSTS",

CMO:033
09/25/01
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ATTACHMENT NO. 1 TO EXHIBIT B
CONSULTANT'S PERSONNEL HOURLY RATE SCHEDULE ***

CN190114LAC DESIGN — LITTLETON ROAD WIDENING FROM CORBETT RD TO US 41

DAVID DOUGLAS ASSOCIATES, INC., __
(A separate Attachment No. 1 should be included for each Sub-Consultant)

(1) Project Position or Classification

(Function to be Performed) (2) Hourly Rate To Be Charged

Project Director $230.00
Sr. Project Manager $185.00
Sr. Engineer 11 $170.00
St. Planner 11 $140.00
Sr. Designer II $140.00
Design Engineer $130.00
Field Inspector II $110.00
Administrative II $90.00

CADD Technician $85.00

Administrative $65.00

*NOTE: A separate personnel hourly rate schedule should also be attached for each Sub-Consultant listed in Exhibit "D".

CMO:033
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ATTACHMENT NO. 2 TO EXHIBIT B

NON-PERSONNEL REIMBURSABLE EXPENSES AND COSTS

CN190114LAC DESIGN — LITTLETON ROAD WIDENING FROM CORBETT RD TO US 41

DAVID DOUGLAS ASSOCIATES, INC. __

(A separate Attachment No. 2 should be included for each Sub-Consultant)

ITEM BASIS OF CHARGE
Telephone (Long Distance) Actual Cost
Postage and Shipping Actual Cost
Commercial Air Travel Actual Cost (Coach)
Vehicle Travel Allowance (or) $0.58/Mile
(Or Current IRS Rate)
Vehicle Rental/Gas Actual Cost
Lodging (Per Person) Actual Cost
Tolls Actual Cost
Meals: Breakfast $13.00
Lunch $15.00
Dinner $26.00
In accordance with the GSA M&IE schedule for Travel utilizing the “Fort
Myers, Florida” rates
Reproduction (Photocopy) 8 %2” x 11” BW/Color $0.25/$2.50 Per Page
8 14” x 14” BW/Color $0.50/%$3.00 Per Page

11”7 x 177 BW/Color

$1.25/$4.00 Per Page

24” x 36” BW/Color

$3.00/$20.00 Per Page

Reproduction (Blue/White Prints) $0.20/Sq. Ft.
Printing/Binding Actual Cost
Mylar Sheets Actual Cost
Photographic Supplies & Services Actual Cost

*List other specific project related reimbursables (i.e. film/developing):

Permit Fees Actual + 10%
Court Testimony of Professional Engineer $295.00/Hr.
Boat & Outboard $250.00/Day
CD/Flashdrive $1.00/ea
Overnite Shipping/Travel Direct + 10%
Qutside Printing Cost Direct + 10%
Bond Actual + 10%

NOTE: Receipts or in-house logs are required for all non-personnel
reimbursable expenses unless exempt (such as meals).

Administrative Services Fee — Applicable only when specifically authorized
by the County, for administering the procurement of special additional
services, equipment, etc. not covered under the costs and/or changes
established in the Agreement. No fees or mark-ups shall be authorized for
reimbursable expenses.

NOTE: N.T.E. indicates Not-To-Exceed
CMO:033
01/01/2010
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ATTACHMENT NO. 1 TO EXHIBIT B
CONSULTANT'S PERSONNEL HOURLY RATE SCHEDULE ***

CN190114LAC DESIGN — LITTLETON ROAD WIDENING FROM CORBETT RD TO US 41

CARDNQO, INC. (LIGHTING)
(A separate Attachment No. 1 should be included for each Sub-Consultant)

(1) Project Position or Classification d
(Function to be Performed) (2) Hourly Rate To Be Charge

Principal $249.00

Sr. Project Manager $186.00

Chief Engineer $201.00

Sr. Engineer $177.00

Project Engineer $150.00

Engineer $120.00

Sr. Designer $117.00

Designer $105.00
*NOTE: A separate personnel hourly rate schedule should also be attached for each Sub-Consultant listed in Exhibit "D".
CMO:033
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ATTACHMENT NO. 2 TO EXHIBIT B

NON-PERSONNEL REIMBURSABLE EXPENSES AND COSTS

CN190114LAC DESIGN — LITTLETON ROAD WIDENING FROM CORBETT RD TO US 41

CARDNO, INC. (LIGHTING)

(A separate Attachment No. 2 should be included for each Sub-Consultant)

ITEM BASIS OF CHARGE
Telephone (Long Distance) Actual Cost
Postage and Shipping Actual Cost
Commercial Air Travel Actual Cost (Coach)
Vehicle Travel Allowance (or) $0.58/Mile
(Or Current IRS Rate)

Vehicle Rental/Gas Actual Cost
Tolls Actual Cost
Lodging (Per Person) Actual Cost
Meals: Breakfast $13.00

Lunch $15.00

Dinner $26.00
In accordance with the GSA M&IE schedule for Travel utilizing the “Fort
Myers, Florida” rates
Reproduction (Photocopy) 81" x 117 $0.15/Page

817 x 14” $0.20/Page
11" x 147 $0.35/Page

Reproduction (Blue/White Prints) $0.20/Sq. Ft.
Printing/Binding Actual Cost
Mylar Sheets Actual Cost
Photographic Supplies & Services Actual Cost

*List other specific project related reimbursables (i.e. film/developing):

NOTE: Receipts or in-house logs are required for all non-personnel
reimbursable expenses unless exempt (such as meals).

Administrative Services Fee — Applicable only when specifically authorized
by the County, for administering the procurement of special additional
services, equipment, etc. not covered under the costs and/or changes
established in the Agreement. No fees or mark-ups shall be authorized for
reimbursable expenses.

NOTE: N.T.E. indicates Not-To-Exceed
CMO:033
01/01/2010

Page 2 of 2




ATTACHMENT NO. 1 TO EXHIBIT B
CONSULTANT'S PERSONNEL HOURLY RATE SCHEDULE ***

CN190114LAC DESIGN — LITTLETON ROAD WIDENING FROM CORBETT RD TO US 41

CARDNO, INC. (STRUCTURAL)
(A separate Attachment No. 1 should be included for each Sub-Consultant)

(1) Project Position or Classification

(Function to be Performed) (2) Hourly Rate To Be Charged

Principal $249.00
Chief Engineer $201.00
Project Manager $162.00
Project Engineer $150.00
Engineer $120.00
Senior Designer $117.00
Engineer Intern $105.00
CADD Technician $90.00

Clerical $80.00

*NOTE: A separate personnel hourly rate schedule should also be attached for each Sub-Consultant listed in Exhibit "D".

CMO:033
09/25/01 Page 1 of 2




ATTACHMENT NO. 2 TO EXHIBIT B

NON-PERSONNEL REIMBURSABLE EXPENSES AND COSTS
CN190114LAC DESIGN — LITTLETON ROAD WIDENING FROM CORBETT RD TO US 41

CARDNO, INC. (STRUCTURAL)
(A separate Attachment No. 2 should be included for each Sub-Consultant)

ITEM BASIS OF CHARGE
Telephone (Long Distance) Actual Cost
Postage and Shipping Actual Cost
Commercial Air Travel Actual Cost (Coach)
Vehicle Travel Allowance (or) $0.58/Mile
(Or Current IRS Rate)

Vehicle Rental/Gas Actual Cost
Tolls Actual Cost
Lodging (Per Person) Actual Cost
Meals: Breakfast $13.00

Lunch $15.00

Dinner $26.00

In accordance with the GSA M&IE schedule for Travel utilizing the “Fort
Myers, Florida” rates

Reproduction (Photocopy) 8 %" x 117 $0.15/Page
8 x 14”7 $0.20/Page
117 x 14”7 $0.35/Page
Reproduction (Blue/White Prints) $0.20/Sq. Ft.
Printing/Binding Actual Cost
Mylar Sheets Actual Cost
Photographic Supplies & Services Actual Cost

¥List other specific project related reimbursables (i.e. film/developing):

NOTE: Receipts or in-house logs are required for all non-personnel
reimbursable expenses unless exempt (such as meals).

Administrative Services Fee — Applicable only when specifically authorized
by the County, for administering the procurement of special additional
services, equipment, etc. not covered under the costs and/or changes
established in the Agreement. No fees or mark-ups shall be authorized for
reimbursable expenses.

NOTE: N.T.E. indicates Not-To-Exceed
CMO:033
01/01/2010

Page 2 of 2



ATTACHMENT NO. 1 TO EXHIBIT B
CONSULTANT'S PERSONNEL HOURLY RATE SCHEDULE ***

CN190114LAC DESIGN — LITTLETON ROAD WIDENING FROM CORBETT RD TO US 41

CARDNO, INC. (SURVEY)
(A separate Attachment No. 1 should be included for each Sub-Consultant)

(1) Project Position or Classification

(Function to be Performed) (2) Hourly Rate To Be Charged

Branch Manager $235.00
Survey Project Manager $125.00
Project Surveyor $105.00
Project UC Manager $225.00
Sr.Utility Coordinator $180.00
Utility Coordinator $150.00
Survey CADD Technician $90.00

Clerical $65.00

*NOTE: A separate personnel hourly rate schedule should also be attached for each Sub-Consultant listed in Exhibit "D".

CMO:033
09/25/01 Page 1 of 2




ATTACHMENT NO. 2 TO EXHIBIT B

NON-PERSONNEL REIMBURSABLE EXPENSES AND COSTS
CN190114LAC DESIGN — LITTLETON ROAD WIDENING FROM CORBETT RD TO US 41

CARDNO, INC. (SURVEY)
(A separate Attachment No. 2 should be included for each Sub-Consultant)

ITEM BASIS OF CHARGE
Telephone (Long Distance) Actual Cost
Postage and Shipping Actual Cost
Commercial Air Travel Actual Cost (Coach)
Vehicle Travel Allowance (or) $0.58/Mile
(Or Current IRS Rate)

Vehicle Rental/Gas Actual Cost
Tolls Actual Cost
Lodging (Per Person) Actual Cost
Meals: Breakfast $13.00

Lunch $15.00

Dinner $26.00

In accordance with the GSA M&IE schedule for Travel utilizing the “Fort
Myers, Florida” rates

Reproduction (Photocopy) 8 12" x 117 $0.15/Page
8" x 14” $0.20/Page
117 x 147 $0.35/Page
Reproduction (Blue/White Prints) $0.20/Sq. Ft.
Printing/Binding Actual Cost
Mylar Sheets Actual Cost
Photographic Supplies & Services . Actual Cost

*List other specific project related reimbursables (i.e. film/developing):

One-Person Robotic Survey Total Station $50.00/hour

STREAM EM $200.00/hour
STREAM C $150.00/hour
Hydrone Autonomous Hydrographic Equipment $125.00/hour

NOTE: Receipts or in-house logs are required for all non-personnel
reimbursable expenses unless exempt (such as meals).

Administrative Services Fee — Applicable only when specitically authorized
by the County, for administering the procurement of special additional
services, equipment, etc. not covered under the costs and/or changes
established in the Agreement. No fees or mark-ups shall be authorized for
reimbursable expenses.

NOTE: N.T.E. indicates Not-To-Exceed
CMO:033
01/01/2010

Page 2 of 2



ATTACHMENT NO. 1 TO EXHIBIT B
CONSULTANT'S PERSONNEL HOURLY RATE SCHEDULE ***

CN190114LAC DESIGN — LITTLETON ROAD WIDENING FROM CORBETT RD TO US 41

CELLA MOLNAR & ASSOCIATES, INC.
(A separate Attachment No. 1 should be included for each Sub-Consultant)

(1) Project Position or Classification

(Function to be Performed) (2) Hourly Rate To Be Charged

Professional $159.81
PIO Project Manager $124.68
Public Information Specialist $95'.l6
Assistant Public Information Specialist $84.45
Technician $90.00
Administrative $45.00

*NOTE: A separate personnel hourly rate schedule should also be attached for each Sub-Consultant listed in Exhibit "D".

CMO:033
09/25/01 Page 1 of 2




ATTACHMENT NO. 2 TO EXHIBIT B

NON-PERSONNEL REIMBURSABLE EXPENSES AND COSTS

CN190114LAC DESIGN — LITTLETON ROAD WIDENING FROM CORBETT RD TO US 41

CELLA MOLNAR & ASSOCIATES, INC.___

(A separate Attachment No. 2 should be included for each Sub-Consultant)

ITEM BASIS OF CHARGE
Telephone (Long Distance) Actual Cost
Postage and Shipping Actual Cost
Commercial Air Travel Actual Cost (Coach)
Vehicle Travel Allowance (or) $0.58/Mile
(Or Current IRS Rate)

Vehicle Rental/Gas Actual Cost
Lodging (Per Person) Actual Cost
Tolls Actual Cost
Meals: Breakfast

Lunch $13.00

Dinner $15.00
In accordance with the GSA M&IE schedule for Travel utilizing the “Fort $26.00
Myers, Florida” rates
Reproduction (Photocopy) 8 %”x 117 $0.15/Page

8 x 147 $0.20/Page
117 x 147 $0.35/Page

Reproduction (Blue/White Prints) $0.20/Sq. Ft.
Printing/Binding Actual Cost
Mylar Sheets Actual Cost
Photographic Supplies & Services Actual Cost
*List other specific project related reimbursables (i.e. film/developing):
Newsletters 117x17” color double sided $2.25ea
Handouts 8§ ¥2” x 11” color double sided $1.80 ea
Display boards Actual Cost
Golf Signs Actual Cost
Equipment Rental Actual Cost
Roll Plot Actual Cost
Legal Ad Actual Cost

NOTE: Receipts or in-house logs are required for all non-personnel
reimbursable expenses unless exempt (such as meals).

Administrative Services Fee — Applicable only when specifically authorized
by the County, for administering the procurement of special additional
services, equipment, etc. not covered under the costs and/or changes
established in the Agreement. No fees or mark-ups shall be authorized for
reimbursable expenses.

NOTE: N.T.E. indicates Not-To-Exceed
CMO:033
01/01/2010

Page 2 of 2




ATTACHMENT NO. 1 TO EXHIBIT B
CONSULTANT'S PERSONNEL HOURLY RATE SCHEDULE ***

CN190114LAC DESIGN — LITTLETON ROAD WIDENING FROM CORBETT RD TO US 41

GFA INTERNATIONAL, INC.
(A separate Attachment No. 1 should be included for each Sub-Consultant)

(1) Project Position or Classification
(Function to be Performed) (2) Hourly Rate To Be Charged

Principal Engineer $150.00

Project Engineer $135.00

Staff Engineer $80.00

lSriller $75.00

Drill Crew $45.00

Clerical $45.00
*NOTE: A separate personnel hourly rate schedule should also be attached for each Sub-Consultant listed in Exhibit "D".
CMO:033

09/25/01 Page 1 of 2




ATTACHMENT NO. 2 TO EXHIBIT B

NON-PERSONNEL REIMBURSABLE EXPENSES AND COSTS

CN190114LAC DESIGN — LITTLETON ROAD WIDENING FROM CORBETT RD TO US 41

GFA INTERNATIONAL, INC,

(A separate Attachment No. 2 should be included for each Sub-Consultant)

ITEM BASIS OF CHARGE
Telephone (Long Distance) Actual Cost
Other Communications Actual Cost
Postage Actual Cost
Shipping Material Actual Cost
Commercial Air Travel Actual Cost (Coach)
Automobile & Truck Travel N.T.E. $0.58/Mile
(Or Current IRS Rate)

Tolls Actual Cost
Lodging (Per Person) Actual Cost
Meals: (Breakfast) $13.00

(Lunch) $15.00

(Dinner) $26.00
In accordance with the GSA M&IE schedule for Travel
utilizing the “Fort Myers, Florida” rates
Reproduction (Photocopy) 8 %" x 117 $0.15/Page

8’ x14” $0.20/Page
11”x 14” $0.35/Page

Reproduction (Blue/White Prints) $0.20/Sq. Ft.
Printing Actual Cost
Binding Actual Cost
Mylar Sheets $1.10/Sg. Ft.
Photographic Supplies & Services Actual Cost
Computers Standard Billing Rate
NOTE: Receipts or in-house logs are required for all
non-personnel reimbursable expenses unless exempt
(such as meals).
Administrative Services Fee — Applicable only when
specifically authorized by the County, for administering
the procurement of special additional services, equipment,
etc. not covered under the costs and/or changes established
in the Agreement. No fees or mark-ups shall be authorized
for reimbursable expenses.

NOTE: N.T.E. indicates Not-To-Exceed
CMO:033
01/01/2010

Page 2 of 2



ATTACHMENT NO. 1 TO EXHIBIT B

CONSULTANT'S PERSONNEL HOURLY RATE SCHEDULE ***

CN190114LAC DESIGN — LITTLETON ROAD WIDENING FROM CORBETT RD TO US 41

JOHNSON ENGINEERING, INC.
(A separate Attachment No. 1 should be included for each Sub-Consultant)

(1) Project Position or Classification
(Function to be Performed)

(2) Hourly Rate To Be Charged

Professional Engineer 7
Professional Engineer 6
Professional Engineer 4
Professional Engineer 3
Professional Engineer 1

Technician 3

$190.00
$170.00
$135.00
$125.00
$100.00
$ 85.00

*NOTE: A separate personnel hourly rate schedule should also be attached for each Sub-Consultant listed in Exhibit "D".

CMO:033
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ATTACHMENT NO. 2 TO EXHIBIT B

NON-PERSONNEL REIMBURSABLE EXPENSES AND COSTS

CN190114LLAC DESIGN — LITTLETON ROAD WIDENING FROM CORBETT RD TO US 41

JOHNSON ENGINEERING, INC.

(A separate Attachment No. 2 should be included for each Sub-Consultant)

ITEM BASIS OF CHARGE
Telephone (Long Distance) Actual Cost
Postage and Shipping Actual Cost
Commercial Air Travel Actual Cost (Coach)
Vehicle Travel Allowance (or) $0.58/Mile
(Or Current IRS Rate)

Vehicle Rental/Gas Actual Cost
Tolls Actual Cost
Lodging (Per Person) Actual Cost
Meals: Breakfast $13.00

Lunch $15.00

Dinner $26.00
In accordance with the GSA M&IE schedule for Travel utilizing the “Fort
Moyers, Florida” rates
Reproduction (Photocopy) 8 2" x 117 $0.15/Page

81" x 147 $0.20/Page
11" x 14” $0.35/Page

Reproduction (Blue/White Prints) $0.20/Sq. Ft.
Printing/Binding Actual Cost
Mylar Sheets Actual Cost
Photographic Supplies & Services Actual Cost
*List other specific project related reimbursables (i.e. film/developing):
KIP Printing $0.28/Sq. Ft.

NOTE: Receipts or in-house logs are required for all non-personnel
reimbursable expenses unless exempt (such as meals).

Administrative Services Fee — Applicable only when specifically authorized
by the County, for administering the procurement of special additional
services, equipment, etc. not covered under the costs and/or changes
established 1n the Agreement. No fees or mark-ups shall be authorized for
reimbursable expenses.

NOTE: N.T.E. indicates Not-To-Exceed
CMO:033
01/01/2010

Page 2 of 2




ATTACHMENT NO. 1 TO EXHIBIT B
CONSULTANT'S PERSONNEL HOURLY RATE SCHEDULE ***

CN190114LAC DESIGN — LITTLETON ROAD WIDENING FROM CORBETT RD TO US 41

URBAN GREEN STUDIO, PLLC
(A separate Attachment No. 1 should be included for each Sub-Consultant)

(1) Project Position or Classification

(Function to be Performed) (2) Hourly Rate To Be Charged

Project Director $100.00
Landscape Architect $125.00
Irrigation Designer $95.00
ACAD Technician $75.00

*NOTE: A separate personnel hourly rate schedule should also be attached for each Sub-Consultant listed in Exhibit "D".

CMO:033
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ATTACHMENT NO. 2 TO EXHIBIT B

NON-PERSONNEL REIMBURSABLE EXPENSES AND COSTS
CN1901141LAC DESIGN — LITTLETON ROAD WIDENING FROM CORBETT RD TO US 41

URBAN GREEN STUDIO, PLLI.C_
(A separate Attachment No. 2 should be included for each Sub-Consultant)

ITEM BASIS OF CHARGE
Telephone (Long Distance) Actual Cost
Postage and Shipping Actual Cost
Commercial Air Travel Actual Cost (Coach)
Vehicle Travel Allowance (or) $0.58/Mile
(Or Current IRS Rate)

Vehicle Rental/Gas Actual Cost
Tolls: Actual Cost
Lodging (Per Person) Actual Cost
Meals: Breakfast $13.00

Lunch $15.00

Dinner $26.00

In accordance with the GSA M&IE schedule for Travel utilizing the “Fort
Myers, Florida” rates ‘

Reproduction (Photocopy) 84" x 117 $0.15/Page
81" x 147 $0.20/Page
17x14” $0.35/Page

Reproduction (Blue/White Prints) $0.20/Sq. Ft.

Printing/Binding Actual Cost

Mylar Sheets Actual Cost

Photographic Supplies & Services Actual Cost

*List other specific project related reimbursables (i.e. film/developing):

NOTE: Receipts or in-house logs are required for all non-personnel
reimbursable expenses unless exempt (such as meals).

Administrative Services Fee — Applicable only when specifically authorized
by the County, for administering the procurement of special additional
services, equipment, etc. not covered under the costs and/or changes
established in the Agreement. No fees or mark-ups shall be authorized for
reimbursable expenses.

NOTE: N.T.E. indicates Not-To-Exceed
CMO:033
01/01/2010
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TIME AND SCHEDULE OF PERFORMANCE

EXHIBIT C

CN190114LAC DESIGN — LITTLETON ROAD WIDENING FROM CORBETT RD TO US 41

This EXHIBIT C establishes times of completion for the various phases and tasks required to provide
and perform the services and work set forth in EXHIBIT "A" of this Agreement. The times and schedule of
performance set forth hereinafter is established pursuant to Article 5.00 of this Agreement.

Number Of Cumulative Number
Phase and/or Calendar Days Of Calendar Days
Task Reference For Completion For Completion
As Enumerated in | NAME OR TITLE Of Each Phase From Date of
EXHIBIT “A” Of Phase and/Task And/or Task Notice to Proceed
Protect Common and General Tasks 750 750
3
4/5 Roadway Analysis & Plans 360 750
6a/6b Drainage Analysis & Plans 360 750
7 Utilities 750 750
8 Env. Permits, Compliance & Clearances 390 750
9/12/18 Structures-Summary, Misc Tasks, Drawings 360 750
Short Span Concrete Bridge
Misc. Structures
19/20 Signing & Pavement Marking Analysis & 360 750
Plans
23724 Lighting Analysis & Plans 360 750
25726 Landscape Architecture Analysis & Plans 360 750
27 Survey — Field and Office Support 375 750
35 Geotechnical 180 750

“This Contract shall remain in effect until one (1) year after construction is complete”

CMO:034
09/25/01
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EXHIBIT D

CONSULTANT'S ASSOCIATED SUB-CONSULTANT(S) AND SUBCONTRACTOR(S)

CN190114LAC DESIGN — LITTLETON ROAD WIDENING FROM CORBETT RD TO US 41

CONSULTANT has identified the following Sub-Consultant(s) and/or SubContractor(s) which may be
engaged to assist the CONSULTANT in providing and performing services and work on this Project:

(If none, enter the word "none" in the space below.)

Service and/or Work Disadvantaged, Minority or
to be Provided or Women Business Enterprise.
Performed Name and Address of Individual or Firm (If Yes, Indicate Type)
Survey Cardno, Inc. Yes | No Type
5670 Zip Dr. X
Fort Myers, FL 33905
Lighting Cardno, Inc. X
3905 Crescent Park Dr.
Riverview, FL. 33578
Structural Cardno, Inc. X

380 Park Place Blvd., Suite 300
Clearwater, FL, 33759

Public Cellar Molnar & Associates, Inc. X WBE
Involvement 1631 Hendry Street

Ft Myers, FL 33901
Geotechnical GFA International, Inc. X

5851 Country Lakes Dr.
Fort Myers, FL. 33905

Environmental Johnson Engineering, Inc. X
2122 Johnson St.
Fort Myers, FL 33901
Landscape Urban Green Studio X WBE
Architecture PO Box 111841
Naples, FL 34108
CMO:035
09/25/01
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EXHIBITE

PROJECT GUIDELINES AND CRITERIA

CN190114LAC DESIGN — LITTLETON ROAD WIDENING FROM CORBETT RD TO US 41

The COUNTY has established the following Guidelines, Criteria, Goals, Objectives,
Constraints, Schedule, Budget and/or Requirements which shall serve as a guide to the
CONSULTANT in performing the professional services and work to be provided pursuant to this
Agreement:

(If none, enter the word "none" in the space below)
Item No. 1

NONE

CMO:036
09/25/01
Page E1 of El1




EXHIBIT F

TRUTH IN NEGOTIATION CERTIFICATE

This Certificate is executed and given by the undersigned as a condition precedent to entering into a
Professional Services Agreement with the Lee County Board of County Commissioners for the
project known as:

Before me, the undersigned authority personally appeared, who having personal knowledge as to the
facts and statements contained herein after being duly sworn, deposes and states under oath that:

1. This Certificate shall be attached to and constitute an integral part of the above said
Professional Services Agreement as provided in Article 3.12.

2. The undersigned hereby certifies that the wage rates and other factual unit costs
supporting the compensation on which this Professional Services Agreement is
established are accurate, complete, and current on the date set forth here-in-above.

3. The truth of statements made herein may be relied upon by the County and the
undersigned is fully advised of the legal effect and obligations imposed upon him by
the execution of this instrument under oath.

Executed on behalf of the Party to the Professional Services Agreement referred to as the
CONSULTANT, doing business as:

o

d

David Do;(gl?s?o"éiates, Inc.

p e
77 [ty

-
o LS S
g 7

BY: Daniel M. Craig, P.E.. PTOE

TITLE: Vice President/Branch Manager

The foregoing instrument was signed and acknowledged before me this 2nd day of May, 2019, by
Daniel M. Craig who has produced Personally Known to Me as identification.

(Print or TypewNJa{Qe) (Type of Identification and Number)
AN ' by
_ A /
; %WW{{}\%W&MW ‘ s
IEIot/ajfy Public 1gflatur3f £™"%.  JanuaryRae Szaro
gl MY COMMISSION # GG81246

S

oF RS

JanuaryRae Szaro
Printed Name of Notary Public

.ZX/Z;Z;Q/ 4/25 2]

Notary Commission Numbet/Expiration

EXPIRES: April 25, 2021

CMO:
00/00/00
Page F1 of F1




EXHIBIT G

INSURANCE

CN190114LAC DESIGN — LITTLETON ROAD WIDENING FROM CORBETT RD TO US 41

Minimwn Insurance Requivements: Risk Management in no way represents that the tnstivance requived is sufficient
or adequate fo protect the Consultant’s or Vendor’s intervest or Habilities. IThe following are the required mrinimums
the Consultant or Fendor must maintain throughout the duration of this Agreemient. The County reserves the right
to request additional decimentation regarding insurvance provided.

A, Commercial General Liability - Coverage shall apply to premises and/or operations, products and completed
operations, independent contractors, and contractual liability exposures with minimum limits of:

$1.000,000 per occusrence

$2,000.000 general aggregate

$1,000,000 products and completed operations
$1.000,000 personal and advertising injury

b. Business Auto Liability - The following Auntomobile Liability will be required and coverage shall apply to all owned,
hired and non-owned vehicles use with nunimwm limits of-

$1,000,000 combined single limit (CSL)

¢. Workers' Compensation - Statutory benefits as defined by Chapter 440, Florida Statutes, encompassing all
operations contemplated by this Agreement to apply to all owners, officers, and employees regardless of the number
of employees. Workers” Compensation exemptions may be accepted with written proof of the State of Florida's
approval of such exemption. Employers’ liability will have minimum limits of:

$500,000 per accident
$3500.000 disease limit
$500,000 disease — policy limit

d. Exrors and Omissiens - Coverage shall include professional liability insurance to cover claims arising out of
negligent acts, errors or omissions of professional advice or other professional services.

$1,000,000 combined single limit of bodily injury and property damage

*The requived minimum it of Hability shoven in a., b., and c. may be provided iu the form of “Excess Insurance”
or “Commercial Umbrella Pelicies,” in which case, a “Following Form Endersement” will be requived on the
“Excess Instirance Policy” or “Commercial Umbrella Policy.”

1. Coverage shall be in place prior to the commencement of any work and throughout the duration of the Agreement. A
certificate of insurance will be provided to the Risk Manager for review and approval. The certificate shall provide
for the following:

a. The certificate holder shall read as follows:

Lee County Board of County Commissioners
P.O. Box 398
Fort Myers, Florida 33902

h. ¥Lee Connty, a political subdivision and Chavter County of the State of Florida, its agents, employees, and public
officials” will be named as an "Additional Insured' on the General Liability policy, including Products and
Completed Operations coverage,




Ver 12.04:2018
Special Requirements:
1. An appropriate "Indemnification” clause shall be made a provision of the Agreement.

2. If applicable, it is the responsibility of the prime consultant to ensure that all subconsultants comply with all
insurance requirements.

3. Place the project name and number in the Description of Operations box.

4. Insurance carriers providing coverage required herein shall be licensed to conduct business in the State of Florida
and shall possess a current A.M. Best’s Financial Strength Rating of B+ Class VII or better.

End of Insurance Guide section|
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CERTIFICATE OF LIABILITY INSURANCE

DATE(MM/DDYYYY)
04/30/2019

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE 1SSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed. If

.
SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on this 5.%
certificate does not confer rights to the certificate holder in lieu of such endorsement(s). §

PRODUCER Ivhiadd B

Aon Risk Services Southwest, Inc. PIIONE - FAX - -

Houston TX OFfice {AC Mo, Exty;  (866) 283-7122 {A. No,); (800) 363-0105 8

5555 san Felipe E-MAIL °

Suite 1500 ADDRESS: I

Houston TX 77056 USA INSURER(S) AFFORDING COVERAGE NAIC #

INSURED ) INSURER A: zurich American Ins Co 16535

pavid Douglas Associates, Inc. INSURERB:  American Guarantee & Liability Ins Co 26247

1821 victoria Avenue

Ft. Myers FL 33901 USA INSURER C:

INSURER D:
INSURER E:
INSURER F:
COVERAGES CERTIFICATE NUMBER: 570076078821 REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS. Limits shown are as requested
INER TYPE OF INSURANCE ADDITSUBH POLICY NUMBER i | (e r EXE LIMITS
A 1 X | COMMERCIAL GENERAL LIABILITY GLO018396103 /20191 EacH OCCURRENCE $1,000,000
: [ DAMAGE TO RENTED
| cLams-maoe OCCUR DR D o) $1,000, 000
X | PerProject Agg $2M MED EXP (Any one person) $10,000
1 PERSONAL & ADV INJURY $1,000,000| &
— 0
| GEN'L AGGREGATE LIMIT APPLIES PER: GENERAL AGGREGATE $10,000,000]
i poLicy ngg; Loc PRODUCTS - COMP/OP AGG $2,000,000 g
OTHER: e
A BAP 0183962-03 06/30/2018/06/30/2019| COMBINED SINGLE LIMIT g
AUTOMOBILE LIABILITY 2 accident) $1,000,000 .
X 1 any AuTO BODILY INJURY ( Per person) §
| owneD i%*}'égULED BODILY INJURY (Per accident) P
L AUTOS ONLY y PROPERTY DAMAGE S
B I et g
@
B | x | umereLLALAB | X | occur AUC018392703 06/30/2018]06/30/2019] EACH OCCURRENCE $5,000,000] ©
| Excess LIAB | cLAMS-MADE AGGREGATE $5,000, 000
oep|  [ReTENTION
A | WORKERS COMPENSATION AND wC018396003 06/30/2018106/30/2019] y | PER STATUTE | IOTH-
EMPLOYERS'® LIABILITY YIN ER
ANY PROPRIETOR / PARTNER / EXECUTIVE E.L. EACHACCIDENT $1,000,000
OFFICER/IMEMBER EXCLUDED? NIA
{Mandatory in NH) E.L, DISEASE-EA EMPLOYEE $1,000,000
if yes, describe under
DESCRIPTION OF OPERATIONS below E.L. DISEASE-POLICY LIMIT $1,000,000

Lee County, a political subdivision and Charter Count
contract, per the applicable endorsement wit

available to Additional Insureds,

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
RE: (CN190114LAC Design-Littleton Road Widening from Corbett Rd to US41.
. 011§ d y of the state of Florida, its agents, employees, and public officials are
included as Additional Insured as required bﬁ written contract, but limited to the operations of the Insured under said

ontrac . respect to the Commercial General Liability, Auto Liability and umbrelia
Liability policy. General Liabi]itg and Auto Liability evidenced herein is Primary and Non-Contributory to other insurance

e to, . ut only to the_extent required by written contract with_the insured. A waiver of

subrogation is granted in favor of Certificate Holder as required by written contract but limited to the operations of the

CERTIFICATE HOLDER

CANCELLATION

Lee County Board of County Commissioners
P.0. Box 398,
Fort Myers, FL 33902 usa

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE THE
EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN ACCORDANCE WITH THE
POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

e Dt Soreioos Fatthicnst Soue

I e T S A ]

ACORD 25 (2016/03)
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AGENCY CUSTOMER ID: 570000051836
LOC#:

ADDITIONAL REMARKS SCHEDULE Page _ of _

AGENCY NAMED INSURED

Aon Risk Services Southwest, Inc. pavid Douglas Associates, Inc.
POLICY NUMBER

See Certificate Number: 570076078821

CARRIER NAIC CODE
See Certificate Number: 570076078821 EFFECTIVE DATE:

ADDITIONAL REMARKS

THIS ADDITIONAL REMARKS FORM IS A SCHEDULE TO ACORD FORM,
FORM NUMBER: ACORD 25 FORM TITLE: Certificate of Liability Insurance

Additional Description of Operations / Locations / Vehic!

Insured under said contract, with respect to the Commercial General Liability, Auto Liability, umbrella
Liability and workers Compensation policy. Excess liability provides Excess of General 1iability, Auto
liability, Professional Liability, Pollution Liability and Employers' liability policies,

General Liability includes Bodily Injury and Property pamage Liability, ongoing-Completed Operations,
Contractual Liability and XCU. Errors and Omissions are included in the Professional Liabi ity Policy.

ACORD’
—"’

ACORD 101 {2008/01) © 2008 ACORD CORPORATION. All rights reserved.
The ACORD name and logo are registered marks of ACORD




Additional Insured — Automatic — Owners, Lessees Or

Contractors

ZURICH’

Policy No.

Eff. Date of Pol.

Exp. Date of Pol.

Eff. Date of End.

Producer No.

Add'l. Prem

Return Prem.

GLO 0183961-03

06/30/2018

06/30/2019

06/30/2018

14340000

Named Insured: Cardno USA, Inc.

Address (including ZIP Code):

10004 Park Meadows Dr, Suite 300

Lone Tree, CO 80124
This endorsement modifies insurance provided under the:

Commercial General Liability Coverage Part

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

A. Section Il - Who Is An Insured is amended to include as an additional insured any person or organization whom you

are required to add as an additional insured on this policy under a written contract or written agreement. Such person
or organization is an additional insured only with respect to liability for "bodily injury", "property damage" or "personal
and advertising injury" caused, in whole or in part, by:

1. Your acts or omissions; or
2. The acts or omissions of those acting on your behalf,

in the performance of your ongoing operations or "your work" as included in the "products-completed operations
hazard", which is the subject of the written contract or'written agreement.

However, the insurance afforded to such additional insured:
1. Only applies to the extent permitted by law; and

2. Wil not be broader than that which you are required by the written contract or written agreement to provide for
such additional insured. :

. With respect to the insurance afforded to these additional insureds, the following additional exclusion applies:
This insurance does not apply-to:

"Bodily injury”, "property damage" or "personal and advertising injury” arising out of the rendering of, or failure to
render, any professional architectural, engineering or surveying services including:

a. The preparing, approving or failing to prepare or approve maps, shop drawings, opinions, reports, surveys,
field orders, change orders or drawings and specifications; or

b. Supervisory, inspection, architectural or engineering activities.

This exclusion applies even if the claims against any insured allege negligence or other wrongdoing in the
supervision, hiring, employment, training or monitoring of others by that insured, if the "occurrence" which caused the
“bodily injury” or "property damage”, or the offense which caused the "personal and advertising injury”, involved the
rendering of or the failure to render any professional architectural, engineering or surveying services.

U-GL-1175-F CW (04/13)
Page 1 of 2
Includes copyrighted material of Insurance Services Office, Inc., with its permission.




C. The following is added to Paragraph 2. Duties In The Event Of Occurrence, Offense, Claim Or Suit of Section IV -
Commercial General Liability Conditions:

The additional insured must see to it that:
1. We are notified as soon as practicable of an "occurrence” or offense that may result in a claim;
2. We receive written notice of a claim or "suit" as soon as practicable; and

3. A request for defense and indemnity of the claim or "suit" will promptly be brought against any policy issued by
another insurer under which the additional insured may be an insured in any capacity. This provision does not
apply to insurance on which the additional insured is a Named Insured if the written contract or written agreement
requires that this coverage be primary and non-contributory.

D. For the purposes of the coverage provided by this endorsement:

1. The following is added to the Other Insurance Condition of Section IV — Commercial General Liability
Conditions:

Primary and Noncontributory insurance

This insurance is primary to and will not seek contribution from any other insurance available to an additional
insured provided that:

a. The additional insured is a Named Insured under such other insurance; and

b. You are required by written contract or written agreement that this insurance be primary and not seek
contribution from any other insurance available to the additional insured.

2. The following paragraph is added to Paragraph 4.b. of the Other Insurance Condition of Section IV — Commercial
General Liability Conditions:

This insurance is excess over:

Any of the other insurance, whether primary, excess, contingent or on any other basis, available to an additional
insured, in which the additional insured on our policy is also covered as an additional insured on another policy
providing coverage for the same "occurrence”, offense, claim or "suit". This provision does not apply to any policy
in which the additional insured is a Named Insured on such other policy and where our policy is required by a
written contract or written agreement to provide coverage to the additional insured on a primary and non-
contributory basis.

E. This endorsement does not apply to an additional insured which has been added to this policy by an endorsement
showing the additional insured in a Schedule of additional insureds, and which endorsement applies specifically to
that identified additional insured. :

F. With respect to the insurance afforded to the additional insureds under this endorsement, the following is added to
Section lll - Limits Of Insurance:

The most we will pay on behalf of the additional insured is the amount of insurance:

1. Required by the written contract or written agreement referenced in Paragraph A. of this endorsement; or
2. Available under the applicable Limits of Insurance shown in the Declarations,

whichever is less.

This endorsement shall not increase the applicable Limits of Insurance shown in the Declarations.

All other terms and conditions of this policy remain unchanged.

U-GL-1175-F CW (04/13)
Page 2 of 2
Includes copyrighted material of Insurance Services Office, Inc., with its permission.




Coverage Extension Endorsement — Liability Only ZURICH

Policy No. Eff. Date of Pol. Exp. Date of Pol. Eff. Date of End. Producer No. Add'l. Prem Return Prem.

BAP 0183962-03 06/30/2018 06/30/2019 06/30/2018 14340000

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

This endorsement modifies insurance provided under the:

Business Auto Coverage Form
Motor Carrier Coverage Form

A. Amended Who Is An Insured

1.

The following is added to the Who Is An Insured Provision in Section Il - Covered Autos Liability Coverage:

The following are also "insureds":

a.

Any "employee” of yours is an "insured" while using a covered "auto" you don't own, hire or borrow for acts
performed within the scope of employment by you. Any “employee” of yours is also an “insured” while
operating an “auto” hired or rented under a contract or agreement in that “employee’s” name, with your
permission, while performing duties related to the conduct of your business.

Anyone volunteering services to you is an "insured" while using a covered "auto" you don't own, hire or
borrow to transport your clients or other persons in activities necessary to your business.

Anyone else who furnishes an "auto" referenced in Paragraphs A.1.a. and A.1.b. in this endorsement.

Where and to the extent permitted by law, any person(s) or organization(s) where required by written contract
or written agreement with you executed prior to any "accident", including those person(s) or organization(s)
directing your work pursuant to such written contract or written agreement with you, provided the "accident”
arises out of operations governed by such contract or agreement and only up to the limits required in the
written contract or written agreement, or the Limits of Insurance shown in the Declarations, whichever is less.

The following is added to the Other Insurance Condition in the Business Auto Coverage Form and the Other
Insurance — Primary and Excess Insurance Provisions Condition in the Motor Carrier Coverage Form:

Coverage for any person(s) or organization(s), where required by written contract or written agreement with you
executed prior to any "accident", will apply on a primary and non-contributory basis and any insurance maintained
by the additional "insured" will apply on an excess basis. However, in no event will this coverage extend beyond
the terms and conditions of the Coverage Form.

B. Amendment - Supplementary Payments

Paragraphs a.(2) and a.(4) of the Coverage Extensions Provision in Section Il - Covered Autos Liability
Coverage are replaced by the following:

(2) Up to $5,000 for the cost of bail bonds (including bonds for related traffic law violations) required because of an
"accident" we cover. We do not have to furnish these bonds.

(4) All reasonable expenses incurred by the "insured” at our request, including actual loss of earnings up to $500 a
day because of time off from work.

U-CA-428-A CW (02-14)
Page 1 0of 3
Includes copyrighted material of Insurance Services Office, Inc., with its permission.




C. Fellow Employee Coverage

The Fellow Employee Exclusion contained in Section Il - Covered Autos Liability Coverage does not apply.
D. Driver Safety Program Liability Coverage

The following is added to the Racing Exclusion in Section Il — Covered Autos Liability Coverage:

This exclusion does not apply to covered "autos" participating in a driver safety program event, such as, but not
limited to, auto or truck rodeos and other auto or truck agility demonstrations.

E. Amended Duties In The Event Of Accident, Claim, Suit Or Loss
Paragraph a. of the Duties In The Event Of Accident, Claim, Suit Or Loss Condition is replaced by the following:

a. Inthe event of "accident", claim, "suit" or "loss", you must give us or our authorized representative prompt notice
of the "accident", claim, "suit" or "loss". However, these duties only apply when the "accident”, claim, "suit" or
“loss" is known to you (if you are an individual), a partner (if you are a partnership), a member (if you are a limited
liability company) or an executive officer or insurance manager (if you are a corporation). The failure of any
agent, servant or employee of the "insured" to notify us of any "accident", claim, "suit" or "loss" shall not invalidate
the insurance afforded by this policy.

Include, as soon as practicable:

(1) How, when and where the "accident" or "loss" occurred and if a claim is made or "suit" is brought, written
notice of the claim or "suit" including, but not limited to, the date and details of such claim or "suit";

(2) The "insured's" name and address; and
(3) To the extent possible, the names and addresses of any injured persons and witnesses.

If you report an "accident", claim, "suit” or "loss" to another insurer when you should have reported to us, your
failure to report to us will not be seen as a violation of these amended duties provided you give us notice as soon
as practicable after the fact of the delay becomes known to you.

F. Waiver of Transfer Of Rights Of Recovery Against Others To Us
The following is added to the Transfer Of Rights Of Recovery Against Others To Us Condition:

This Condition does not apply to the extent required of you by a written contract, executed prior to any "accident" or
"loss", provided that the "accident" or "loss" arises out of operations contemplated by such contract. This waiver only
applies to the person or organization designated in the contract.

G. Unintentional Failure to Disclose Hazards
The following is added to the Concealment, Misrepresentation Or Fraud Condition:
However, we will not deny coverage under this Coverage Form if you unintentionally:
(1) Fail to disclose any hazards existing at the inception date of this Coverage Form; or
(2) Make an error, omission, improper description of "autos” or other misstatement of information.

You must notify us as soon as possible after the discovery of any hazards or kany other information that was not
provided to us prior to the acceptance of this policy.

H. Hired Auto — World Wide Coverage

Paragraph 7a.(5) of the Policy Period, Coverage Territory Condition is replaced by the following:

(5) Anywhere in the world if a covered "auto" is leased, hired, rented or borrowed for a period of 60 days or less,
. Bodily Injury Redefined

The definition of "bodily injury" in the Definitions Section is replaced by the following:

"Bodily injury" means bodily injury, sickness or disease, sustained by a person including death or mental anguish,
resulting from any of these at any time. Mental anguish means any type of mental or emotional illness or disease.

U-CA-428-A CW (02-14)
Page 2 of 3
Includes copyrighted material of Insurance Services Office, Inc., with its permission.,




J. Expected Or Intended Injury

The Expected Or Intended Injury Exclusion in Paragraph B. Exclusions under Section Il — Covered Auto Liability
Coverage is replaced by the following:

Expected Or Intended Injury

"Bodily injury" or "property damage" expected or intended from the standpoint of the "insured”. This exclusion does
not apply to "bodily injury” or "property damage" resulting from the use of reasonable force to protect persons or
property. -

All other terms, conditions, provisions and exclusions of this policy remain the same.

U-CA-428-A CW (02-14)
Page 3 of 3
Includes copyrighted material of Insurance Services Office, Inc., with its permission.




POLICY NUMBER: GLO 0183961-03

COMMERCIAL GENERAL LIABILITY
CG 24 04 0509

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY
AGAINST OTHERS TO US

This endorsement modifies insurance provided under the following:

COMMERCIAL GENERAL LIABILITY COVERAGE PART

PRODUCTS/COMPLETED OPERATIONS LIABILITY COVERAGE PART

SCHEDULE

Name Of Person Or Organization:

ACCIDENT OR LOSS.

ANY PERSON OR ORGANIZATION THAT REQUIRES YOU TO WAIVE YOUR RIGHTS OF RECOVERY, IN A
WRITTEN CONTRACT OR AGREEMENT WITH THE NAMED INSURED THAT IS EXECUTED PRIOR TO THE

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

- The following is added to Paragraph 8. Transfer Of
Rights Of Recovery Against Others To Us of
Section IV — Conditions:

We waive any right of recovery we may have against
the person or organization shown in the Schedule
above because of payments we make for injury or
damage arising out of your ongoing operations or
"your work" done under a contract with that person
or organization and included in the "products-
'completed operations hazard". This waiver applies
only to the person or organization shown in the
Schedule above.

CG 24 04 0509 © Insurance Services Office, Inc., 2008 Page 1 of 1

Wolters Kluwer Financial Services | Uniform Forms™




POLICY NUMBER: BAP 0183962-03 COMMERCIAL AUTO
CA 04441013

i

THIS ENDORSEMENT CHANGES THE POLICY. PLEASE READ IT CAREFULLY.

WAIVER OF TRANSFER OF RIGHTS OF RECOVERY
AGAINST OTHERS TO US (WAIVER OF SUBROGATION)

This endorsement modifies insurance provided under the following:

AUTO DEALERS COVERAGE FORM
BUSINESS AUTO COVERAGE FORM
MOTOR CARRIER COVERAGE FORM

With respect to coverage provided by this endorsement, the provisions of the Coverage Form apply unless
modified by the endorsement.

This endorsement changes the policy effective on the inception date of the policy unless another date is indicated
below.

Named Insured: CARDNO USA, INC.

Endorsement Effective Date: 06/30/2018

SCHEDULE

Name(s) Of Person(s) Or Organization(s):

ALL PERSONS AND / OR ORGANIZATIONS THAT ARE REQUIRED BY WRITEN CONTRACT OR
AGREEMENT WITH THE INSURED, EXECUTED PRIOR TO THE ACCIDENT OR LOSS, THAT WAIVER OF
SUBROGATION BE PROVIDED UNDER THIS POLICY

Information required to complete this Schedule, if not shown above, will be shown in the Declarations.

The Transfer Of Rights Of Recovery Against
Others To Us condition does not apply to the
person(s) or organization(s) shown in the Schedule,
but only to the extent that subrogation is waived prior
to the "accident” or the "loss" under a contract with
that person or organization.

CA 04441013 © Insurance Services Office, Inc., 2011 Page 1 of 1
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WORKERS COMPENSATION AND EMPLOYERS LIABILITY INSURANCE POLICY WC 00 03 13
(Ed. 04-84)

WAIVER OF OUR RIGHT TO RECOVER FROM OTHERS ENDORSEMENT

We have the right to recover our payments from anyone liable for an injury covered by this policy. We will not
enforce our right against the person or organization named in the Schedule. (This agreement applies only to the
extent that you perform work under a written contract that requires you to obtain this agreement from us.)

This agreement shall not operate directly or indirectly to benefit anyone not named in the Schedule.

Schedule

ALL PERSONS AND/OR ORGANIZATIONS THAT ARE REQUIRED BY WRITTEN CONTRACT OR
AGREEMENT WITH THE INSURED, EXECUTED PRIOR TO THE ACCIDENT OR LOSS, THAT WAIVER OF
SUBROGATION BE PROVIDED UNDER THIS POLICY FOR WORK PERFORMED BY YOU FOR THAT
PERSON AND/OR ORGANIZATION

This endorsement changes the policy to which it is attached and is effective on the date issued unless otherwise stated.
(The information below is required only when this endorsement is issued subsequent to preparation of the policy.)

Endorsement Effective 06/30/2018 Policy No.WC0183960-03 Endorsement No.
Insured Cardno USA, Inc. Premium $

Insurance Company Zurich American Insurance Company

WC124 (4-84) Page 1 of 1
WC 00 03 13 Copyright 1983 National Council on Compensation Insurance, Inc. Uniform Forms™
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CERTIFICATE OF LIABILITY INSURANCE

DATE (MM/DDIYYYY)
4/25/2019

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the

certificate holder in lieu of such endorsement(s).

PRODUCER

Private Client Insurance Services
9736 Commerce Centre Ct.

Fort Myers FL 33906

CONTAC "~
NA#E’:\ T Sandy Balzarini

P ONE  Ext): 239-481-1949 FA% Noj: 888-853-7192

E-MAl - -
A%’fz’éss; sbalzarini@pcis-fl.com

PRODUCER
cusTOMER Ip #: DAVE-01

INSURER(S) AFFORDING GOVERAGE NAIC #

INSURED INSURER A : Peleus Insurance Co. 34118
David Douglas & Assoc., Inc. X i
1821 Victoria Avenue INSURERB :
Ft Myers FL 33901 INSURER C ;
INSURER D :
INSURER E ;
INSURER F :

COVERAGES CERTIFICATE

NUMBER: 1183645442

REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY
PERIOD INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT
TO WHICH THIS CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT
TO ALL THE TERMS, EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

INSR ADDLISUBR

POLICY EFF [ POLICY EXP

LTR TYPE OF INSURANCE INSR I wyvD POLICY NUMBER (MM/DD/YYYY) | (MM/DDIYYYY) LIMITS
GENERAL LIABILITY EACH OCCURRENCE $
— , DAMAGE 7O RENTED
COMMERCIAL GENERAL LIABILITY PREMISES (Ea occurrence) | $
! CLAIMS-MADE OCCUR MED EXP (Any one person) $
PERSONAL & ADVINJURY | $
GENERAL AGGREGATE $
GEN'L AGGREGATE LIMIT APPLIES PER: PRODUCTS - COMP/OP AGG | $
POLICY FRO: Loc $
AUTOMOBILE LIABILITY COMBINED SINGLE LIMIT s
F— (Ea accident)
ANY AUTO BODILY INJURY (Per person) | $
ALL OWNED AUTOS BODILY INJURY (Per accident)| $
SCHEDULED AUTOS PROPERTY DAMAGE s
HIRED AUTOS (Per accident)
NON-OWNED AUTOS $
) $
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLAIMS-MADE AGGREGATE $
DEDUCTIBLE $
RETENTION _§ $
WORKERS COMPENSATION WC STATU- l IOTH-
AND EMPLOYERS' LIABILITY YIN TORY LIMITS ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT $
OFFICER/MEMBER EXCLUDED? D NI/A
(Mandatory in NH) E.L. DISEASE - EA EMPLOYEE| $
If yes, describe under
DESCRIPTION OF OPERATIONS below . E.L. DISEASE - POLICY LIMIT | §
A |Professional Liability IAE4197665-1 9/23/2018 /2312019 |Limit 2,000,000
Deductible 10,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (Attach ACORD 101, Additional Remarks Schedule,

CN190114LAC Design-Littleton Road Widening from Corbett Rd to US41,

if more space is required)

CERTIFICATE HOLDER

CANCELLATION

Lee Coungy Board of County Commisioners

P.O. Box 398
Fort Myers FL 33902

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED
BEFORE THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED
IN ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

i oy

ACORD 25 (2009/09)

© 1988-2009 ACORD CORPORATION. Allrights reserved.

The ACORD name and logo are registered marks of ACORD




American Guarantee and Liability Insurance Company - Company Profile - Best's Credit ... Page 1 of 5

American Guarantee and Liability Insurance
Company

A.M. Best #: 002562  NAIC #: 26247  FEIN #: 366071400
Administrative Office View Additional Address
1299 Zurich Way Information
Schaumburg, IL 60196-1056

United States

Financial Strength Rating

Assigned to insurance

Web: www.zurichna.com companies that have, in our
Phone: 800-987-3373 opinion, a superior ability to
Fax: 877-962-2567 meet their ongoing

insurance obligations.

View additional news,
reports and products for
this company.

Based on A.M. Best's analysis, 050457 - Zurich Insurance Group Lid is the AMB Ultimate Parent and

identifies the topmost entity of the corporate structure. View a list of operating insurance entities in this
structure.

Best's Credit Ratings

Financial Strength Rating View Definition

Rating: A+ (Superior)

Affiliation Code: g (Group)

Financial Size Category: XV ($2 Billion or greater)
Outlook: Stable

Action: Affirmed

Effective Date: September 19, 2018
Initial Rating Date: June 30, 1944

http://ratings.ambest.com/CompanyProﬁle.aspx?ambnum=2562&URatingId=25398 1&bl=... 1/18/2019




American Guarantee and Liability Insurance Company - Company Profile - Best's Credit ... Page 2 of 5

Long-Term Issuer Credit Rating View Definition

Long-Term: aa-
Outlook: Stable
Action: Affirmed

Effective Date: September 19, 2018
Initial Rating Date: September 14, 2004

u Denotes Under Review Best's Rating

Best's Credit Rating Analyst

Rating Office: A.M. Best Rating Services, Inc.
Senior Financial Analyst: Darian Ryan
Senior Director: Michael J. Lagomarsino, CFA, FRM

Note: See the Disclosure information Form or Press Release below for the office and analyst at
the time of the rating event.

Disclosure Information

Disclosure Information Form
View A.M. Best's Rating Disclosure Form

Press Release

A.M. Best Affirms Credit Ratings of Zurich Insurance Group Ltd and its Main Rated
Subsidiaries :

September 19, 2018

Rating History

A.M. Best has provided ratings & analysis on this company since 1944,

Financial Strength Rating

Effective DateRating

http://ratings.ambest.com/CompanyProfile.aspx?ambnum=25 62&URatingld=253981&bl=... 1/18/2019




American Guarantee and Liability Insurance Company - Company Profile - Best's Credit ... Page 3 of 5

9/19/2018 A+
12/8/2017 A+
12/1/2016 A+
10/2/2015 A+
11/26/2014 A+
11/21/2013 A+

Long-Term Issuer Credit Rating

Effective DateRating
9/19/2018  aa-

12/8/2017  aa-
12/1/2016  aa-
10/2/2015  aa-
11/26/2014 aa-
11/21/2013  aa-

Best's Credit Reports

a\‘"‘* Best's Credit Report (Download PDF) - Where applicable, includes Best's Financial Strength
f Rating and rationale along with comprehensive analytical commentary, detailed business
overview and key financial data.

Report Revision Date: 9/19/2018 (represents the latest significant change).

\‘“‘ Historical Reports are available in Best's Credit Report Archive.

View additional news, reports and products for this company.

http://ratings.ambest.com/CompanyProfile.aspx?ambnum=25 62&URatingld=253981&bl=... 1/18/2019




American Guarantee and Liability Insurance Company - Company Profile - Best's Credit ... Page 4 of 5

Press Releases
Date Title
Sep 19, 2018 AM. Best Affirms Credit Ratings of Zurich Insurance Group Ltd and its Main Rated A
Subsidiaries
Dec 08, 2017 A.M. Best Revises Outlooks to Stable for Zurich Insurance Group Ltd and Its Main
Rated Subsidiaries
Dec 01, 2016 AM. Best Affirms Credit Ratings of Zurich Insurance Company Limited and Its Main
Rated Affiliates
Oct 02, 2015 A.M. Best Affirms Ratings and Revises Outlook to Negative for Zurich Insurance
Company Limited and Some of Its Rated Affiliates
Nov 26, 2014 AM. Best Affirms Ratings of Zurich American Insurance Company and Its Affiliates
Nov 21, 2013 A.M. Best Affirms Ratings of Zurich American Insurance Company and Its Affiliates
Nov 27, 2012 A.M. Best Affirms Ratings of Zurich American Insurance Company and Its Affiliates
- Nov 18, 2011 AM. Best Affirms Ratings of Zurich American Insurance Company and Its Affiliates
Nov 19, 2010 AM. Best Upgrades Ratings of Zurich Insurance Company Limited's U.S. Subsidiaries
Dec 17, 2009 A.M. Best Affirms Ratings of Zurich Financial Services Ltd. and Its Subsidiaries -
12 Page size: 10 19 items in 2 pages

Find a Best's Credit Rating

Enter a Company Name Go

Advanced Search

How to Get a A+
Best's Credit Rating \«&

Best's Credit Ratings
Mobile App

European Union Disclosures

A.M. Best - Europe Rating Services Limited (AMBERS), a subsidiary of A.M. Best Rating Services, Inc., is an External
Credit Assessment Institution (ECAI) in the European Union (EU). Therefore, Credit Ratings issued and endorsed by
AMBERS may be used for regulatory purposes in the EU as per Directive 2006/48/EC.

A.M. Best (EU) Rating Services B.V. (AMB-EU), a subsidiary of A.M. Best Rating Services, Inc., is an External Credit
Assessment (ECAL) in the EU. Therefore, credit ratings issued and endorsed by AMB-EU may be used for regulatory
purposes in the EU as per Directive 2006/48/EC.

http://ratings.ambest.com/CompanyProfile.aspx 2ambnum=2562& URatingld=253981&bl=... 1/18/2019
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Australian Disclosures

A.M. Best Asia-Pacific Limited (AMBAP), Australian Registered Body Number (ARBN No.150375287), is a limited liability
company incorporated and domiciled in Hong Kong. AMBAP is a wholesale Australian Financial Services (AFS) Licence
holder (AFS No. 411055) under the Corporations Act 2001. Credit ratings emanating from AMBAP are not intended for
and must not be distributed to any person in Australia other than a wholesale client as defined in Chapter 7 of the
Corporations Act. AMBAP does not authorize its Credit Ratings to be disseminated by a third-party in a manner that could
reasonably be regarded as being intended to influence a retail client in making a decision in relation to a particular
product or class of financial product. AMBAP Credit Ratings are intended for wholesale clients only, as defined.

Credit Ratings determined and disseminated by AMBAP are the opinion of AMBAP only and not any specific credit
analyst. AMBAP Credit Ratings are statements of opinion and not statements of fact. They are not recommendations to
buy, hold or sell any securities or any other form of financial product, including insurance policies and are not a
recommendation to be used to make investment /purchasing decisions.

Important Notice: A M. Best's Credit Ratings are independent and objective opinions, not statements of fact. A.M. Best
is not an Investment Advisor, does not offer investment advice of any kind, nor does the company or its Ratings Analysts
offer any form of structuring or financial advice. A.M. Best's credit opinions are not recommendations to buy, sell or hold
securities, or to make any other investment decisions. For additional information regarding the use and limitations of
credit rating opinions, as well as the rating process, information requirements and other rating related terms and
definitions, please view Understanding Best's Credit Ratings.

About Us | Site Map | Customer Service | My Account | Contact | Careers | Terms of Use | Privacy Policy | Security
| Legal & Licensing

Regulatory Affairs - Form NRSRO - Code of Conduct - Rating Methodology - Historical Performance Data

Copyright © 2019 A.M. Best Company, Inc. and/or its affiliates ALL RIGHTS RESERVED.
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Ironshore Specialty Insurance Company - Company Profile - Best's Credit Rating Center ~ Page 1 of 5
Ironshore Specialty Insurance Company
A.M. Best #: 013866  NAIC #: 25445  FEIN #:; 941264187
Mailing Address View Adfdltlonal Address Financis! Strangth Rating
P.O. Box 3407 Information B
New York, NY 10008 L BEST
United States A Excellent

Assigned to insurance

Web: www.ironshore.com

companies that have, in our

Phone: 646-826-6600 opinion, an excellent ability

Fax: 646-826-6601 - to meet their ongoing
insurance obligations.

View additional news,
reports and products for

this company.

Based on A.M. Best's analysis, 051114 - Liberty Mutual Holding Company Inc. is the AMB Ultimate
Parent and identifies the topmost entity of the corporate structure. View a list of operating insurance

entities in this structure.

Best's Credit Ratings

Financial Strength Rating View Definition

Rating: A (Excellent)

Affiliation Code: r (Reinsured)

Financial Size Category: XV ($2 Billion or greater)
Outlook: Stable

Action: Affirmed

Effective Date: May 16, 2018

Initial Rating Date: April 17, 2008

Long-Term Issuer Credit Rating View Definition

http://ratings.ambest.com/SearchResults.aspx?AltSrc=9

1/18/2019




Ironshore Specialty Insurance Company - Company Profile - Best's Credit Rating Center P

Long-Term: a
Outlook: Stable
Action: Affirmed

Effective Date: May 16, 2018
Initial Rating Date: April 17, 2008

u Denotes Under Review Best's Rating

Best's Credit Rating Analyst

Rating Office: A.M. Best Rating Services, Inc.
Senior Financial Analyst: Gregory Dickerson

Senior Director: Michael J. Lagomarsino, CFA, FRM

Note: See the Disclosure information Form or Press Release below for the office and analyst at
the time of the rating event.

Disclosure Information

Disclosure Information Form
View A.M. Best's Rating Disclosure Form

Press Release

age 2 of 5

A.M. Best Affirms Credit Ratings of Liberty Mutual Holding Company Inc. and Its Subsidiaries
May 16, 2018

Rating History

A.M. Best has provided ratings & analysis on this company since 2008.
Financial Strength Rating
Effective DateRating
5/16/2018 A
5212017 A

http://ratings.ambest.com/SearchResults.aspx?AltSrc=9 1/18/2019




Ironshore Specialty Insurance Company - Company Profile - Best's Credit Rating Center

12/5/2016 Au
6/24/2016 A
11/23/2015 Au
7/31/2015  Au
8/20/2014 A
6/25/2013 A

Long-Term Issuer Credit Rating

Effective DateRating
5/16/2018 a

5212017 a
12/5/2016  au
6/24/2016 a
11/23/2016 au
7/31/2015  au
8/20/2014  a
6/25/2013 a

Page 3 of 5

Best's Credit Reports

'\
overview and key financial data.

Report Revision Date: 12/5/2018 (represents the latest significant change).
‘ r"“' Historical Reports are available in Best's Credit Report Archive.

r“‘“ Best's Credit Report (Download PDF) - Where applicable, includes Best's Financial Strength
- Rating and rationale along with comprehensive analytical commentary, detailed business

View additional news, reports and products for this company.

http://ratings.ambest.com/SearchResults.aspx?AltSrc=9

1/18/2019
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Press Releases

Date Title

May 16, 2018 A.M. Best Affirms Credit Ratings of Liberty Mutual Holding Company Inc. and Its A
Subsidiaries

May 02, 2017 AM. Best Removes from Under Review with Developing Implications, Affirms Credit
Ratings of Ironshore Inc. and Its Subsidiaries

Dec 05, 2016 A.M. Best Places Credit Ratings of Ironshore Inc. and Its Subsidiaries Under Review
With Developing Implications

Jun 24, 2016 A.M. Best Removes From Under Review and Affirms Ratings of Ironshore Inc. and
Subsidiaries; Assigns Negative Outlook

Apr 12, 2016 A.M. Best Places Ratings of Lexon Insurance Company and Bond Safeguard
Insurance Company Under Review with Positive Implications

Dec 17, 2015 A.M. Best Comments on the Ratings of Ironshore Inc. and its Subsidiaries Following
Announcement Related to Fosun Chairman

Nov 23, 2015 A.M. Best Maintains Under Review with Negative Implications Status for Ratings of
Ironshore Inc. and Its Subsidiaries v

Jul 31, 2015 AM. Best Places Ratings of Ironshore Inc. and Its Subsidiaries Under Review With

12 Page size: 10 19 items in 2 pages !

Find a Best's Credit Rating

~ Enter a Company Name Go

Advanced Search

How to Get a
Best's Credit Rating
Best's Credit Ratings /[
Mobile App
European Union Disclosures N

A.M. Best - Europe Rating Services Limited (AMBERS), a subsidiary of A.M. Best Rating Services, Inc., is an External
Credit Assessment Institution (ECAI) in the European Union (EU). Therefore, Credit Ratings issued and endorsed by
AMBERS may be used for regulatory purposes in the EU as per Directive 2006/48/EC.

A.M. Best (EU) Rating Services B.V. (AMB-EU), a subsidiary of A.M. Best Rating Services, inc., is an External Credit
Assessment (ECAI) in the EU. Therefore, credit ratings issued and endorsed by AMB-EU may be used for regulatory
purposes in the EU as per Directive 2006/48/EC.
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Australian Disclosures

AM. Best Asia-Pacific Limited (AMBAP), Australian Registered Body Number (ARBN No.150375287), is a limited liability
company incorporated and domiciled in Hong Kong. AMBAP is a wholesale Australian Financial Services (AFS) Licence
holder (AFS No. 411055) under the Corporations Act 2001. Credit ratings emanating from AMBAP are not intended for
and must not be distributed to any person in Australia other than a wholesale client as defined in Chapter 7 of the
Corporations Act. AMBAP does not authorize its Credit Ratings to be disseminated by a third-party in a manner that could
reasonably be regarded as being intended to influence a retail client in making a decision in relation to a particular
product or class of financial product. AMBAP Credit Ratings are intended for wholesale clients only, as defined.

Credit Ratings determined and disseminated by AMBAP are the opinion of AMBAP only and not any specific credit
analyst. AMBAP Credit Ratings are statements of opinion and not statements of fact. They are not recommendations to
buy, hold or sell any securities or any other form of financial product, including insurance policies and are not a
recommendation to be used to make investment /purchasing decisions.

Important Notice: AM. Best's Credit Ratings are independent and objective opinions, not statements of fact. A.M. Best
is not an Investment Advisor, does not offer investment advice of any kind, nor does the company or its Ratings Analysts
offer any form of structuring or financial advice. A.M. Best's credit opinions are not recommendations to buy, sell or hold
securities, or to make any other investment decisions. For additional information regarding the use and limitations of
credit rating opinions, as well as the rating process, information requirements and other rating related terms and
definitions, please view Understanding Best's Credit Ratings.

About Us | Site Map | Customer Service | My Account | Contact | Careers | Terms of Use | Privacy Policy | Security
| Legal & Licensing

Regulatory Affairs - Form NRSRO - Code of Conduct - Rating Methodology - Historical Performance Data

Copyright © 2019 A.M. Best Company, Inc. and/or its affiliates ALL RIGHTS RESERVED.

http://ratings.ambest.com/SearchResults.aspx?AltSrc=9 1/18/2019
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Lexington Insurance Company
A.N. Best #: 002350  NAIC #: 19437  FEIN #: 251149494
Administrative Office View Additional Address
99 High Street 23rd Floor Information

Boston, MA 02110

United States

Financial Strength Rating

Assigned to insurance
Web: www.aig.com companies that have, in our
Phone: 617-330-1100 opinion, an excellent ability

to meet their ongoing

insurance obligations.

View additional news,
reports and products for
this company.

Based on A.M. Best's analysis, 058702 - American International Group, Inc. is the AMB Ultimate
Parent and identifies the topmost entity of the corporate structure. View a list of operating insurance
entities in this structure.

Best's Credit Ratings

Financial Strength Rating View Definition

Rating: A (Excellent)

Affiliation Code: p (Pooled)

Financial Size Category: XV ($2 Billion or greater)
Outlook: Stable

Action: Affirmed

Effective Date: June 20, 2018

Initial Rating Date: June 30, 1966

Long-Term Issuer Credit Rating View Definition

http://ratings.ambest.com/CompanyProfile.aspx?ambnum=2350& URatingld=25398 1&bl=... 1/18/2019
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Long-Term: a
Outlook: Stable
Action: Affirmed

Effective Date: June 20, 2018
Initial Rating Date: April 06, 2005

u Denotes Under Review Best's Rating

Best's Credit Rating Analyst

Rating Office: A.M. Best Rating Services, Inc.
Senior Financial Analyst: Darian Ryan
Senior Director: Michael J. Lagomarsino, CFA, FRM

Note: See the Disclosure information Form or Press Release below for the office and analyst at
the time of the rating event.

Disclosure Information

Disclosure Information Form
View A.M. Best's Rating Disclosure Form

Press Release

A.M. Best Affirms Credit Ratings of American International Group, Inc. and Certain
Subsidiaries

June 20, 2018

Rating History

A.M. Best has provided ratings & analysis on this company since 1966.

Financial Strength Rating

Effective DateRating
6/20/2018 A

hitp://ratings.ambest.com/CompanyProfile.aspx?ambnum=2350& URatingld=253981&bl=... 1/18/2019
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5/23/2017 A
1/26/2017  Au
6/2/2016 A
1/27/2016  Au
212712015 A
2/20/2014 A

Long-Term Issuer Credit Rating

Effective DateRating
6/20/2018 a

5/23/2017  a
1/26/2017 au
6/2/2016 a
1/27/2016  au
2/27/2015 a
2/20/2014  a

Best's Credit Reports

«;“““ Best's Credit Report (Download PDF) - Where applicable, includes Best's Financial Strength
.- I'Rating and rationale along with comprehensive analytical commentary, detailed business
overview and key financial data.

Report Revision Date: 8/8/2018 (represents the latest significant change).

\‘““ Historical Reports are available in Best's Credit Report Archive.
L ¥

View additional news, reports and producfs for this company.

http://ratings.ambest.com/CompanyProﬁle.aspx?ambnum=2350&URatingId=25398 1&bl=... 1/18/2019
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Press Releases

Date / Title

Jun 20, 2018 AM. Best Affirms Credit Ratings of American International Group, Inc. and Certain
Subsidiaries

May 23, 2017 A.M. Best Removes From Under Review With Negative Implications and Affirms
Credit Ratings of AIG and Its Subsidiaries

Jan 26, 2017 AM. Best Places Credit Ratings of American International Group, Inc. and
Subsidiaries Under Review with Negative Implications

Jun 02, 2016 A.M. Best Removes From Under Review and Affirms Ratings of American
International Group, Inc. and Majority of Its Subsidiaries

Jan 27, 2016 AM. Best Places Ratings of American International Group, Inc. and Its Subsidiaries
Under Review with Negative Implications

Feb 27, 2015 AM. Best Affirms Ratings of American International Group, Inc. and Its U.S.
Property/Casualty Subsidiaries

Feb 20, 2014 A.M. Best Affirms Ratings of American International Group, Inc. and Its U.S.
Property/Casualty Subsidiaries v

Jan 24, 2013 A.M. Best Affirms Ratings of American International Group, Inc. and Its U.S. Property

12 Page size: 10 17 items in 2 pages

Find a Best's Credit Rating

Enter a Company Name Go

Advanced Search

How to Get a +
Best's Credit Rating \ <&~

Best's Credit Ratings
Mobile App

European Union Disclosures

A.M. Best - Europe Rating Services Limited (AMBERS), a subsidiary of A.M. Best Rating Services, Inc., is an External
Credit Assessment Institution (ECA) in the European Union (EU). Therefore, Credit Ratings issued and endorsed by
AMBERS may be used for regulatory purposes in the EU as per Directive 2006/48/EC.

A.M. Best (EU) Rating Services B.V. (AMB-EU), a subsidiary of A.M. Best Rating Services, Inc., is an External Credit
Assessment (ECAI) in the EU. Therefore, credit ratings issued and endorsed by AMB-EU may be used for regulatory
purposes in the EU as per Directive 2006/48/EC.

http://ratings.ambest.com/CompanyProfile.aspx?ambnum=2350& URatingld=25398 1&bl=... 1/18/2019
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Australian Disclosures

A.M. Best Asia-Pacific Limited (AMBAP), Australian Registered Body Number (ARBN No.150375287), is a limited liability
company incorporated and domiciled in Hong Kong. AMBAP is a wholesale Australian Financial Services (AFS) Licence
holder (AFS No. 411055) under the Corporations Act 2001. Credit ratings emanating from AMBAP are not intended for
and must not be distributed to any person in Australia other than a wholesale client as defined in Chapter 7 of the
Corporations Act. AMBAP does not authorize its Credit Ratings to be disseminated by a third-party in a manner that could
reasonably be regarded as being intended to influence a retail client in making a decision in relation to a particular
product or class of financial product. AMBAP Credit Ratings are intended for wholesale clients only, as defined.

Credit Ratings determined and disseminated by AMBAP are the opinion of AMBAP only and not any specific credit
analyst. AMBAP Credit Ratings are statements of opinion and not statements of fact. They are not recommendations to
buy, hold or sell any securities or any other form of financial product, including insurance policies and are not a
recommendation to be used to make investment /purchasing decisions.

Important Notice: A.M. Best's Credit Ratings are independent and objective opinions, not statements of fact, A.M. Best
is not an Investment Advisor, does not offer investment advice of any kind, nor does the company or its Ratings Analysts
offer any form of structuring or financial advice. A.M. Best's credit opinions are not recommendations to buy, sell or hold
securities, or to make any other investment decisions. For additional information regarding the use and limitations of
credit rating opinions, as well as the rating process, information requirements and other rating related terms and
definitions, please view Understanding Best's Credit Ratings.

About Us | Site Map | Customer Service | My Account | Contact | Careers | Terms of Use | Privacy Policy | Security
| Legal & Licensing

Regulatory Affairs - Form NRSRO - Code of Conduct - Rating Methodology - Historical Performance Data
Copyright © 2019 A.M. Best Company, Inc. and/or its affiliates ALL RIGHTS RESERVED.
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Rating Search: Search wirnnt [P0F @Help

Advanced Search

Zurich American Insurance Company

A, Best#: 002663  NAIC#: 16535  FEIN #; 364233459

Administrative Office View Addifional Address Assigned to  Pinancls! 8angth Roting

1299 Zurich Way Information insUrance «(CioisTy

Schaumburg, IL 60196-1056 ’ As Supirior
companies

United States

that have, in our opinion, a
superior ability to meet their
ongoing insurance obligations.

Web: www.zurichna.com
Phone: 800-987-3373
Fax: 877-962-2567

Viewaadllional nt poil
and products for ihls company,

Based on A.M. Best's analysis, 050457 - Zurich Insurance Group Lid is the AMB Ultimate Parent and identifies
the topmost entity of the corporate structure. View a list of operating insurance entities in this structure.

Flnanclaf Strongth Rating View Definition Best's Credit Rating Analyst

Rating: At (Superior) Rating Office: A.M. Best Rating Services,
Aftlliation Code: g (Group) Inc.

Financial Size XV ($2 Billion or Senior Financial Analyst: Darian Ryan
Category: greater) Senlor Director: Michael J. Lagomarsino,
Outlook: Stable CFA, FRM

Action: Affirmed Note: See the Disclosure information Form or

Press Release below for the office and analyst at

Effective Date: September 19, 2018 ) )
the time of the rating event.

Initial Rating Date:  June 30, 1922

Disclosure Information
Long-Term Issuer Cradit Rating View

Definition
Disclosure Information Form
View AM. Best's Rating Disclosure Forra
Press Release
Long-Term: an- A, Best Affirms Credit F%ati;1g§ of Zurich
Insurance Group Lid and its Main Rated
Outlook: Stable o
Subsidiaries
Action: Affirmed September 19, 2018

Powered by A.M. Best's Global Insurance Database

Page 1 of 4




Effective Date: September 19, 2018
initial Rating Date: September 14, 2004

u Denotes Unid

s Rating

AM. Best has provided ratings & analysis on this company since 1922,

Financial Strength Rating Long-Term lssuer Credit Rating
Effective DateRating Effective DateRating

0/19/2018 A+ : 9/19/2018 aa-

12/8/2017 A+ 12/8/2017 aa-

121112016 At 12/1/2016 aa-

10/2/2018 At 10/2/2015 aa-

11/26/2014 A+ 11/26/2014  aa-

11/21/2013 A+ 11/21/2013  aa-

The following links provide access to related data records that A.M. Best ulilizes to provide financial and
anaiylical data on a consolidated or branch basis.

AMB # Company Name Company Descr[ptlon‘ ) ’
019793 Zurich U.S. Pool Represents Property/Casualty business of this legal entity.

(CS)
004430 Zurich U.S. Pool Represents the A.M. Best Consolidated financials for the Property/Casualty
(5G) business of this legal entity.

Besl's Credit Report (Dawnload PDF) - Where applicable, includes Best's Financial Strength Rating and
! rationale along with comprehensive analytical commentary, detailed business overview and key
financlal data.
Report Revision Date: 9/19/2018 (represents the latest significant change).
\!W Historical Reports are avallable in Sest's Credit Report Archive,

]
3

View additional news, reports and products for this company.

Powered by A.M. Best's Global Insurance Database Page 2 0f 4




Date v Title

Sep 19,2018 AM. Best Affirms Credit Ratings of Zurich Insurance Group Ltd and its Main Rated Subsidiaries -
Dec 08, 2017 AM. Best Revises Outlooks to Stable for Zurich Insurance Group Ltd and its Main Rated Subsidiaries
Dec 01, 2016 A M. Best Affirms Credit Ratings of Zurich Insurance Company Limited and Its Main Rated Affiliates
Apr 05, 2016 AM. Best Removes from Under Review and Upgrades Ratings of Rural Community Insurance
Company
Dec 21, 2015 A.M. Best Comments on Zurich Insurance Group's Ratings Following Announcement to Acquire
Wells Fargo Crop-Insurance Subsidiaries
Dec 21, 2015 AM. Best Places Ratings of Rural Community Insurance Company Under Review With Developing
Implications
Oct 02, 2015 A.M. Best Affirms Ratings and Revises Outlook to Negative for Zurich Insurance Company Limited
and Some of Its Rated Affiliates
Nov 26, 2014 AM. Best Affirms Ratings of Zurich American Insurance Company and Its Affiliates
Nov 21, 2013 A M. Best Affirms Ratings of Zurich American Insurance Company and lts Affiliates
Nov 27, 2012 AM. Best Affirms Ratings of Zurich American Insurance Company and lts Affiliates ::_1

14 d ITI 23 ¥ M Pagesize: 10~

s 3 poages
.

Find a Best's Credit Rating

Advanerd Search

How to Get a

Best's Credit Rating
Bast's Credit Ratings
Mobile App

European Union Disclosures

A.M. Best - Europe Rating Services Limited (AMBERS), a subsidiary of A.M, Best Rating Services, Inc., is an External Credit
Assessment Inslitution (ECAI) in the European Union (EU). Therefore, Credit Ratings issued and endorsed by AMBERS may be
used for regulatory purposes in the EU as per Diractive 2006/48/EC.

A.M. Best (EU) Rating Services B.V, (AMB-EU), a subsidiary of A.M. Best Rating Services, Inc., is an External Credit Assessment
(ECAI) in the EU. Therefore, credit ratings issued and endorsed by AMB-EU may be used for regulatory purposes in the EU as per
Directive 2006/48/EC.

Australian Disclosures

A.M. Best Asia-Pacific Limited (AMBAP), Australian Registered Body Number (ARBN No, 150375287), is a limited liability company
incorporated and domiciled in Hong Kong. AMBAP is a wholesale Austratian Financial Services (AF S} Licance holder (AFS No.
411055) under the Corporations Act 2001, Credit ratings emanating from AMBAP are not intended for and must not be distributed to
any person in Australia other than a wholesale client as defined in Chapter 7 of the Gorporalions Act. AMBAR does not authorize its
Credit Ratings to be disseminated by a third-party in 2 manner thal could reasonably be regarded as being intended to influence a
retail client in making a decision in relation to a particular product or class of financial product. AMBAP Credit Ratings are intended
for wholesale clients only, as defined.

Credit Ratings determined and disseminated by AMBAP are the opinion of AMBAR only and not any specific credit analyst. AMBAP
Credit Ratings are statements of opinion and not statements of fact. They are not recommendations to buy, hold or sell any
securities or any other form of financial product, including insurance policies and are not a recommendation to be used to make
investment /purchasing decisions.

Powered by A.M. Best's Global Insurance Database Page3of 4




Important Notice: A.M. Best's Credit Ralings are Independent and objective opinions, nol statements of facl, AM. Bast 15 not an
Investment Advisor, does not offer investment advice of any kind, nor does the company or its Ratings Analysts offer any form of
structuring or financial advice. A.M. Best’s credit opinions are not recommendations to buy, sell or hold securities, or to make any
other investment decisions. For additional information regarding the use and fimitations of credit rating opinions, as well as the
rating process, information requirements and other rating related terms and definitions, please view Understanding Bs
Fatings.
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EXHIBIT H

AMENDMENT TO ARTICLES

CN190114LAC DESIGN — LITTLETON ROAD WIDENING FROM CORBETT RD TO US 41

For amending (i.e., changing, deleting from or adding to) the articles.

(NOTE:  Each Article to be amended should be set forth and described in such a
manner as to clearly indicate what the proposed changes, deletions or
additions are with respect to the present Article provisions, and should
set forth the wording of the Article resulting from the Amendment. The
following identification system should be followed: Indicate additional
(new) words or phrases by inserting the words in the text and then
underline, (i.e., Months) and indicated words or phrases in the text to
be deleted by striking over (i.e. Weeks).

THE PROVISIONS HEREBY SUPERCEDE ANY PROVISIONS TO THE
CONTRARY CONTAINED ELSEWHERE IN THE ARTICLES OR EXHIBITS.

AMENDMENT NO.

ARTICLE No.___ is hereby amended as follows:

None.

CMO:
09/25/01
Page H1 of H1




